
      ESTIMATING PROPOSAL  --  FOR FEDERAL AID CONTRACT               PAGE:  1 
 
         For bidding information, see Preparation of Proposals in the 
         Standard Specifications for Highway and Bridge Construction. 
 
****************************************************************************** 
*                                         Bid Order No.: 081                 * 
* Proposal ID No.: 78-6801-160             Letting Date: September 21, 2011  * 
*                                                        11:00 A.M.          * 
*    Type of Work: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING                  * 
*  Primary County: POTTAWATTAMIE                 Design: ENGLISH             * 
*        DBE Goal: None                 Std Spec Series: 2009                * 
*  Pre-Qual Group: ALTERNATE PAVEMENT TYPE                                   * 
*                                                                            * 
* Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION                   * 
*     Proposal Guaranty: $       0.00                                        * 
****************************************************************************** 
 
                This Proposal Includes The Following Project(s): 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 
    Project: ER-680-1(160)0--06-78                      County: POTTAWATTAMIE 
  Work Type: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING    Plans: Yes 
      Route: I-680                                      Design: ENGLISH 
   Location: MISSOURI RIVER E. TO I-29 
Road System: INTERSTATE ROAD 
     Length:   3.10 Miles 
Federal Aid - Predetermined Wages Are In Effect 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 



                             PROPOSAL DETAILS                         Page:  2 
******************************************************************************* 
                                              Bid Order No.:  081 
   Proposal ID No.:  78-6801-160               Letting Date:  September 21, 2011 
 Primary Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 11:00 A.M. 
 
------------------------------------------------------------------------------- 
  Site     Contract Period/                                         Liquidated 
 Number    Site Description                                           Damages 
------------------------------------------------------------------------------- 
 
CONTRACT   COMPLETION DATE: 06/01/12                               $  1,000.00 
 
01         COMPLETION DATE: 12/23/11                               $ 82,000.00 
           ALL LANES STILL CLOSED TO TRAFFIC, SEE ATTACHMENTS. 
 
02         COMPLETION DATE: 12/23/11                               $  2,000.00 
           2 LANES OPEN AND 2 LANES CLOSED. SEE ATTACHMENTS. 
 
=============================================================================== 
 
                              PROPOSAL NOTES 
******************************************************************************* 
 
    ***INCENTIVE/DISINCENTIVE AND BONUS PROVISIONS*** 
    SEE PROPOSAL ATTACHMENT, POTTAWATTAMIE I-680 RECONSTRUCTION 
    ACCELERATION 
 
  



                           PROPOSAL SCHEDULE OF PRICES                 Page:  1 
******************************************************************************** 
                                              Bid Order No.:  081 
   Proposal ID No.:  78-6801-160               Letting Date:  September 21, 2011 
 Primary Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 11:00 A.M. 
    Primary County:  POTTAWATTAMIE 
 
      UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED. 
-------------------------------------------------------------------------------- 
      |                         |     Item      |   Unit Price   |   Bid Amount 
 Line |       Item Number       |   Quantity    |----------------|-------------- 
  No  |    Item Description     |   and Unit    | Dollars  | Cts | Dollars  |Cts 
-------------------------------------------------------------------------------- 
 Section 0001  ROADWAY ITEMS 
-------------------------------------------------------------------------------- 
      |2528-5160100  CRITICAL   |               |                | 
 0010 |CLOSURE ACTIVITY         |         40.000|    80,000.00000|  3,200,000.00 
      |INCENTIVE PAYMENT (OR    |CDAY           |                | 
      |DISINCENTIVE ASSESSMENT) |               |                | 
      |1. TWO-LANE TWO-WAY      |               |                | 
      |TRAFFIC                  |               |                | 
-------------------------------------------------------------------------------- 
      |2528-5160100  CRITICAL   |               |                | 
 0020 |CLOSURE ACTIVITY         |         40.000|     2,000.00000|     80,000.00 
      |INCENTIVE PAYMENT (OR    |CDAY           |                | 
      |DISINCENTIVE ASSESSMENT) |               |                | 
      |2. ALL FOUR LANES        |               |                | 
-------------------------------------------------------------------------------- 
      |2599-9999010  ('LUMP     |               |                | 
 0030 |SUM' ITEM)  I-680        |LUMP           |LUMP            | 
      |RECONSTRUCTION           |               |                |          . 
-------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
-------------------------------------------------------------------------------- 
 Section 0002  NO EXCUSE ROAD OPENING BONUS FOR CONTRACT 
-------------------------------------------------------------------------------- 
      |2528-5160000  NO EXCUSE  |               |                | 
 0040 |ROAD OPENING BONUS,  TO  |LUMP           |LUMP            |  2,000,000.00 
      |OPEN ALL 4 LANES OF      |               |                | 
      |I-680 ON OR BEFORE       |               |                | 
      |NOVEMBER 20, 2011.       |               |                | 
-------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0002 TOTAL                      |                           . 
-------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
-------------------------------------------------------------------------------- 



                     PROPOSAL ADDENDUM INFORMATION                     Page:  2 
******************************************************************************** 
                                              Bid Order No.:  081 
   Proposal ID No.:  78-6801-160               Letting Date:  September 21, 2011 
 
 Primary Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 11:00 A.M. 
    Primary County:  POTTAWATTAMIE 
 
 
-------------------------------------------------------------------------------- 
 
     When this proposal is used for bidding purposes and submitted with the 
     proper Bidding Document, any and all items on separate documents added 
     to this proposal by addendum must also be included. 
 
     Only the bid proposal holders receive addendums issued for this 
     proposal and responsibility for notifying any potential subcontractors 
     or suppliers remains with the bid proposal holder. 
 
-------------------------------------------------------------------------------- 
 



                         PROPOSAL SPECIAL PROVISIONS LIST              Page:  1 
******************************************************************************** 
 
                                              Bid Order No.:  081 
   Proposal ID No.:  78-6801-160               Letting Date:  September 21, 2011 
 Primary Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 11:00 A.M. 
    Primary County:  POTTAWATTAMIE 
 
-------------------------------------------------------------------------------- 
  Note          Description 
-------------------------------------------------------------------------------- 
  001.2009      SERIES 2009 OF IDOT STANDARD SPECIFICATIONS, PLUS APPLICABLE 
                GS, DS'S, SS'S, OR SP'S SHALL APPLY TO WORK ON THIS CONTRACT 
  005.0012      PROTECTION OF MIGRATORY BIRD NESTS:  NO CONSTRUCTION WHERE 
                ACTIVE NESTS ARE PRESENT. 
  500.12        ACCELERATED WORK SCHEDULE REQUIRED 
  660.13A       BIDDER QUALIFICATIONS AND PROPOSAL REQUESTS FOR SPECIAL 
                ADVERTISED LETTINGS 
  660.15        NO PROPOSAL GUARANTY REQUIRED 
                REQUIREMENT OF CONTRACT BOND (ARTICLE 1103.05) IS NOT WAIVED 
  720.100       ATTACHMENT FOR MISCELLANEOUS DATA/INFORMATION 
  DBE--2011     STATE OF IOWA 2011 DIRECTORY OF CERTIFIED DBE'S 
  DBE-110920    AMENDMENT TO THE 2011 ANNUAL DIRECTORY OF CERTIFIED DBE'S 
  DS-09020      QUALITY MANAGEMENT CONCRETE (QM-C) 
  FHWA-1273.04  REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION 
                REVISIONS TO SECTIONS V AND VI. 
  GS-09003      GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE 
                CONSTRUCTION 
  IA10-1.3      HIGHWAY WAGE RATES: IA100001 
                STATEWIDE (EXCEPT SCOTT COUNTY) 
  SP-090156     ALTERNATE BORROW AREAS (LOESS HILLS) 
                POTTAWATTAMIE COUNTY ER-680-1(160)0--06-78 



                         PROPOSAL SPECIAL PROVISIONS TEXT              Page:  1 
******************************************************************************** 
 
                                              Bid Order No.:  081 
   Proposal ID No.:  78-6801-160               Letting Date:  September 21, 2011 
 Primary Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 11:00 A.M. 
    Primary County:  POTTAWATTAMIE 
 
-------------------------------------------------------------------------------- 
  Note  Description 
-------------------------------------------------------------------------------- 
 
  001.2009 
      *** STANDARD SPECIFICATIONS -- SERIES 2009 *** 
      THE IOWA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR 
      HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2009, PLUS APPLICABLE GENERAL 
      SUPPLEMENTAL SPECIFICATIONS, DEVELOPMENTAL SPECIFICATIONS, SUPPLEMENTAL 
      SPECIFICATIONS AND SPECIAL PROVISIONS SHALL APPLY TO CONSTRUCTION WORK 
      ON THIS CONTRACT. 
 
  005.0012 
      ***  ACTIVE NESTS OF MIGRATORY BIRDS  *** 
      To protect migratory birds, do not conduct construction activities 
      where active nests are present between the dates of April 1 and July 
      15, inclusive or until the birds have fledged and left the nest. 
      Active nests are nests containing eggs or young of migratory birds. 
      The contractor shall remove all non-active, existing migratory bird 
      nests and monitor to prevent the establishment of active nests. 
 
      If evidence of migratory bird nesting is discovered after beginning 
      work, or in the event that migratory birds nests become established, 
      immediately stop work and notify the Engineer.  The contractor will not 
      be compensated for any delays or costs associated with the presence of 
      an active nest on the project. 
 
  500.12 
      ***  ACCELERATED WORK SCHEDULE  *** 
      The Contractor shall accelerate work on this project for two basic 
      reasons.  The contract period is much shorter than normal and/or the 
      Contracting Authority desires that the duration of traffic interference 
      be kept to an absolute minimum.  Traffic interference means closing of a 
      lane to normal traffic flow. 
 
  660.13A 
      *** Bidder Qualifications and Proposal Requests for Special Advertised 
      Lettings *** 
      Interested contractors must use the following procedures: 
 
      . Replace Article 1102.01 of the Standard Specifications with the 
      . following: 
      .   Bidders submitting proposals on this work must be recognized 
      .   contractors actually engaged in the class of work provided for in 
      .   the contract documents, must possess all necessary licenses, 
      .   certificates, and resources to complete the work.  Before being 
      .   allowed to bid, the bidder may be required to furnish evidence to 
      .   the satisfaction of the Contracting Authority of the bidder's 
      .   ability to perform and complete the contract. 
 
      . Replace Article 1102.05 of the Standard Specifications with the 
      . following: 
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******************************************************************************** 
 
                                              Bid Order No.:  081 
   Proposal ID No.:  78-6801-160               Letting Date:  September 21, 2011 
 Primary Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 11:00 A.M. 
    Primary County:  POTTAWATTAMIE 
 
-------------------------------------------------------------------------------- 
  Note  Description 
-------------------------------------------------------------------------------- 
      .   Requests for proposals to bid on this contract may be made until 
      .   one hour prior to the time of the letting.  The "Certification of 
      .   Uncompleted Work Under Contract" (form 650022) is not required. 
 
  660.15 
      *** NO PROPOSAL GUARANTY *** 
      Replace Article 1102.11 of the Standard Specifications with the 
      following: 
      .  No proposal guaranty amount is assigned to this proposal, therefore 
      .  no check, draft, or bid bond will be required for this proposal. 
      . 
      .  This does not waive the bonding requirements of Article 1103.05 of 
      .  the Standard Specifications. 
 
  720.100 
      ***  ATTACHMENT FOR MISCELLANEOUS DATA/INFORMATION  *** 
      This Estimating Proposal has an attachment that includes miscellaneous 
      data and/or information pertinent to this contract.  This attachment is 
      a part of the proposal form. 
 
  DBE--2011           January 19, 2011 
      STATE OF IOWA 2011 DIRECTORY OF CERTIFIED DISADVANTAGED BUSINESS 
      ENTERPRISES 
      .  This directory is available upon request from the Office of 
      .  Contracts, and can also be accessed through the following web sites: 
      .      www.ia.bidx.com/lettings/ 
      .      www.iowadot.gov/contracts/ 
 
  DBE-110920          September 20, 2010 
      AMENDMENT TO THE STATE OF IOWA 2011 DIRECTORY OF CERTIFIED DISADVANTAGED 
      BUSINESS ENTERPRISES 
      .  This listing is attached only to Bidding Documents that have an 
      .  Established DBE Goal, and is also available upon request from the 
      .  Office of Contracts.  This amendment, and DBE directory, can also 
      .  be accessed through the following web site: 
      .      www.ia.bidx.com/lettings/ 
 
  DS-09020            October 20, 2009 
      DEVELOPMENTAL SPECIFICATIONS FOR QUALITY MANAGEMENT CONCRETE (QM-C) 
 
  FHWA-1273.04        March 10, 1994 
      REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION CONTRACTS 
      (EXCLUSIVE OF APPALACHIAN CONTRACTS) 
 
      Revisions to FHWA-1273: 
      .  Section V.  STATEMENTS AND PAYROLLS 
      .    Replace the first sub-sentence of paragraph 2b with the following 
      .    shown in quotations: 
      .      "The payroll records shall contain the name and an individually 



                         PROPOSAL SPECIAL PROVISIONS TEXT              Page:  3 
******************************************************************************** 
 
                                              Bid Order No.:  081 
   Proposal ID No.:  78-6801-160               Letting Date:  September 21, 2011 
 Primary Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 11:00 A.M. 
    Primary County:  POTTAWATTAMIE 
 
-------------------------------------------------------------------------------- 
  Note  Description 
-------------------------------------------------------------------------------- 
      .      identifying number for each such employee (e.g., the last four 
      .      digits of the employee's social security number);" 
      .    This change is being made because federal regulations prohibit the 
      .    use of personal addresses and full social security numbers. 
 
      .  Section VI.  RECORD OF MATERIALS, SUPPLIES, AND LABOR 
      .    Delete all references to Form FHWA-47.  Form FHWA-47 shall not 
      .    apply. 
 
  GS-09003            April 19, 2011 
      GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION 
 
  IA10-1.3            May 13, 2011 
      PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA100001 
      FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT COUNTY) 
      . Note: The Contractor shall review the contract documents and 
      .       is responsible for identifying which zone(s), as defined 
      .       in the Predetermined Wage Rate specification, apply to 
      .       the work on the contract. 
 
      *** Additional Requirement *** 
      The Prime Contractor shall submit certified payrolls for itself and 
      each approved Subcontractor weekly to the Project Engineer.  The 
      Contractor may use the Iowa D.O.T. Certified Payroll form or other 
      approved form.  The Contractor shall list the craft for each employee 
      covered by the Predetermined Wage Rates.  The Prime Contractor shall 
      sign each of the Subcontractor's payrolls to acknowledge the submittal 
      of the Certified Payroll. 
 
  SP-090156           September 21, 2011 
      SPECIAL PROVISIONS FOR ALTERNATE BORROW AREAS (LOESS HILLS) 
      . 
      Pottawattamie County ER-680-1(160)0--06-78 
 



 DS-09020 
 (New) 
 
 
 
 
 
 

DEVELOPMENTAL SPECIFICATIONS 
FOR 

QUALITY MANAGEMENT CONCRETE (QM-C) 
 
 

Effective Date 
October 20, 2009 

 
 
THE STANDARD SPECIFICATIONS, SERIES 2009, ARE AMENDED BY THE FOLLOWING 
MODIFICATIONS AND ADDITIONS. THESE ARE DEVELOPMENTAL SPECIFICATIONS AND THEY 
PREVAIL OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS. 
 
 
09020.01  DESCRIPTION. 
 

A. This specification identifies a concrete mixture design with an optimum combined aggregate 
gradation, and the Contractor’s testing and quality control responsibilities. Optimization of the 
aggregates should produce concrete with low water requirement as well as improved workability 
and finishing characteristics. While concrete strength is important and is measured, it is not the 
basis for optimization of the concrete mixture design. 

 
B. Testing and quality control apply to all Contractor produced concrete using the Concrete Design 

Mixture (CDM). The CDM applies to mainline slip form pavement. At the Contractor’s option, the 
CDM may apply to any other slip form paving.  

 
09020.02 MATERIALS. 
For all materials, meet the quality requirements for the respective items in Division 41 of the Standard 
Specifications. Compatibility of all material combinations is the Contractor’s responsibility based on 
acquired field experience with proposed materials. 
 
The Gradation Table in the Appendix of the Standard Specifications may be waived for coarse aggregate 
if specific gradations are produced to meet requirements of this specification. 
 
09020.03 LABORATORY DESIGN MIXTURE. 
 

A. Develop a CDM based on a unit volume of 1.000 according to industry standard practice, and 
containing proportions of materials, including admixtures. Base the proportions upon saturated 
surface dry aggregates to produce a workable concrete mixture meeting the constraints of Table 
DS-09020.03-1: 

 
Table DS-09020.03-1: Concrete Mixture Constraints 

Nominal Maximum Coarse Aggregate Size Greater than or equal to 1 inch (25 mm) 

Gradation Materials I.M. 532 

Cementitious Content Minimum, 560 pounds per cubic yard* (333 kg/m3 *) 

Fly Ash Substitution Rate See Article 2301.03, F, 6 

Water/Cementitious Ratio Maximum, 0.45 



DS-09020, Page 2 of 6 

Air Content 6% ± 1%, Design Absolute Volume = 0.060  

28 Day Flexural Strength, Third Point Minimum, 640 pounds per square inch (4.40 MPa) 

* The minimum cement content assumes the use of Type I/II cement with a specific gravity of 3.14 for an 
absolute volume of 0.106. If cement other than Type I/II is used, use an absolute volume of 0.106 and 
determine the weight (mass) of cement from the specific gravity of the cement. For Type IP cement, use an 
absolute volume of 0.111. Cement content may need to be increased to maintain the water to cementitious 
ratio during hot weather conditions. 

 
B. Use normal production gradations to determine the relative percentage of each individual 

aggregate used in the CDM. Select the relative percentage of each individual aggregate to 
produce the desired combined aggregate gradation using the following sieves:  2 inch, 1.5 inch, 1 
inch, 0.75 inch, 0.5 inch, 0.375 inch, No. 4, No. 8, No. 16, No. 30, No. 50, No. 100, and No. 200 
(50 mm, 37.5 mm, 25 mm, 19 mm, 12.5 mm, 9.5 mm, 4.75 mm, 2.36 mm, 1.18 mm, 600 µm, 300 
µm, 150 µm, and 75 µm).   

 
C. Develop a target combined gradation for each CDM based on normal production gradations and 

the relative percentages of each individual aggregate. Limit the percent passing the No. 200 (75 
µm) sieve to no more than 1.5% for the combined aggregate gradation. When the coarse 
aggregate used meets the increase in percent passing the No. 200 (75 µm) sieve, according to 
Article 4115.05 of the Standard Specifications, limit the percent passing the No. 200 (75 µm) 
sieve to no more than 2.0% for the combined aggregate gradation. The Contractor may use water 
reducing admixture, Type A, or water reducing and retarding admixture, Type D, in the CDM. 

 
D. Comply with AASHTO T 126 for laboratory development of the CDM. Mix designs may be 

conducted in a ready mix or central mix batch plant provided the following conditions are met: 
• All non-mix design materials are emptied, 
• Mix design materials are used, and 
• Batch size is at least 3 cubic yards (2 m3).   

 
E. An Iowa DOT PCC Level III Certified Technician is required to oversee the development of the 

CDM. Allow the Engineer to witness the development of the CDM. Provide notice 7 calendar days 
prior to this event.  Perform the tests in Table 09020.03-2 in the development of the CDM: 

 
Table DS-09020.03-2: Tests for CDM 

Specific Gravity of Each Individual Aggregate Materials I.M. 307 

Gradation of Each Individual Aggregate Materials I.M. 302 

Unit Weight of Plastic Concrete AASHTO T 121 

Air Content of Plastic Concrete Materials I.M. 318 

28 Day Flexural Strength AASHTO T 97 

Temperature of Plastic Concrete ASTM C 1064 

 
09020.04 MIX DESIGN DOCUMENTATION. 
 

A. At least 7 calendar days prior to the start of paving, submit a CDM report to the District Materials 
Engineer for approval. Contract extensions will not be allowed due to inadequate or additional 
CDMs. In the CDM report include the information shown in Table DS-09020.04-1: 

 
Table DS-09020.04-1: Items to Include in CDM Report 

Cover Page 
 
 
 
 

Contractor name 
Project number 
Date and location of CDM laboratory development 
Date Submitted 
Signature of Contractor representative 



 DS-09020, Page 3 of 6 

Material Source Information 
 
 

Brand 
Type 
Source 

Material Proportion Information 
 
 
 
 
 

Specific gravity 
Relative percentage of each individual aggregate 
Target combined gradation % passing (Materials I.M. 531) 
Target combined gradation charts (Materials I.M. 532) 
Design batch weight (mass) (SSD) 
As mixed batch weight (mass) (SSD) 

Mix Properties 
 
 
 
 

Unit weight (mass) of plastic concrete 
Air content of plastic concrete 
28 day flexural strength 
Slump 
Temperature of plastic concrete 

 
B. The District Materials Engineer may approve the mix design without laboratory mixture testing if 

the proposed mix design proportions fall within Zone II-A of Materials I.M. 532. If the mix design is 
approved without laboratory testing, the cast a set of three beams on the first day of paving from 
concrete meeting the mix design criteria. Test the beams for 28 day flexural strength, third point 
loading. When the coarse aggregate for the mix design is quartzite, cast an additional set of three 
beams test at 90 days. Submit the strength results to the Engineer. 

 
09020.05 QUALITY CONTROL. 
 

A. General. 
 
1. The Contractor is responsible for quality control of the concrete. An Iowa DOT PCC Level II 

Certified Technician is required to oversee quality control operations. The individual 
conducting the testing on grade is required to be an Iowa DOT PCC Level I Certified 
Technician. Calibrate and correlate testing equipment prior to and during paving operations. 

 
2. At least seven calendar days prior to the preconstruction conference, submit to the Engineer 

a Quality Control Plan and Project Information Quality Control Plan complying with Materials 
I.M. 530. Do not begin paving until the plan is reviewed for compliance with the contract 
documents. Maintain equipment and qualified personnel to direct and perform all field quality 
control sampling and testing necessary to: 
• Determine the various properties of the concrete governed by the contract documents, 

and 
• Maintain the properties described in this specification. 

 
B. Quality Control Testing. 
 

1. Perform all quality control tests necessary to control the production and construction 
processes applicable to this specification and as set forth in the Quality Control Plan. Take 
samples for quality control testing in a random manner according to the prescribed sampling 
rate.  Perform the tests listed in Table DS-09020.05-1: 

 
Table DS-09020.05-1: Quality Control Table 

 Limits Testing Frequency Test Methods 

Unit Weight (Mass) of 
Plastic Concrete ±3% of the CDM Twice/day AASHTO T 121 

Gradation 
Combined % Passing 

See Paragraph 2 
below 1/1500 cubic yard (1/1200 m3) Materials I.M. 216, 

301, 302, 531 
Aggregate Moisture 
Contents 

See Materials I.M. 
527 1/1500 cubic yard (1/1200 m3) Materials I.M. 308 
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Table DS-09020.05-1: Quality Control Table 

 Limits Testing Frequency Test Methods 

Air Content Plastic 
Concrete 
In Front of Paver 

See Article 
2301.03, F, 5 

1/350 cubic yard (1/275 m3) 
See below Materials I.M. 318 

Water/Cementitious 
Ratio 0.45 maximum  Twice/day Materials I.M. 527 

Vibrator Frequency 
 

See Article 
2301.03, A, 3, a, 

6, a 

With Electronic Vibration Monitoring: 
Twice/day 
 
Without Electronic Vibration Monitoring: 
Twice/Vibrator/Day 

Materials I.M. 384 
 
 
 

 
2. The running average of three combined aggregate gradation tests is required fall within the 

limits established by the CDM target gradation and the working ranges of Table DS-
09020.05-2: 

 
Table DS-09020.05-2: CDM Target Gradations 

Sieve Size Working Range 

No. 4 or greater (4.75 mm or greater) ± 5% 

No. 8 to No. 30 (2.36 mm to 600 µm) ± 4% 

No. 50 (300 µm) ± 3% 

No. 100 (150 µm) ± 2% 

minus No. 200 (75 µm) See Article 09020.03 

 
C. Corrective Action. 

For QM-C mixes only, plot all process control test results on control charts as described in 
Materials I.M. 530.  
 
1. Aggregate Tests. 

Take corrective action when the running average approaches the working range limits. When 
a combined gradation test result for a sieve exceeds the working range limits, adjust the 
target and notify the Engineer. If the verification test result for the minus No. 200 (75 µm) 
exceeds the limits in Article DS-09020.03 for the combined gradation, the material 
represented by that test for this sieve will be considered non-complying. Pay factors will be 
assessed based on Coarseness/Workability Factors as described in Article DS-09020.07. 
 

2. Concrete Tests. 
Take corrective action when an individual test result approaches the control limits. Notify the 
Engineer whenever an individual test result exceeds the control limits. 
 

D. Acceptable Field Adjustments. 
 
1. All mix changes must be mutually agreed upon between the Contractor and Engineer.  

Document all mix changes on the QM-C Mix Adjustment form. Determine batch weights using 
a basic water cement ratio of 0.40. When the water cement ratio varies more than ±0.03 from 
the basic water cement ratio, adjust the mix design to unit volume of 1.000. A change in the 
source of materials or an addition of admixtures or additives requires a new CDM. The 
following are small adjustments that may be made without a new CDM being required: 
• Increase cementitious content. 
• Decrease fly ash substitution rate. 
• Aggregate proportions may be adjusted from CDM proportions by a maximum of ± 4% for 

each aggregate. 
• Change water reducer to water reducer retarder. 
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• Adjustment in water reducer or water reducer retarder admixture dosage. 
• Change in source of fly ash. 
• Change in source of sand, provided target gradation limits are met. 

 
2. When circumstances arise, such as a cement plant breakdown, that create cement supply 

problems, a change in cement source may be allowed with the Engineer’s approval. Consult 
the District Materials Engineer for approval of other changes to the mix design. A set of three 
beams for 28 day flexural strength testing may be required to document the changes. Should 
conditions beyond the Contractor’s control prevent completion of the work with the CDM, a 
Class C mix, or a mix based on Class C mix proportions using project materials, will be 
allowed, at no additional cost to the Contracting Authority. Mutual agreement between the 
Contractor and Engineer is required. 

 
3. Prior to 28 days strength test results, paving with QM-C mix may begin if the Engineer 

approves when the mix design strength, based on the average of three beams, meets or 
exceeds 640 psi (4.4 MPa). 

 
E. Hand Finished Pavement. 

Use project materials based on Class C or Class M concrete mix proportions. With approval of 
the Engineer, the Contractor’s CDM may be used for hand finished pavement. Quality control, as 
required in this specification, will not apply to hand finished pavement. 

 
09020.06 METHOD OF MEASUREMENT. 
Measurement will be as follows: 
 

A. Quality Management Concrete (QM-C). 
Cubic yards (cubic meters) of QM-C computed using the number of batches produced for which 
quality control and testing were performed. This QM-C quantity will also include: 1) the quantity of 
QM-C produced at the Contractor’s option as referenced in Article DS-09020.01; and 2) Class C 
mixture used according to Article DS-09020.05, C. The amount of concrete produced for hand 
finished pavement and waste will be excluded from this quantity. 
 

B.  Standard or Slip-Form Portland Cement Concrete Pavement, QM-C. 
Square yards (square meters) shown in the contract documents. 
 

C. Portland Cement Concrete Overlay, QM-C, Furnish Only. 
Article 2310.04, A, of the Standard Specifications applies. 
 

D. Portland Cement Concrete Overlay, QM-C, Placement Only. 
Article 2310.04, B, of the Standard Specifications applies. 
 

E. Class C and Class M Mixtures. 
Square yards (square meters) of Standard or Slip-Form Portland Cement Concrete Pavement, 
QM-C, constructed using Class C or Class M mixtures. For overlays, the Engineer will compute 
the number of: 
• Square yards (square meters) of Portland Cement Concrete Overlay, QM-C, Placement Only, 

constructed using Class C or Class M mixtures, and 
• Cubic yards (cubic meters) of Class C and Class M mixtures used. 

 
09020.07  BASIS OF PAYMENT. 
Payment will be the contract unit prices as follows: 
 

A. Quality Management Concrete (QM-C). 
 
1. Predetermined price per cubic yard (cubic meter).   
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2. Payment is full compensation for furnishing all labor, equipment, and materials for the work 
required by the Contractor to design, test, and provide process control for the production of 
QM-C. 

 
B. Standard or Slip Form Portland Cement Concrete Pavement, QM-C. 

 
1. Square yards (square meters) of Standard or Slip-Form Portland Cement Concrete 

Pavement, QM-C, constructed will be determined from the average coarseness and 
workability factors for each lot according to Materials I.M. 530.   

 
2. The contract unit price per square yard (square meter) for Standard or Slip-Form Portland 

Cement Concrete Pavement, QM-C, constructed will be adjusted in the following manner: 
 

Table DS-09020.07-1: Pay Factor Chart 
Gradation Zone 

(Materials I.M. 532) Pay Factor 

II-A 1.03 

II-B 1.02 

II-C 1.01 

II-D 1.00 

IV 0.98 

I 0.95 

 
C. Portland Cement Concrete Overlay, QM-C, Furnish Only. 

Article 2310.05, A, of the Standard Specifications applies. Average coarseness and workability 
factor for each lot will be determined according to Materials I.M. 530. The contract unit price will 
be adjusted according to Table DS-09020.07-1. 
 

D. Portland Cement Concrete Overlay, QM-C, Placement Only. 
Article 2310.05, B, of the Standard Specifications applies. Average coarseness and workability 
factor for each lot will be determined according to Materials I.M. 530. The contract unit price will 
be adjusted according to Table DS-09020.07-1. 
 

E. Class C and Class M Mixtures. 
 
1. Standard or Slip-Form Portland Cement Concrete Pavement, QM-C: per square yard (square 

meter).   
 
2. Portland Cement Concrete Overlay, QM-C, Placement Only: per square yard (square meter)  
 
3. Portland Cement Concrete Overlay, QM-C, Furnish Only: per cubic yard (cubic meter).   
 
4. Pay Factor incentives/disincentives in Table DS-09020.07-1, will not be applied to Class C 

and Class M mixtures. 
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SPECIAL PROVISIONS 
FOR 

ALTERNATE BORROW AREAS (LOESS HILLS) 
 

 
Pottawattamie County 
ER-680-1(160)0--06-78 

 
 

Effective Date 
September 21, 2011 

 
 
THE STANDARD SPECIFICATIONS, SERIES 2009, ARE AMENDED BY THE FOLLOWING 
MODIFICATIONS AND ADDITIONS. THESE ARE SPECIAL PROVISIONS AND THEY SHALL 
PREVAIL OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS. 

 
090156.01  DESCRIPTION. 
This specification describes the Contractor’s responsibilities in regards to locating alternate borrow areas 
in the Loess Hills region of western Iowa. 
 
Article 2102.03, F, of the Standard Specifications shall apply with modifications and additions contained in 
this specification. 
 
090156.02  DEFINITIONS. 
 

A. Loess Hills. 
Loess Hills is a distinctive topographic region encompassing over 640,000 acres and extending 
nearly 200 miles in a narrow band adjacent to the Missouri River. Loess material is described as 
a widespread geologic deposit, but accumulating to depths of 150 feet in places within the Loess 
Hills landform. Topographic features include distinctive shapes, such as steep, narrow ridge 
crests, peaks, saddles, and numerous steep side slopes, branching spurs, and precipitous bluffs. 
Figure 1, attached, shows the Loess Hills landform in relation to the seven principal landform 
regions of Iowa. Figure 2, attached, shows more specific boundaries of the Loess Hills landform 
within seven counties of western Iowa.  
 
With the exception of the eastern slope of the Loess Hills, the boundaries shown in Figure 2 will 
define the Loess Hills landform. Because soil types on the eastern boundary of the Loess Hills 
tend to be gradational, soil borings will be used to define Loess soils material, using a 50-foot or 
greater measure to further refine boundaries. Less than 50-foot Loess soils depths will not be 
considered Loess Hills.  

 
B. Natural Vegetation. 

Areas exhibiting natural vegetation cover shall be afforded a higher level of protection than those 
areas where natural vegetation has been significantly disturbed or removed. Natural vegetation 
includes herbaceous or woody vegetation that is unmodified by human activities, vegetation 
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altered in varying degrees by humans, but has retained or regained characteristics of an 
undisturbed community; or vegetation planted by humans, but is not actively maintained for 
agricultural or commercial purposes. Natural vegetation includes both native and introduced 
species, although a higher level of protection will be afforded those areas exhibiting a 
predominance of native species. Areas cultivated and planted to non-native grasses, legumes, or 
grass-legume mixtures for purposes of livestock grazing, seed production, or hay crops shall not 
be given consideration as natural vegetation, except in cases where threatened or endangered 
species are present or otherwise very high quality habitat is present.    
 

C. Special Landscape Areas and Glenwood Locality. 
Special landscape areas and the Glenwood locality shall be afforded the highest level of 
protection. A general location map, attached, of the 12 special landscape areas is shown on 
Figure 3A. Figure 3B, attached, shows the location described as the Glenwood locality. 

 
090156.03  CONSTRUCTION. 

 
A. Loess Hills Borrow Material. 
 

1. Avoid or minimize use of borrow material from within the designated Loess Hills boundary. 
Do not utilize Loess Hills borrow material unless there is no practicable alternative per the 
discretion of the Engineer. In addition, afford special protection measures for areas within the 
Loess Hills mapped feature exhibiting native vegetation, previously undisturbed areas, or 
unique habitat. 

 
2. Do not use of borrow materials from the 12 special landscape areas, Glenwood locality, and 

west face of the Loess Hills boundary. 
 
3. When borrow sites are necessary within the Loess Hills, shape borrows to blend into the 

natural surroundings. 
 
4. When land use from the Loess Hills is unavoidable, cultivated land and previously disturbed 

areas within the Loess Hills can receive less consideration for avoidance and minimization 
than natural vegetative areas. 

 
B. Alternate Borrow Area Review. 
 

1. The Department, in consultation with the DNR, will review proposed alternate borrow areas 
within the designated Loess Hills boundary. 

 
2. The DNR will provide input regarding establishing mitigative buffer zones adjacent to areas of 

natural vegetation. 
 
3. The review process will be completed within 30 calendar days, except under extraordinary 

circumstances. 
 

090156.04  METHOD OF MEASUREMENT AND BASIS OF PAYMENT. 
Work required to comply with this specification shall be considered incidental to Excavation, of the class 
specified, as shown on the plans. 
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Attachments 
 
 
Figure 1 – Landform Regions of Iowa 
 
 
Figure 2 – Special Landscape Areas in the Loess Hills Landform Region 
 
 
Figure 3A – Special Landscape Areas 
 
 
Figure 3B – Nebraska Phase Archeological Sites Within the Glenwood Locality in Mills County 



 

 

Figure 1 



 Figure 2 



 

Figure 3A 



 Figure 3B 
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ER‐680‐1(160)0‐‐06‐78 
Interstate 680 Reconstruction Contract Requirements 

September 16, 2011 
 

 Scope of Work. 

The goal of this contract is to restore traffic to Interstate 680 as rapidly as possible. 

All design and construction work necessary to rebuild Interstate 680 from station 111+00 to station 

250+00 unless noted otherwise. 

All pavement must be replaced. 

The contractor will be required to take the necessary steps to secure the NPDES II permit.  

Contractor must have submitted permit application to Iowa Department of Natural Resources within 

thirty calendar days of contract award. 

 Engineering Drawings. 
o Contractor Furnished: 
  Provide engineering drawings, sealed by a professional engineer licensed in the State of Iowa, 

for: 
 Pavement joint details 
 Pavement edge profiles 
 As built plans 
 Additional as necessary to complete contract work 

o Iowa DOT Furnished: 
 Side ditch profile grades 

 

 Work to be added by change order.  Additional contract time will not be allowed. 
o Signing 
o Guardrail 

 

 Work excluded from this contract: 
o Permanent Lighting 
o Fencing  
o Permanent Erosion Control 
o Backslope repair 
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Interstate 680 Reconstruction Contract Requirements 

September 16, 2011 
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 Specifications, Construction Standards and Details. 
o Standard Specifications for Highway and Bridge Construction, Series 2009 
o General Supplemental Specifications for Highway and Bridge Construction, GS‐09003, April 19, 

2011 
o Current Supplemental Specifications and Developmental Specifications 
o Standard Road Plans, April 19, 2011 
o Materials Instructional Memorandums, April 19, 2011 
o PCC. 
 Delete Articles 2301.03, S, 4 and 2301.03, S, 5. 
 Add the following requirement: 

The use of the maturity method as described in Materials I.M. 383 shall be used 
to determine opening strength and to monitor pavement temperatures.  The following is 
required: 

 Place two temperature probes every 1000 feet, one in the top half of the pavement and 
one in the bottom half of the pavement.   

 Average the temperature of two probes at each location to calculate maturity.   

 Maintain pavement temperature at or above 35°F until the opening strength is achieved 
o HMA. 
 Delete Articles 2303.03, C, 4, c, 2 and 2303.03, C, 4, c, 3 
 Add the following requirements to Article 2303.03, C, 4, c: 

 The minimum road surface temperature for all HMA and WMA mixtures that are less 
than 3 inches nominal thickness is 35°F.  

 The minimum road surface temperatures for HMA base mixtures 3 inches and greater in 
nominal thickness is 25°F. 

  The minimum road surface temperature for WMA base mixtures 3 inches and greater in 
nominal thickness is 35°F. 

 

 Design Standards. 
o ER‐680‐1(160)0‐‐06‐78 project plans 
o Vertical and horizontal alignment, median ditch profile grades as provided in the contract 

documents.  

o Iowa Department of Transportation Design Manual 

o AASHTO Design Manual 

o Manual on Uniform Traffic Control Devices 

 Method of Measurement. 
o Lump sum for all work necessary to complete the contract 
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 Basis of Payment. 

o Within 14 calendar days of signing the contract, provide unit price and quantity estimate 
schedule for payment items listed below.  The quantities multiplied by unit prices must add up 
to total contract amount.  Unit prices provided will be used in contract administration of quality 
incentive/disincentive and price adjustments. 
 Payment items  

1. Pavement (SY) 
2. Shoulders (SY) 
3. Granular Subbase (SY) 
4. Special Backfill (tons) 
5. Design costs, including survey (LS) 
6. Earthwork, earth shoulder construction, temporary erosion control (LS) 
7. Mobilization (LS, not to exceed 10% of the contract) 
8. Longitudinal Subdrains (LF) 
9. Pavement Markings (LS) 
10. Traffic Control (LS) 
11. All other work (LS) 
12. Cleanup and Demobilization (LS, must be at least 5% of the contract) 

 Payment will be made based on contractor invoice for completed percentage of the first 
eleven payment items listed above. 

 This document is proposal level for the purposes of hierarchy, Article 1105.04. 



 

page 1 of 2 
 

ER‐680‐1(160)0—06‐78 
Pottawattamie County I‐680 Reconstruction Acceleration 

September 16, 2011 

Missouri River flooding has forced the closure of I‐680 from the Missouri River Bridge east to the 

junction of I‐29.   Restoring traffic to I‐680 before winter shutdown is a priority of the Iowa DOT.  “Open 

to traffic” means all the work is completed between the right outside edge of shoulder to the left 

outside edge of shoulder on the mainline. Signing and guardrail will be added by change order, no 

additional time allowed.  Having the interchange at Exit 1 open to traffic is not required to receive any of 

the incentives or the bonus.  The contractor will be allowed to have daytime lane closures to perform 

surface correction, mill rumble strips, install subdrain and temporary erosion control after the road is 

considered open to traffic. 

The contractor is encouraged to work whatever days and hours necessary to reconstruct I‐680.   The 

DOT is using the following contract clauses to accelerate the reconstruction of I‐680. 

1. Opening I‐680 to two‐lane two‐way (head to head) traffic ‐ It is a contract requirement to have 

two‐lane two‐way traffic on either the eastbound or westbound roadway by December 23, 

2011.  An incentive of $80,000 per calendar day will be paid to the contractor for each calendar 

day prior to December 23, 2011 that I‐680 is opened up to two‐lane two‐way traffic.      

2. Opening I‐680 to four lane traffic ‐ It is also desired to have all four lanes of I‐680 completed by 

December 23, 2011.  An additional incentive of $2000 per calendar day, plus the $80,000 in Item 

1, will be paid to the contractor for each day prior to the December 23, 2011 that I‐680 is 

opened up to four lanes of lanes of traffic.   

3. No Excuse Bonus for Opening I‐680 to four lane traffic on or before November 20, 2011‐ It is 

desired to have all four lanes of I‐680 completed on or before November 20, 2011.  For opening 

I680 to four lane traffic on or before November 20, 2011,  a bonus of $2 million will be paid to 

the contractor, in addition to the daily incentive of $82,000 per calendar day. 

4. Disincentive for NOT restoring traffic to I‐680 by December 23, 2011 ‐  For each calendar day in 

December 2011 AFTER December 23, 2011 that traffic has not been restored to I‐680 the 

contractor will be assessed $82,000 per calendar day.  For each calendar day AFTER March 31, 

2012 the contractor will be assessed $82,000 per calendar day until I‐680 is open to traffic.  

(Note – no disincentive is being assessed for the months of January 2012, February 2012 and 

March 2012).   

5. Disincentive for NOT restoring all four lanes of I‐680 traffic by December 23, 2011 ‐ For each 

calendar day in December 2011 AFTER December 23, 2011 that traffic has been restored to two‐

lane two‐way (head to head) traffic, but has not been restored to all four lanes of I‐680, the 

contractor will be assessed $2,000 per calendar day.  For each calendar day AFTER March 31, 

2012 that traffic has been restored to two‐lane two‐way (head to head) traffic, but has not been 

restored to all four lanes of I‐680, the contractor will be assessed $2,000 per calendar day until 

all four lanes of I‐680 are open to traffic.  (Note – no disincentive is being assessed for the 

months of January 2012, February 2012 and March 2012).   
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ER‐680‐1(160)0—06‐78 
Pottawattamie County I‐680 Reconstruction Acceleration 

September 16, 2011 

 

6. All work on this contract shall be completed by June 1, 2012.  A liquated damage of $1000 per 

calendar day shall be assessed for any field work, including cleanup, that is not completed by 

June 1, 2012 

 

Bid items for incentives and the No Excuse Bonus have been included in the proposal for budgeting 

purposes.  The proposal assumes all four lanes are opened to traffic on November 13, 2011 (40 calendar 

days early).   Payment for incentives/disincentives and no excuse bonus will be based on the 

contractor’s actual performance.  
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A  d  d  e  n  d  u  m 
 
Iowa Department of Transportation Date of Letting: September 21, 2011 
Office of Contracts    Date of Addendum: September 16, 2011 

 
 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 

081 78-6801-160 Alternate Pavement 
Types - Mainline Paving

Pottawattamie ER-680-1(160)0--06-78 
 

21sep081.a01 

 
Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any 

potential subcontractors or suppliers remains with the proposal holder. 

 
This proposal/project has been WITHDRAWN from the September 21, 2011 letting.  
 

It has been rescheduled for the September 23, 2011 letting. 
 

A  d  d  e  n  d  u  m 
 
Iowa Department of Transportation Date of Letting: September 23, 2011 
Office of Contracts    Date of Addendum: September 16, 2011 
 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 

081 78-6801-160-A Alternate Pavement 
Types - Mainline Paving

Pottawattamie ER-680-1(160)0--06-78 
 

23sep081.a01 

 
Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any 

potential subcontractors or suppliers remains with the proposal holder. 

 
Make the following changes to ALL contract documents: 
 
 Replace: 
  Letting Date:  September 21, 2011 
              11:00 AM 
 
 With: 
  Letting Date:  September 23, 2011 
              11:00 AM 
 
 Replace: 
  Proposal ID No.:  78-6801-160 
 
 With: 
  Proposal ID No.:  78-6801-160-A 


