
Section 1104.  Scope of Work 
 
1104.01 INTENT OF PLANS AND SPECIFICATIONS.  
 

A. The intent of the plans and specifications is to provide for the construction and completion of every 
detail of the work described therein. It shall be understood by the Contractor that the Contractor 
shall furnish all labor, material, tools, transportation, and supplies required for all or any part of the 
work to make each item complete in accordance with the spirit of the contract. It is understood that 
the apparent silence of the specifications as to any detail or the apparent omission of a detailed 
description concerning any point shall be regarded as meaning that only the best general practice 
is to prevail and that only first quality materials and first quality work are to be used.  

 
B. For the purpose of design and the preparation of the Engineer's estimate, the Contracting Authority 

or its representatives may perform a reasonable amount of exploratory work to gain information 
relative to surface and subsurface conditions relating to types of soil, moisture content, and types 
and extent of rock strata. This information, when shown in the contract documents, represents a 
summary of conditions as of the date the survey was made; it is only an approximate estimation of 
the site conditions made merely to be suggestive to the Contracting Authority of construction 
conditions and quantities and classes of work. The appearance of this information in the contract 
documents will not constitute a guarantee that conditions other than those indicated will not be 
encountered at the time of construction. The bidder is advised that all information concerning the 
project or projects, compiled by the Contracting Authority preceding the design, is available for 
examination at the Contracting Authority's headquarters. The prospective bidder shall conduct an 
examination as provided in Article 1102.08 to be satisfied as to the character of the work to be 
done, the probable construction conditions, and any other reasonably ascertainable conditions and 
the potential effect these could have on the Contractor's performance under the contract. The 
Contractor's bid shall be prepared on the basis of this examination.  

 
C. Any bidder interested in the work is authorized to make whatever additional investigation that is 

advisable. In making such additional investigation, the bidder is directed to the Engineer for 
information relating to available right-of-way. If there are, at that time, any parcels of land over 
which the Contracting Authority does not have jurisdiction, right of entry must be secured by the 
prospective bidder from those authorized to grant such permission. Investigational work performed 
by a prospective bidder on existing highways and streets open to traffic shall be performed in 
compliance with the requirements of the current Part VI of the MUTCD. All such additional 
investigational work shall be performed without costing or obligating the Contracting Authority in 
any way.  

 
1104.02 SPECIAL WORK.  
Any conditions not covered by these standard specifications are stated in the contract documents.  
 
1104.03 INCREASED OR DECREASED QUANTITIES.  
 

A. The Contracting Authority reserves the right to make such increase or decrease in the quantities of 
the work shown in the contract documents as may be considered necessary to complete fully and 
satisfactorily the construction included in the contract. The compensation to the Contractor for such 
changes will be as provided in Article 1109.03.  

 
B. No significant change in quantities, as defined in Article 1109.16, shall be made by increasing or 

decreasing the length of road or roads to be improved as shown in the contract documents, without 
mutual written consent between the Contracting Authority and the Contractor; however, such notice 
shall not be required for maintenance or restoration work ordered by the Engineer on temporary 
Primary haul roads.  

 
1104.04 EXTRA WORK.  
The Contracting Authority reserves the right to order, in writing, the performance of work of a class not 
contemplated in the contract documents but which may be considered necessary to complete satisfactorily 
the work included in the contract. This extra work will be paid for as provided in Article 1109.03, B.  
 
1104.05 MAINTENANCE OF DETOURS.  
Unless required by the contract documents, the Contractor will not be required to assume any responsibility 
in connection with the maintenance or marking of detours.  



 
1104.06 REMOVAL OF STRUCTURES AND OBSTRUCTIONS.  
 

A. The Contractor shall remove all materials, existing structures or part of structures that in any way 
interfere with the new construction. If specific payment for such work has not been provided in the 
contract, it will be paid for per Article 1109.03, B.  

 
B. The Contractor shall remove all materials or structures found on the right-of-way which are not to 

remain in place or which have not been designated for use in the new construction. These 
materials, when removed from the project, shall become the property of the Contractor. The 
removal of pipe culverts will not be paid for directly but shall be considered as incidental work, and 
the cost of removal shall be considered to be included in the contract price for other items. Pipe 
culverts designated for salvage shall be removed by methods that will cause a minimum of damage 
to the pipe culverts. The removal of bridges or other masonry or monolithic concrete construction 
will be paid for. If the contract documents do not contain an item for this work, it will be paid for per 
Article 1109.03, B.  

 
1104.07 RIGHTS IN AND USE OF MATERIALS FOUND ON THE RIGHT-OF-WAY.  
 

A. Unless stated to the contrary in the contract documents, all materials such as stone, gravel, sand, 
timber, and structures or parts of structures found on the right-of-way of the highway or on land 
acquired for the work are the property of the Contracting Authority or the owner of the fee title to the 
land. If these materials are to be removed but use or salvage is not designated in the contract 
documents, they shall become the property of the Contractor, and the Contractor shall remove the 
materials from the project. When the Contractor is permitted to use materials found on the right-of-
way, all excavations that the Contractor makes below the grade elevations shall be backfilled with 
other suitable materials so that the finished road will conform to the grade shown on the plans. 
Extra compensation will not be allowed for this backfilling.  

 
B. When rock excavation is encountered, any portion of rock excavation which would otherwise be 

deposited in areas designated in the contract documents and not be incorporated in the 
embankments may be processed and used, royalty free, by the Contractor in any other portion of 
the construction in which material of that quality would be acceptable. Deduction will not be made 
from excavation quantities for rock so used.  

 
1104.08 FINAL CLEANING UP.  
 

A. Before final acceptance of the work, the Contractor shall remove all unused material and rubbish 
from the site of the work, remedy any objectionable conditions the Contractor may have created on 
private property, and leave the right-of-way in a neat and presentable condition. The Contractor 
shall not make agreements which allows salvaged or unused material to remain on private property 
within view of a road except when consistent with previous land use.  

 
B. All ground occupied by the Contractor in connection with the work, which is within view of or 

adjacent to a road, shall be restored. Restoration shall include appropriate smoothing to its original 
condition and may include making the area suitable for cultivation and, where vegetation has been 
disturbed, seeding of the area. All material removed from the work site because of the final 
cleaning operation shall become the property of the Contractor.  

 
C. Final cleaning up shall be subject to approval of the Engineer and in accordance with applicable 

regulations.  
 
1104.09 RIGHT-OF-WAY.  
Right-of-way for the work will be provided without cost to the Contractor. Right-of-way will be made available 
to the Contractor on or before the date the notice to proceed is issued when the approximate starting date is 
designated, and on the date of execution of contract when the late start date or specified starting date is 
designated, unless a later date for right-of-way to be made available to the Contractor is designated in the 
contract documents. Permission of the property owner may be necessary to access some parcels prior to 
the letting.  
 



1104.10 RAILROAD CROSSINGS.  
Whenever the work involves construction with which railroad companies are concerned, the performance of 
the work is contingent upon arrangements with the railroad companies for the proposed construction. The 
performance of the work shall be in accordance with arrangements established by the Contracting Authority. 
The Contractor may make additional arrangements. Claims will not be allowed for loss or damage caused by 
failure of the railroad to comply with provisions of the agreement with the Contracting Authority. The 
Contracting Authority will institute necessary legal action to enforce the conditions of its agreement with the 
railroad company. 
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