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MEASUREMENT AND PAYMENT 
 

1.01 MEASUREMENT 
 
The determination of quantities of work performed under the contract will be made by the 
Engineer, based upon the lines and grades as shown on the plans and as given during the 
progress of the work or as evidenced by approved tickets for weight or liquid measure or by 
measurements made by the Engineer.  All items will be computed in the units shown in the 
contract. 
 

1.02 SCOPE OF PAYMENT 
 
A. The Contractor shall receive and accept the compensation provided in the contract at unit 

prices, if it be a unit price contract; or at the lump sum price, if it be a lump sum price 
contract, except as may be modified by change orders.  The compensation provided for in the 
contract shall constitute full payment for furnishing all labor, equipment, tools, and materials 
and for performing all work contemplated and embraced under the contract; for all loss or 
damage arising out of the nature of the work or from the action of the elements; for all 
expenses incurred by, or in consequence of, the suspension or discontinuance of the said 
prosecution of the work or from any unforeseen difficulties or obstructions that may arise or 
be encountered during the prosecution of the work; and for all risks of every description 
connected with the prosecution of the work until the final acceptance of the work by the 
Jurisdiction. 

 
B. Neither the payment of any progress payment nor of any retained percentage shall relieve 

the Contractor of any obligation to make good any defective work or material.  Payment will 
be made only for materials actually incorporated in the work, except as provided in Section 
1090, 1.05 - Progress Payments. 

  
C. The contract price for any item shall be full compensation for all labor, materials, supplies, 

equipment, tools, and all things of whatsoever nature required for the complete incorporation 
of the item into the work the same as though the item were to read "in place," unless the 
contract documents shall provide otherwise. 

 
1.03 LUMP SUM BREAKDOWNS 

 
A. If the contract is based on a lump sum bid price, or contains one or more lump sum items for 

which progress payments are to be made, the Contractor shall prepare and submit a 
breakdown estimate covering each lump sum item to the Engineer for approval.  The 
breakdown estimate shall show the estimated value of each kind or item of work.  The sum of 
the lump sum items listed in the breakdown estimates shall equal the contract lump sum.  
Overhead and profit shall not be listed as separate items. 

 
B. The breakdown estimate shall be approved by the Engineer before any progress payments 

are prepared.  An unbalanced breakdown estimate providing for overpayment to the 
Contractor for items of work to be performed first will not be approved but shall be revised by 
the Contractor and resubmitted until acceptable to the Engineer. 

 
1.04 PAYMENT FOR CHANGE ORDERS 

 
A. The Contractor's claims for extra work will not be paid unless the extra work covered by such 

claims was authorized by a change order as specified in Section 1040, 1.07 - Change 
Orders. 

 
B. Payment for extra work shall be made in one or more of the following ways as determined by 

the agreement between the parties to the contract prior to the starting of the work. 
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1.04 PAYMENT FOR CHANGE ORDERS (Continued) 
 
1. Unit Prices:  By unit prices contained in the Contractor's original proposal and 

incorporated in the construction contract, so far as the same may apply. 
 
2. Supplemental Schedule:  By supplemental schedule of prices to include costs of all 

equipment, material, labor, supervision, management, insurance, overhead, and 
incidentals, said schedule to be submitted by the Contractor upon request of the 
Engineer and to be accepted by the Jurisdiction. 

 
3. Lump Sum:  By an acceptable lump sum proposal from the Contractor. 
  

1.05 PROGRESS PAYMENTS 
 
A. Limits:  Progress payments made under the contract, unless provided otherwise by law, 

shall be made according to Iowa Code Chapter 573, and shall be made on the basis of 
monthly estimates of labor performed and material delivered and incorporated in to the work, 
as determined by the Engineer.  Payment may be made for materials not incorporated into 
the project if they can be specifically identified and cost verified by invoice.  Progress 
payment requests shall be accompanied by the documentation required in Section 1090, 
1.07, B - Sales Tax and Use Tax. 

 
B. Retainage:  The Jurisdiction shall retain from each monthly progress payment 5% of the 

amount determined to be due according to the estimate of the Engineer.  Early release of 
retained funds may be requested by the Contractor according to Iowa Code Section 26.13. 

 
C. Quantities:  Quantities used for progress payments shall be considered as only approximate 

and provisional and shall be subject to recalculation, adjustment, and correction by the 
Engineer in subsequent partial payments and in the final payment.  Inclusion of any quantities 
in a progress payment, or failure to disapprove the work at the time of any progress payment, 
shall not be construed as acceptance of the corresponding work or materials. 

 
D. Mobilization:  When the contract documents provide a separate bid item for mobilization, 

progress payments for mobilization shall be made as follows: 
 
1. When 5% of the original bid amount is earned, either 25% of the contract price for 

mobilization or 2.5% of the bid amount, whichever is less, may be paid. 
 
2. When 10% of the original bid amount is earned, either 50% of the contract price for 

mobilization or 5% of the bid amount, whichever is less, may be paid. 
 
3. When 50% of the original bid amount is earned, either 100% of the contract price for 

mobilization or 10% of the bid amount, whichever is less, may be paid. 
 
4. Upon completion of all work on the project required by the contract, full payment will be 

made for mobilization, including any amount not paid as a progress payment. 
 
1.06 PAYMENT OF RETAINAGE  

  
A. Retained funds shall be retained by the Jurisdiction for a period of 30 calendar days after the 

completion and final acceptance of the improvement by the Jurisdiction.  If at the end of the 
30 calendar day period claims are on file as provided, the Jurisdiction shall continue to retain 
from the unpaid funds, a sum equal to double the total amount of all claims on file.  The 
remaining balance of the unpaid fund, or if no claims are on file, the entire unpaid fund, shall 
be released and paid to the Contractor.  
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1.06 PAYMENT OF RETAINAGE (Continued) 
 
B. The Jurisdiction, the Contractor, any claimant for labor or material who has filed a claim, or 

the surety on any bond given for the performance of the contract, may, at any time after the 
expiration of 30 calendar days, and not later than 60 calendar days, following the completion 
and final acceptance of said improvement, bring action in equity in the county where the 
improvement is located to adjudicate all rights to said fund, or to enforce liability on said 
bond, pursuant to Iowa Code Chapter 573.  Upon written demand of the Contractor, served in 
the manner prescribed for original notices, on the person filing a claim, requiring the claimant 
to commence action in court to enforce the claim, an action shall be commenced with 30 
calendar days, otherwise the retained and unpaid funds due the Contractor shall be released 
to the Contractor. 

 
1.07 SALES AND USE TAX STATEMENT 

 
A.  At the completion of the contract and before final payment can be made thereon, the 

Contractor and all subcontractors shall file with the Engineer in triplicate, with original 
signatures on all three sets, a statement under oath on forms provided by the Iowa 
Department of Revenue and Finance showing the data with reference to sales, use, and 
service taxes required by Iowa Code Section 423.4, as amended.  On projects with a total 
contract cost greater than $1 million or with supplies and materials in excess of 50% of the 
contract price and when directed by the Engineer, the Contractor shall submit with each 
progress pay estimate completed sales and use tax forms from the Iowa Department of 
Revenue listing all supplies and materials purchased since the previous progress payment. 

 
B. If a Sales Tax Exemption Certificate(s) is issued by the Jurisdiction according to Section 

1020, 1.08, no sales, use, or service statement is required. 
 

1.08 ACCEPTANCE AND FINAL PAYMENT 
 
A. Final payment will be based on the actual final total amount of the work accomplished and 

finally accepted by the Jurisdiction under the contract.  Under no circumstances or conditions 
will the Contractor be paid anything for anticipated profits for the work, nor will it be paid for 
any work not actually included in the improvement.  The Jurisdiction will not give final 
acceptance of the work until the Contractor has submitted all documentation required by the 
contract documents. 

 
B. The Engineer shall, after determining the work has been finally and fully completed according 

to the contract documents, make a final estimate of the amount of work done and the value 
thereof. 

 
C. Final acceptance of construction shall be defined as final approval of the project only in the 

sense that it has been constructed, cleaned up, and completed in apparent substantial 
compliance with the contract documents.  Said final acceptance is stipulated to mean a 
written acceptance by the Jurisdiction. 

 
D. It is mutually agreed between the parties to the contract that a certificate of completion of the 

project, submitted by the Engineer and approved by the Jurisdiction, shall constitute final 
acceptance of the work and materials included in the contract on the date of such approval, 
subject to the provision any such approval, acceptance, or payment as herein provided shall 
not constitute an acceptance of any unauthorized or defective work, or of any improper 
material. 

 
END OF SECTION 
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