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MEMORANDUM OF UNDERSTANDING
Between
Hlinois Department of Transportation
And
Iowa Department of Transportation
For
The Implementation of Rail Passenger Service on Two Corridors
Linking Cities in their Respective States

This Memorandum of Understanding (MOU) is entered into this 27th dayof July , 2009, by and
between the Hlinois Department of Transportation (Illinois DOT)} and the Iowa Department of Transportation (Iowa
DOT), (collectively, the “Agencies’™), for the purpose of coordinating and documenting each agency’s responsibilities in
implementing actions relating to the establishment of passenger rail service, to be operated by a major railroad company
from Chicago to lowa City and from Chicago to Dubuque and the cities in between (“the Corridors”).

WHEREAS, based on planning work conducted by the Midwest Regional Rail Initiative (“MWRRI”), and on feasibility
studies conducted by the National Railroad Passenger Corporation (“AMTRAK?”) for both states, Illinois DOT and Iowa
DOT agree to move forward with efforts to expand the Midwest passenger rail network to offer passenger rail service in
the Corridors.

WHEREAS, Illinois DOT and Iowa DOT agree to cooperate and coordinate the planning and implementation of
passenger rail service in the Corridors and to share certain costs associated with the preparation and operation of these
routes as described below, based on capital and operating cost estimates outlined in the following Amtrak reports:

1. “Feasibility Study on Proposed Amirak service: Chicago to Towa City, Iowa via Quad Cities”, revised April !
2008, hereafter known as “The Quad Cities Study”; and

2. “Feasibility Report on Proposed Amtrak Service: Chicago-Rockford-Galena-Dubuque”, revised June 2007,
hereafter known as “The Dubuque Study.”

WHEREAS, Illinois DOT and Iowa DOT agree to cooperate and coordinate the planning and implementation of
passenger rail service in the Corridors and to share certain costs associated with the preparation and operation of these
routes, as part of the base application for stimulus funding under the American Recovery and Reinvestment Act
(“ARRA™) to support passenger rail service.

WHEREAS, Hlinois DOT and lowa DOT agree that the agencies will mutually support each individual ARRA application
by the two states, and that this agreement shall be subordinate to any multi-state MOU the two states enter into regarding
the implementation of high-speed passenger rail service connections involving corridors between Midwestern states.

NOW, THEREFORE, be it resolved that Illinois DOT and lowa DOT agree as follows:

a. 1linois DOT will be responsible for coordinating with owner railroads to plan, finance and complete track and
signal work within its state boundaries, which is necessary for the implementation of passenger rail service in the
Corridors listed above;

b. Towa DOT will be responsible for coordinating with owner railroads to plan, finance and complete track and
signal work within its state boundaries which is necessary for the implementation of passenger rail service in the
Corridors;

c. Illinois DOT and Iowa DOT will be separately responsible for executing operating agreements with passenger rail

service operators that will specify the service parameters, equipment allocation, promotional arrangements,
operating costs and other obligations, for providing passenger rail service within the boundaries of each state; and
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d. Tlinois DOT and Towa DOT will share the cost of operating passenger rail service and the cost of equipment for
providing passenger rail service from Chicago to Iowa City based on the mileage percentage - 73% (158.6 miles)
in Ilinois and 27% (59.3 miles) in Iowa - identified in “The Quad Cities Study”; and will share the cost of
operating passenger rail service and the cost of equipment for providing passenger rail service from Chicago to
Dubuque based on the projected ridership percentage — 83% in Illinois and 17% in Iowa - identified in “The

Dubuque Study.”

Ilinois DOT and Towa DOT will be separately responsible for coordinating with each state’s local communities on each
route to provide station facilities for passenger waiting and boarding.

BE IT FURTHER RESOLVED that the parties may mutually agree in writing to amend this MOU and to develop such
additional provisions and procedures as they determine to be necessary in order to pursue the development of the
Corridors for the implementation of passenger rail service.

AND FINALLY BE IT RESOLVED THAT, the undersigned understand and accept the roles and responsibilities
assigned to each of the parties. Each of the partics agrees to ensure that the goal of expanding the Midwest passenger rail
network to offer passenger rail service for the Corridors is developed in cooperation to the maximum extent possible; to
ensure that the project is developed in full compliance with Federal and State requirements; and to ensure that there is
maximum communication and minimum duplication of effort.

State of Illinois

(21 [Dunns

Pdt Quinn, Governor
Date July 27, 2009

Illinois Department of Transportation

(\J'?rrf Ha@retary
Date July 27, 2009

Page 1745 of 2624

State of Iowa M\/\

Chet Culver, Governor
Date_July 27, 2009

Iowa Department of Transportation

Nanfy Richardson, Director




MEMORANDUM OF UNDERSTANDING

Involving
State of lilinois,
State of Indiana,
State of lowa,
State of Michigan,
State of Minnesota,
State of Missouri,
State of Ohio,
State of Wisconsin, and
City of Chicago
For
The Implementation of High-Speed Rail Passenger Service and Connections

Involving Corridors Linking Cities in their Respective States

This Memorandum of Understanding (MOU) is entered into this 27th day of July, 2009, by the Governors in eight
Midwestern states, including lllinois, Indiana, lowa, Michigan, Minnesota, Missouri, Ohio and Wisconsin, and the Mayor
of the City of Chicago (MOU Participants) for the purpose of coordinating and documenting individual applications to
the Federal Railroad Administration (FRA) for funding from the American Recovery and Reinvestment Act of 2009 (ARRA)
to develop the Chicago Hub High-Speed Rail Corridor (Midwest corridor). The Midwest corridor will connect cities
throughout the Midwest with frequent and reliable high-speed and conventional intercity rail service, and will provide
service connections to adjoining regional corridors.
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This MOU establishes MOU Participants’ respective roles and responsibilities in implementing actions relating to the
establishment of high-speed and conventional intercity rail passenger service. This rail service is to be operated along
corridors established as part of the Midwest Regional Rail Initiative (MWRRI), a collaborative effort by managers and
directors of Midwestern State transportation agencies, established in 1996, to plan the rail priorities of the region. This
MOU also recognizes Chicago as the hub of Midwestern rail operations, which is consistent with plans outlined in the
FRA’s “Vision for High-Speed Rail in America” and the regional vision for a Midwest corridor. This MOU further
recognizes the importance of adjoining and complementary corridors not specifically recognized in the MWRRI plan, for
purposes of connecting and providing service to all parts of the nation.

WHEREAS, the Chicago Hub is the center of our country’s rail transportation network and includes regional
intercity/interstate passenger rail corridors serving the multistate Midwestern region with corridor connections to the
East Coast, to the West Coast, to the Gulf Coast and to Canada.

WHEREAS, the Midwest Regional Rail Initiative (MWRRI) and the Ohio and Lake Erie Regional Rail (Ohio Corridor), are
coilaborative efforts established to plan the rail priorities of the muitistate Midwest region.

WHEREAS, all MOU Participants agree upon, support and understand the national and Midwest regional priority and
importance of a nationwide network including a Chicago Hub that could host trains traveling up to 110 miles per hour
serving major cities and mid-sized cities across the region, along with connections to adjoining regional corridors, as
envisioned and outlined by President Obama and U.S. Transportation Secretary LaHood.

WHEREAS, the Congress of the United States has made available to the various states a total of $8 billion in funds
through ARRA for the purpose of funding the Passenger Rail Investment and Improvement Act of 2008 (PRIIA) to
establish and improve high-speed passenger rail service throughout the nation.

WHEREAS, all participating states, in partnership with the FRA, agree to advocate for additional appropriations through
Congress, in support of these collaborative efforts.

WHEREAS, all MOU Participants agree upon and support a regional and national vision for developing a high-speed and
conventional rail network across the Midwest that will provide expanded and ongoing service opportunities throughout
the region, with connections to corridors across the nation.

Page 1747 of 2624



WHEREAS, all MOU Participants recognize a priority to establish high-speed rail service from the Chicago Hub to
corridors consisting of Chicago-St. Louis, Chicago to Milwaukee-Madison, and Chicago to Detroit-Pontiac, that would
form a high-speed hub in the heart of the nation with high-speed and conventional passenger train service connections
radiating to seven other Midwestern states and beyond:

Connecting to the East by way of Indiana with the Ohio network and service to Toledo and the 3C Corridor:
Cleveland-Columbus-Dayton-Cincinnati;

Connecting to the Southeast to Indianapolis, Indiana and Cincinnati, Ohio;

Connecting to the Northeast to Grand Rapids/Holland and Port Huron, Michigan;

Connecting to the North to Green Bay, Wisconsin;

Connecting to the Northwest to the Twin Cities of Minnesota;

Connecting to the Southwest and West through St. Louis to Kansas City, Missouri;

Connecting to the South to Carbondale, lllinois;

Connccting to the West to Quad Cities, Ill.-Iowa City, Iowa-Des Moines, lowa-Omaha, Ncb.; and to Quincy,
Ilinois.

NOW, THEREFORE, be it resolved that the Governors and the Mayor of Chicago agree they will:

Establish a high-level, multi-state steering group with a representative from each signatory to this MOU. The
purpose of the Midwest Rail Steering Group will be to coordinate the region’s applications and work
associated with all ARRA application to provide guidance, leadership and a single advocacy voice in support
of the region’s collective high-speed rail priorities. The Steering Group shall identify a point of contact
between MOU Participants and the U.S. Department of Transportation.

Coordinate and cooperate fully in support of each MOU Participant’s individual state applications for high-
specd and intercity rail funding,

Coordinate and negotiate with the major railroads to sign agreements for the development of high-speed rail
corridors, and the identified individual projects by stated priority.

Be free to pursue individual memoranda of agreement or understanding among MOU Participants, related to
specific projects involved in support of the overall application and vision for the Midwest corridor.

Be separately responsible for any and all work taking place within their respective state boundaries.

Allow other Midwestern or contiguous states the opportunity to join in this MQU at any time if they are
willing to support all aspects of the agreement in place.

BE IT FURTHER RESOLVED THAT the parties may mutually agree in writing to amend this MOU and to develop such
additional provisions and procedures as they determine to be necessary in order to pursue the development of high-
speed and conventional intercity passenger rail service.

AND, FINALLY, BE IT RESOLVED THAT in signing this MOU, the undersigned understand and accept the roles and
responsibilities assigned to each of the parties. Each of the parties agrees to cooperate to the maximum extent possible
to ensure that the project is developed in full compliance with Federal and State requirements and to ensure that there
is maximum communication and minimum duplication of effort.
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State of illinols

[}
Pat Quinn, Governor

Date 7/27/09

State of lowa

S (1

Chet Culver, Governor

Date 7/27/09

State of Missouri

s

Jay Nixon, Governor

Date__7/27/09
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State of Indiana

LA [yrmaR

Mitch Daniels, Governor

Date__7/27/09

/L/ !
LJ ifer Granholm, Governor

Date 7/27p9

State of Minnesota

\ = T

Tim Pawlenty, Governor

Date_7/27/09




State of Chio State of Wisconsin

T Sl &m NN

Ted Strickland, Governor oyle Governor
Date_7/27/09 Date 7/2709
City of Chicago

[ 4 L34

Richard M. Daley, Mayor

Date 7/27/09
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AGREEMENT IN PRINCIPLE
Between

lowa Department of Transportation and
linois Department of Transportation
. for
The Implementation of Passenger Rail Service Between Chicago and
lowa City, via the Quad Cities

This Agreement in Principle (hereinafter, “AIP”) is entered into this _§%ﬁay of August,
2010, by and between the lowa Department of Transportation (lowa DOT) and the
lliinois Department of Transportation (Hlinois DOT), (collectively, the “Agencies”), for the
purpose of coordinating and documenting each agency’s responsibiiities in
implementing actions relating to the establishment of passenger rail service through
funding from the Fedéral Railroad Administration’s High-Speed Intercity Passenger Ralil
(HSIPR) Program.

WHEREAS, the lowa DOT and Iliinois DOT will be submitting a joint HSIPR Program
. grant application

WHEREAS,; the HSIPR grant application is for new and enhanced passenger vail
services between Chicago, Mlinols to lowa City, lowa via the Quad Cities.

WHEREAS, the HSIPR funding would be used to support continued environmental
impact analyses, and projects including track infrastructure construction and upgrading
improvements, layover facility construction, and station improvements to implement
service between Chlca’0 and fowa City.

WHEREAS, lowa Governor Chet Culver and llinois Governor Pat Quinn have signed a
Memorandum of Understanding, dated July 27, 2009, concerning the coordination of
planning and implementation of passenger rail service between Chicago and lowa City.

NOW, THEREFORE, be if resolved that lowa DOT and liiinois DOT agrea to execute
this AlP under the terms and conditions as follows:

a. EQUIPMENT: lowa and lllinois will share the cost of mamtammg equipment
based on the mileage percentage—73% (158.6 miles) in lllinois and 27% (59.3
miles) in lowa. However the original cost for procuiring the equipment will funded
by HSIPR Program funds at a level of 80% federal funding and 20% state
funding. The 20% state funding will be split 73% lllinois and 27% lowa.

b. ADMINISTRATION OF HSIPR PROGRAM FUNDS: lowa is the lead state for the
~ application for passenger rail between Chicago and lowa City. lowa DOT will be
the responsible agency for receiving and disbursing any and all HSIPR Program
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funds which become avallable through this application. lowa DOT wili be
responsible for accounting records and payments. The environmental impact
analyses, frack infrastructure construction and upgrading improvements, fayover
facility construction, and station improvements shall be funded with HSIPR
Program funds.

¢. COST OVERRUNS: Cost overruns are defined as costs over and above the
amount funded with HSIPR Program funds. lowa DOT and lllinois DOT will each
be responsible for cost overruns based upon the mlleage percentage within each
state--73% (158.8 miles) in lllinois and 27% (59.3 miles) in lowa. !

d. TIER 2 PROJECT ADMINISTRATION: lowa DOT will be responsible for all

administration involving the three (3) Tier 2 environmental assessments of the
projects located within lowa. lllinois DOT will be responsible for all administration
involving the seven (7} Tier 2 environmental assessments of the projects located
within Jllinois.

e. FINAL DESIGN AND CONSTRUCTION: lowa DOT will be responsible for the
final design and construction of the three (3) projects located within lowa. lllinois
DOT will be responsible for the final design and construction of the three (3)
projects located within Hlinois. lowa DOT and llfinois DOT will also be responsible
for that portion of mainline design and upgrade work located within each state.

f. DURA‘T'IQ N OF AGREEMENT: This AP will be in effect until early 2015, or until
the projects are complete, whichever is earlier, at which time all environmental,
design, construction, and upgrading work is scheduled to be completed.

g GOVERANCE ARRANGEMENTS: lowa DOT and Hlincis DOT will operate their
respective agencies following all applicable governing policies and laws. The
relationship between lowa and lllinois is based on legislation established within
both states which focuses on national piinciples of formal coordination. The
accountability (technical knowledge and economic efficiency) and transparency
of lowa DOT and lllinois DOT employses and actions will be ensured by
department leaders.

h, COMMITMENT OF AGENCIES: The states of lowa and lllinois, lowa DOT, and
lllinois DOT confirm their full commitment to implementing all aspects of projects
outlined in the HSIPR Program grant appiication.

i. LEVEL OF SERVICE PER AGENCY: lowa DOT and lliinois DOT will assign
whatever level of employees is needed to adequately and timely complete the
HSIPR Program project as outlined in the grant application.

N3 SERVICES TO BE PROVIDED BY STATE: fowa DOT and lllinois DOT will

adhere to the above responsibitities concerning equipment, Tier 2 énvironmental
work, final design and construction. This may include obtaining consultant
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services to accomplish various aspects of the overall project. lowa DOT and
Ilinois DOT mutually agree to complete this project on time and within budget.

k LIABILITIES: Liability issues associated with this project will be mutually handled
by lowa DOT and Illinois DOT.

| SHARING RISKS AND BENEFITS: The success and benefits {mobility options,
fuel savings, cleaner air, and economic development opportunities) of passenger

rail service between Chicago and lowa City will be shared by the citizens of both
states. The risks associated with this project will also be shared and mitigated by
both states; this may invoive, but is not limited to, changing the plan o eliminate
the risk or its impacts to the project; changing the plan to reduce the likelihood
and/or consequences of the risk; allocating the financial impact of the risk to the
Agencies best able to manage it; sharing the financial impact of the risk, when
appropriate; or recognizing and absorbing the risk.

m. DISPUTE RESOLUTION: lowa DOT and Hlinois DOT will mutually resolve all
conflicts and disputes

n. SUBSTANDARD PERFORMANCE: lowa DOT and Hlinois DOT will be jointly
responsible for addressing and correcting any substandard work conducted as
part of this project.

0. TERMINATION OF CONTRACTS: fowa DOT and lfiinois DOT will be mutually
responsible for termination of any contracts that result in unacceptable work as
part of this project.

BE IT FURTHER RESOLVED that the Agencies may mutually agree in writing to amend
this AIP and to develop such additional provisions and procedures as they determine to
be necessary in order to pursue the implementation of passenger rail service between
Chicago and lowa City.

AND FINALLY BE IT RESOLVED THAT the undersigned understand and accept the
roles and responsibilities assigned to each agency. The Agencies agree to ensure that
the goal of new passenger rail service between Chicago and fowa City Is implemented
in coaperation to the maximum extent possible; to ensure that the project is developed
in full compliance with Federal and State requirements; and to ensure that there is
maximum communication and minimum duplication of effort.
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lowa Department of Transportation
Nancy J. Richardson
Director, lowa Department of Transportation

lllinois Department of Transportation

NEY/S -

Joseph E. Shacter
Director — Division of Public and Intermodal Transportation,
litinois Department of Transportation
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AGREEMENT IN PRINCIPLE BETWEEN THE STATE OF IOWA, STATE OF ILLINOIS,
AND Iowa Interstate Railroad IN SUPPORT OF CHICAGO, ILLINOIS-IOWA CITY, IOWA,
HIGH-SPEED INTERCITY PASSENGER RAIL SERVICE

THIS AGREEMENT IN PRINCIPLE (“AIP”) made as of the Lo dayof &5'/& "
2010, by and between the State of lows, acting by and through its Department of Transportation
(hereinafier referred to as “lowa DOT), the State of Illinois, acting by and through its ,
Department of Transportation (hereinafter referred to as “Illinois DOT”), and lowa Interstate
Railroad , having its principle office and place of business in Cedar Rapids, lowa (hereinafier
referred to as “IAIS™)

WHEREAS, the Federal Railroad Administration (“FRA”) has established a grant application
process to fund projects for high-speed and intercity passenger rail authorized by the Passenger
Rail Investment and Improvement Act of 2008 (“PRITA™) and appropriations under the
American Recovery and Reinvestment Act of 2009 (“ARRA”) and the U S. Department of
Transportation Appropriation Acts of 2010, 2009 and 2008 (“FRA Grant Process”) and has
issued intetim program guidance governing the FRA Grant Process (“FRA Interim Guidance™);
and '

WHEREAS, Towa DOT and Illinois DOT desirte to submit a joint grant application pursuant to
the FRA Grant Process (“the Application(s)”); and

WHEREAS, a prerequisite for grants is that the applicant(s) reach, at a minimum, agreements in
principle with the railroad that hosts or will host the high-speed or conventional-speed intercity
passenger rail service (“Host Railroad Agreement”); and

WHEREAS, lowa DOT and lllinois DOT have requested that JAIS enter into this AIP in
support of the lowa DOT and Iilinois DOT Application(s) pursuant to the FRA Grant Process;
and

WHEREAS, TAIS is willing to host the requested intercity passenger 1ail operations, subject to
the terms and conditions contained herein and subject to final agreements; and

WHEREAS, Iowa DOT and Illinois DOT are authorized by applicable State law to enter into
this AIP on the terms and conditions hereinafter set forth.

NOW, TREREFORE, in consideration of the mutual covenants herein contained, the parties
hereto agree as follows:

1. Description of Proposed Chicago-lowa City Passenger Service

&. The setvice is proposed to consist of two tound-trips daily between Chicago and
Iowa City, consisting of two train sets.

b. The trains are proposed to depart Chicago Union Station at 9:30 am, and 6:30 pm,
and artive Chicago Union Station at 12:00 noon, and 10:00 pm.

¢. The maximum speed of the proposed setvice is 79 mph
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The route of the proposed service is Amtrak at Chicago Union Station, BNSF
from Chicago Union Station to Wyanet, [llinois, and Iowa Interstate Railroad
from Wyanet to lowa City, lowa. Certain sections of joint-ownership or trackage
rights on BNSF, Iowa Interstate Railtoad, or other railroads may exist within this
route, including at Colona, Illinois, and between Silvis and Rock Island, [llinois
The operator proposed for the service is Amtrak.

lowa DOT and Illinois DOT intend to enter into an agieement with IAIS in the
future that defines the Services Outcomes for the new service. The Services
Outcomes agreement will include, at a minimum, the number of tips, scheduled
trip times, and maximum delay minutes per trip

Iowa DOT and lllinois DOT may at some future date seek to increase the
maximum speed of passenger trains, extend the route of this service to other
locations, or increase the frequency of the service; however, this funding
application does not provide for these changes

2. Description of Application

a

lowa DOT and Illinois DOT have prepared an application to the FRA for funding
that contains conceptual-level planning, consisting of engineering drawings,
operating and maintenance plans, train schedules, cost estimates, and
implementation schedules. These documents contain and/or incotpotate the best-
available information at the time of prepatation. Final planning prior to
commencement of construction and implementation activities will require
petformance of environmental permitting, identification of any 1equired land
purchases, and execution of agreements with BNSF, lowa Interstate Railroad,
and Amtrak on opeiating plans, schedules, and other terms and conditions.

3. Temm and Teimination
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The parties agree that the purpose of this AIP is to (1) describe the broad outlines
of the proposed passenger-train service that may be implemented, subject to final
agreements between lowa DOT, Illinois DOT, and IAIS; and (2) to support
Application{s) due August 6, 2010. As such, this AIP will automatically terminate
in the event that the lowa DOT and lllinois DOT fail to submit Applications that
are necessary to implement the proposed passenger-tiain service. In addition,
either party may terminate this AIP, on five (5) days prior written notice to the
other upon the occurrence of any event that it determines will materially impact
completion of the projects necessary to support, o1 implement, the proposed
passenger-train service, such events to include, without limitation, FRA’s failure
to fully fund the projects described in the Application(s) (the “Projects™); o1
failure of the parties to reach the final agreements necessary to implement the
service; or a change by IAIS of the commitments made in this Agreement based
on a review of any new, changed or invalidated information referenced in
paragraph 5 of this Agreement




4. Notices, Any notice, request, or other communication to either party by the other ag
provided for herein shall be given in writing, sent by first-class mail, return receipt
requested, or by overnight courier, and shall be deemed given upon actual receipt by the
addressee. Notices shall be addressed as follows:

If'to IAIS:

Dennis Millet, President
Jowa Intetstate Railioad
5900 6th Street S.W.

Cedar Rapids, 1A 52404

If to lowa DOT and Illinois DOT:

Tammy Nicholson

lowa Depariment of Transportation
800 Lincoln Way

Ames, JA 50010

George Weber

IHirois Department of Transportation
JRIC - STE 6-600

100 W. Randolph

Chicago, IL 60601

Towa DOT and Illinois DOT shall promptly notify IAIS of any development, including
actions by or communications from FRA, that could matetially impact the Applications;
funding for the Projects, o1 for their implementation; the execution of the Agreements
with Amtrak or other host railroads; or the completion or implementation of the Projects.

5 Application Content The parties acknowledge that due to the time constraints associated
with the filing schedule for FRA funding grants, IAIS has not had an opportunity to
adequately review and/or velidate some or all of the planning documents prepared by
Iowa DOT and lilinois DOT, and presented in lowa DOT’s and Illinois DOT’s
Application(s) to FRA Accordingly, [AIS cannot at this time attest to the accuracy of
such information or other anticipated service outcomes included in the Application(s).
The parties agree to work together to provide for reasonable review of all such
information, and update any and all such information as required and recognize that any
commitments made by IAIS in this AIP based upon the information in the Application(s)
that has not been reviewed and/or validated are subject to change upon further review and
validation.
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IN WITNESS WHEREOF, the parties hereto have caused this AIP to be executed by their duly
authorized representatives as of the day and year first hereinabove written

IOWA DEPARTMENT OF TRANSPORTATION

By~

Nancy Richardson

Director, lowa Department of Transportation

ILLINCIS DEPARTMENT OF TRANSPORTATION

V(ﬂ@f

Joseph EdShacter

Director, Department of Public and Intermodal Transportation

IOWA INTERSTATE RAILROAD

Page 1758 of 2624




AGREEMENT IN PRINCIPLE BETWEEN THE STATE OF IOWA, STATE OF ILLINOIS,
AND BNSF RAILWAY COMPANY

THIS AGREEMENT IN PRINCIPLE (“AIP”) is made as of the 6™ day of August, 2010, by
and among the State of Iowa, acting by and through its Department of Transportation
(hereinafier referred to as “lowa DOT™), the State of Hllinois, acting by and through its
Department of Transportation (hereinafter referred to as “Iltinois DOT”), and BNSF Railway
Company, having its principle office and place of business in Fort Worth, Texas (hereinafter
referred to as “BNSF”),

WHEREAS, the Federal Railroad Administration (“FRA™) has established a grant application
process to fund projects for high-speed and intercity passenger rail authorized by the Passenger
Rail Investment and Improvement Act of 2008 (“PRIIA”) and appropriations under the
American Recovery and Reinvestment Act of 2009 (“ARRA™) and the U.S, Department of
Transportation Appropriation Acts of 2010, 2009 and 2008 (“FRA Grant Process”™) and has
issued interim program guidance governing the FRA Grant Process; and

WHEREAS, lowa DOT and Illinois DOT desire to submit a joint grant application pursuant to
the FRA Grant Process (“the Application(s)”); and

WHEREAS, a prerequisite for grants is that the applicani(s) reach, at a minimum, agreements in
principle with the railroad that hosts or will host the passenger rail service; and

WHEREAS, Iowa DOT and Iilinois DOT have requested that BNSF enter into this AIP in
preparation for the JTowa DOT and Illinois DOT Application(s) pursuant to the FRA Grant
Process; and

WHEREAS, Iowa DOT, Iilinois DOT, and BNSF have had long-standing contact regarding the
technical and policy aspects of potential passenger service, and BNSF wishes to continue this
technical and policy analysis through the completion of preliminary engineering and
environmental clearance (PE/NEPA) before making a final determination of the viability of the
proposed capital improvements and any improvements to Amtrak passenger service that might
result; and

WHEREAS, lowa DOT and Illinois DOT are authorized by applicable State law to enter into
this AIP on the terms and conditions hereinafter set forth.

NOW, THEREFORE, in consideration of the mutual covenants herein contained, the parties
hereto agree as follows:

1. Description of Proposed Projects
BNSF, Iowa DOT and Illinois DOT agree in principle that the improvement projects

(the “Projects”) described below could result in public benefits in the form of
additional Amtrak intercity passenger service (the “Public Benefits™):

1of5
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Wryanet Connector

Colona Crossover

Rock Island Spur improvements (to be 1clent1ﬁed), and
Eola Staging Tracks,

e op

2. Description of Proposed Public Benefits. The parties contemplate that the proposed
Public Benefits of the Projects would consist of:

3. Description of Application

a. Two Amtrak round-trips daily between Chicago and Iowa City, consisting of two
train sets.

b. The maximum speed of the proposed service would be 79 mph.

¢. The route of the proposed service would be Amifrak at Chicago Union Station,
BNSF from Chicago Union Station to Wyanet, Illinois, and Iowa Interstate
Railroad from Wyanet to Iowa City, lowa. Certain sections of joint-ownership or
trackage rights on BNSF, Towa Interstate Railroad, or other railroads may exist
within this route, including at Colona, linois, and between Silvis and Rock
Island, Illinois. Iowa DOT and Illinois DOT will be responsible for any applicable
agreements with Iowa Interstate Railroad for such additional service to operate on
its right of way. '

d. The operator for the proposed service would be Amtrak.

(
Iowa DOT and Illinois DOT have prepared an application to the FRA for ﬁmdmg of
the Projects that contains conceptual-level planning, consisting of engineering
drawings, operating and maintenance plans, train schedules, cost estimates, and
implementation schedules. These documents contain and/or incorporate the best-
available information to the public agencies at the time of preparation. Final planning
prior to commencement of construction and implementation activities will require
performance by the public agencies of environmental permitting, full engineering,
and identification of any required land purchases.

4. Additional Studies
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The feasibility and constructability of the Projects and the actual Public Benefits that
would accrue to Amtrak passenger service as a result of the Projects are subject to
final design engineering as well as additional modeling and other empirical analysis
that would need to be performed before entering into Definitive Agreements
contemplated below. Upon execution of appropriate design/review/engineering
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agreements with lowa DOT or IHlinois DOT, BNSF will participate in further
feasibility and constructability review of the proposed Projects, refinement of Projects
designs, cost estimates, schedules and modeling of service consistent with BNSE’s
passenger principles.

5. Definitive Agreements

The parties recognize that this AIP is a summary of some but not all of certain terms
with respect to the proposed Projects and possible Public Benefiis and is an
expression of the parties’ current understanding of the status of the proposed Projects
and expectation to continue discussions as funding becomes available. Unless
Definitive Agreements are executed by the parties concerning the Projects and
proposed Public Benefits, no party hereto shall be bound by the terms of this AIP and
no party shall be obligated to enter into such Definitive Agreements. The parties
contemplate that the Definitive Agreements would include, at a minimum, the
scheduled trip times and operating plans for the contemplated Amtrak service, agreed
upon on-time perfonmance measures consistent with existing agreements between
BNSF and Amtrak, and provisions concerning responsibility for capital costs,
maintenance costs, operating plans, and other terms and conditions.

6. Term and Termination
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a. The parties agree that the purpose of this AIP is to (1) describe the broad outlines
of the proposed additional Amtrak passenger-train service that may be
implemented, subject to the Definitive Agreements in connection with the public
agencies’ Application(s) due August 6, 2010. As such, this AIP wili automatically
terminate in the event that the lowa DOT and Illinois DOT faii to submit
Applications that are necessary to implement the proposed passenger-train
service. In addition, any party may terminate this AIP, on five (5) days prior
written notice to the others (i) upon the occurrence of any event that it determines
will materially impact completion of the Projects necessary to support, or
implement, the proposed Amtrak’s passenger-train service, such events to include,
without limitation, FRA’s failure to fully fund the Projects, or (ii) upon
determination that the parties are unlikely to reach agreement on the Definitive
Agreements for any reason whatsoever.

b. BNSFE’s agreement in principle as described in this AIP is subject to satisfactory
review by BNSF that the overall financial and operational impact of the structure
of the transactions contemplated to carry out the Projects and the Public Benefits
is acceptable including but not limited to any interim or final guidance or other
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requirements associated with the funding decision by FRA whether currently
existing in FRA’s Grant Process or implemented subsequently and may terminate
this AIP, on five (5) days prior written notice to the others, as a result of such
review,

7. Notices.

Any notice, request, or other communication to either party by the other as provided
for herein shall be given in writing, sent by first-class mail, return receipt requested,
or by overnight courier, and shall be deemed given upon actual receipt by the
addressee. Notices shall be addressed as follows:

If to BNSF:

BNSF Railway Company
2650 Lou Menk Drive
Fort Worth, TX 76131
Attention: DJ Mitchell
Assistant Vice President Passenger Operations

If to Towa DOT

Iowa Department of Transportation
800 Lincoln Way
Ames, IA 50010
Afttention: Tammy Nicholson
Director, Office of Rail Transportation

If to Hlinois DOT:

filinois Department of Transportation
2300 S, Dirksen Pkwy, Room 302
Springfield, I 62764
Attention: George Weber

Bureau Chief Railroads

Iowa DOT and Illinois DOT shall promptly notify BNSF of any development, including
actions by or communications from FRA, that could materially impact (i) the
Applications, (ii)) funding for the Projects, or for their implementation, (iii) the
execution of the Definitive Agreement or other Agreements with Amtrak, lowa Interstate
or other host railroads, or (iv) the completion or implementation of the Projects.

4of5
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8. Application Content The parties acknowledge that due to the time constraints associated
with the filing schedule for FRA funding grants, and in the absence of final engineering,
BNSF cannot validate some or all of the planning documents prepared by Jowa DOT and
Illinois DOT, and presented in Iowa DOT’s and Hlinois DOT’s Application(s) to FRA.
Further, BNSF cannot at this time attest to the accuracy of any cost estimates or other
anticipated service outcomes included in the Application(s). The parties agree to work
together to provide for preparation of the additional information required and reasonable
review of all such information, and update any and ali such information as required, and
recognize that any commitments made by BNSF in this AIP based upon the information
in the Application(s) are subject to change upon further review, validation and final
Definitive Agreements,

IN WITNESS WHEREOF, the parties hereto have caused this AIP to be executed by their duly
authorized representatives as of the day and year first hereinabove written,

IOWA DEPARTMENT OF TRANSPORTATION

By, Pl ehotboor

J
Nancy J. Richardson
Director, lowa Department of Transportation

ILLINOIS DEPARTMENT OF TRANSPORTATION

7 it o s S e e o
oseph E. Shacter

Director, Department of Public and Intermodal Transportation

BNSF RAILWAY COMPANY

by Dbt

Dean Wise
Vice President - Network Strategies
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AGREEMENT IN PRINCIPLE BETWEEN STATE OF IOWA
AND
NATIONAL RAILROAD PASSENGER CORPORATION
IN SUPPORT OF FFY 2010 PRHA GRANT PROGRAM

THIS AGREEMENT IN PRINCIPLE (“AIP”) made as of the ‘4" T day of
yst_, 2010, by and between the National Railroad Passenger Cozporation, a
corporation organized under the Rail Passenger Service Act (recodified at 49 U S.C. §
24101 et seq ) and the laws of the District of Columbia and having its principal office

and place of business in Washington, DC (hereinafter referred to as “Amtrak™), and
the State of lowa, acting by and through its Department of Transportation (hereinafter
referred to as “State™).

WHEREAS, the Federal Railroad Administration (“FRA”) has established a
grant application process to fund projects for high-speed and intercity passenger rail
authorized by the Passenger Rail Investment and Improvement Act of 2008
(“PRIIA”) and the FFY 2010 Consolidated Appropriations Act (Title I of Division A
of Pub. L. 111-117, December 16, 2009) (“FFY 2010 DOT Appropriations Act™),
(“FRA Grant Process™), and, on July 1, 2010, has issued interim program guidance
governing the FRA Grant Process (75 Fed. Reg. 38344, et seq ) (“FRA Interim
Guidance™); and

WHEREAS, the State desires to submit one or more grant applications pursuant
to the FRA Grant Process (“the Application(s)”); and

WHEREAS, a prerequisite for grants is that the applicant reach, at a minimum,
agreements in principle with the railroad that operates or will operate the benefiting
high-speed or conventional speed intercity passenger rail service, and with the host
railroads upon whose property construction improvements may be performed (“Host
Railroad Agreement”); and

WHEREAS, the State has requested that Amtrak enter into this AIP in support of
State’s Application(s) pursuant to the FRA Grant Process, thereby stating its
commitment to take all steps within its control to ensute the achievement of the
public benefits (and particularly all operational benefits) of the Service Development
Program and Individual Project that are described in the State’s application(s); and

WHEREAS, Amtrak is authorized by 49 U.S.C. § 24101 et seq. to operate
intercity passenger 1ail service in the United States; and

WHEREAS, Amtrak is willing to provide the requested intercity passenger rail
operations, subject to the terms and conditions contained herein; and

WHEREAS, the State is anthorized by applicable State law to entes into this AIP
on the terms and conditions hereinafter set forth.
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NOW, THEREFORE, in consideration of the mutual covenants herein
contained, the parties hereto agiee as follows:

1. Services to be Provided by Amtrak

(a) Subject to the conditions set forth herein, Amtrak will provide the
following service (“New Service™):

New Passenger Rail Service providing two round trips per day, 218
miles between Union Station, Chicago, IL and Iowa City, IA

(b) Amtiak’s support for the Application(s), and its commencement of the
operation of the New Service, are conditioned on the following:

(1) Submission by the State of Application(s) that comply with
applicable requitements of PRIIA, FFY 2010 DOT
Appropriations Act, and the FRA Interim Guidance,
including the cost sharing provisions in Section 3.3, of the
FRA Interim Guidance, including provision of a
proportionate share of costs and identification of a viable
funding souzce to absorb any cost overruns, and FRA’s
award of sufficient funds to the State pursuant to such
Application{s);

(2)  Execution by the State and Amtrak of agreements governing
(i) the provision by the State of stations, 1olling stock as
described in Section 1(c) below, equipment maintenance
facilities, and other facilities required for the New Service;
(i) the terms under which any Amtrak-owned equipment to
be utilized for the New Service will be provided, including
State payments for any associated capital costs and for use of
such equipment; (iii) implementation of the New Service,
including mobilization, satisfaction of safety requirements,
regulatory compliance, training and qualification of
employees, and State funding of associated costs incurred by
Amtrak; and (iv) terms and conditions for operation of the
New Service by Amtrak, including State funding of costs
associated with the New Service in accordance with
Amtrak’s then-current state supported service pricing policy
as supplanted by the costing methodology developed under
Section 209 of PRIIA;

(3)  Execution by the State and host railioad(s), and Amtrak, if
applicable, of Host Railioad Agreement(s), such agreements
to include: (a) a description of project(s) to be completed by
the host 1ailroad(s) related to the New Service as described in
Section 1(a) (“Project(s)™); and (b) clearly defined service
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outcomes associated with the investment to be made in host
1aitroad(s) infiastructure, including number of frequencies,
scheduled trip times, and maximum delay minutes per t1ip,
that are consistent with any then-current on-time performance
and delay standards issued by the FRA or other agencies with
regulatory authority (sample setvice outcomes provisions are
appended as Exhibit A),

(4)  Execution of agreements, or amendments to agreements,
between Amtrak and the host railroad(s) regarding operation
of the New Service;

(5)  Satisfactory completion of stations, facilities and other
infrastructure improvements identified, in the agreements
referenced above, as necessary for operation of the New
Service; and

(6)  Completion of hiring, training and qualifying Amtrak crews
deemed by Amtrak as necessary to support the New Service,
and satisfaction of all legal, regulatory, safety and other
prerequisites to initiation of the New Service.

¢. The State is also applying for FFY 2010 DOT Appropriations Act funding
for a project or projects (“the Project(s)”) for the acquisition of three (3)
locomotives, nine (9) coach cars, three (3) food service/business class cars
and three (3) non-powered locomotives (“New Equipment”) to support the
New Service. Amtrak will operate and maintain the New Equipment,
and utilize it on the Chicago to Iowa City service to be operated by
Amtrak under agreement with State, conditioned on the following:

(1)  Subsmission by the State of Application(s) that comply with
applicable requirements of PRIIA, , FFY 2010 DOTI
Appropriations Act, and the FRA Interim Guidance,
including the cost sharing provisions in Section 3 3,
including provision of a proportionate share of costs and
identification of a viable funding source to absorb any cost
overruns, and FRA’s award of sufficient funds to the State
pursuant to such Application(s);

(2)  Satisfactory completion of the Project including the facility
construction and/or improvements necessary to accommodate
the Projects, as jointly determined by the State and Amtrak;

{3)  Representation by the State that the Projects will comply with
all applicable laws and regulations;

(4)  Execution by the State and Amtiak of an agreement
providing for payment of Amtrak costs associated with
review and approval of final equipment specifications, final
testing and final acceptance of the Project; the deployment of
the Project including provisions for 2 deployment plan, labor,
parts, materials, and spare parts availability; any facility
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modifications necessary to accommodate the Project;
warranty administiation (if applicable); training of Amtrak
employees on the opesation and maintenance of the New

. Equipment; and relationship with State equipment vendors;

(5) Agreement by Amtrak and the State that any additional costs
to Amtrak as a result of the operation and maintenance of the
Project will be borne by the State. Reimbursement for
Amtrak’s operation and maintenance of the Project by the
State shall be consistent with the then-current Amtiak state
suppotted pricing policy as supplanted by the costing
methodology developed under Section 209 of PRIJA.

(6) Acceptance of the condition of New Equipment by Amtrak,
to include the New Equipment’s operational compatibility
with the existing Midwest equipment pool, Amirak’s
appioval of the final Specification for the New Equipment,
and Amtrak’s concurrence with and participation in, to the
extent deemed necessary by Amtiak, the State’s final testing
and acceptance program for the New Equipment;

(7) Composition of Future Fleet. The State understands and
agrees that, subject to the operating agreement between
Amtrak and the State in force at the time, in order for Amtrak
1o efficiently maintain and manage the fleet, the New
Equipment may be added to Amtrak’s Midwest equipment
pool that serves several Amtrak routes, including the New
Service. As a result, the New Equipment may not be solely
dedicated to the New Service.

2. Reimbursement of Pre-Award Costs. Pursuant to Section 3.5.5 of the FRA
Interim Guidance, the State agrees that it will include in its Application(s) a
request for reimbursement of pre-award costs that may be incurred by Amirak in
support of the Application(s) but for which the State has not otherwise agreed to
reimburse Amtrak. Pursuant to Section 3.5.5, Amtrak acknowledges that
although the state has agreed to include in its Application(s) a request for
reimbursement of pre-award costs incurred by Amtrak, the State makes no
guarantee as to whether the FRA will approve such pre-award costs o1 authorize
reimbursement of such costs.

3 Term and Termination. The parties agree that the purpose of this AIP is to
support FFY 2010 Applications. Consequently, this AIP shall automatically
terminate in the event the State fails to submit an Application(s) consistent with
this AIP that are necessary to fully implement the Project(s), New Service,
Improved Service and/or acquire the New Equipment described above. In
addition, either party may terminate this AIP, on five (5) days prior written notice,
for any event that it determines will materially impact completion of the Projects
necessary to support, ot the implementation of, the New Service, Improved
Service and/or acquisition and utilization of the New Equipment, such events
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including, but not limited to, a material change affecting the planned New
Service, Improved Service, and/or acquisition of New Equipment; FRA’s failure
to fully fund the Projects described in the Applications; or failure of the parties to
reach the agreements described above.

Notices. Any notice, request or other communication to either paity by the other
as provided for herein shall be given in writing, sent by first-class mail, return
receipt requested or by overnight courier, and shall be deemed given upon actual
receipt by the addressee. Notices shall be addressed as follows:

If to Amtiak: National Railroad Passenger Corpozation
525 West Van Buren Street, 2™ Floor
Chicago, Hlinois 60607
Attention: Michael W. Franke
Assistant Vice President
Policy & Development

If to State: fowa Department of Transportation
800 Lincoln Way
Ames, lowa 50010
Attention: Tamara Nicholson

State shall promptly notify Amtrak of any development, including actions by ox
communications from FRA or host railroads that could materially impact the
Applications; funding for the Projects or for their implementation; the execution
of Host Railioad Agreements; or the completion or implementation of the
Projects.

Governing Law. Any judicial action brought to interpret or enforce this
agreement would have to be brought in a United States Court in the State of lowa,

Application Content. The parties acknowledge that due to the time constraints
associated with the filing schedule for the FRA Grant Process, Amtrak has not
had the opportunity to adequately review and/or validate some or all of the
estimates or supplemental information presented in the State’s Application(s).
Such information may include, as applicable, ridership and revenue estimates,

- cost projections, and/or accompanying statistical information which has been

independently prepared by and/or under the direction of the State. Accordingly,
in those cases, Amtrak cannot, at this time attest to the accuracy of such
information or other anticipated service outcomes included in the State’s
Application(s). The parties agree to continue to work together o provide for the
reasonable review of all such information, and update any and all such
information as required and recognize that any commitments made by Amtrak in
this Agreement based upon this not-yet-teviewed or validated information are
subject to change upon further review and validation.
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Modification. This AIP constitutes the entire agreement between the parties and
supersedes any and all prior representations, understandings or agreements
between the parties, whether oral ot written, concerning the subject matter hereof.
This AIP o1 any part hereof may not be changed, amended or modified, except by
written agreement of the parties as signed by duly authorized representatives of

both parties.
Remainder of page intentionally Blank




IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be
execited by their duly authorized representatives as of the day and year first hereinabove

written.

NATIONAL RAILROAD PASSENGER CORPORATION

By: h‘“"bﬁ.&zﬁ W'Tdr-w»m,,

Michael W. Franke : '
Assistant Vice President, Policy and Development CCE’@Wai\)

STATE OF IOWA

By: ; Zm
ancy J. Richardson

Director, lowa Department of Transportation
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EXHIBIT A

Service OQutcomes

1. Upon completion of the Project(s) listed in Table A-1 below, Host commits that the Service
QOutcomes identified in Table A-1 below shall be achieved for each intercity passenger train
operating on Host between xx and xx

Table A-1: Service Outcomes {Data in table to be filled in]

Phase | Description (Upon Completion of Minimum Maxm:um Delay Ceiling
No. Listed Project(s)) Amtrak . Scheduled {(Maximum Host-
Train [ Amtrak ‘Responsible Delay
Round - | Train “'|: Minutes per
Trips per | Trip Time .. Amtrak Trip)
; . Between
'Permltted * [Location
by Host*-'{  Point 1]
1 and
1 Location
1 Baseline - Current Service
2 Operating Improvements
3 Maintenance Improvements
4 Project(s) B
5 Project(s) .
6 Project(s)
7 PrOJect(s)
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‘ Respon51ble Delay Minutes™ shall be measured using Amtrak’s

Conductor Delay Reports as the sum of the following delay categorics: Freight
Train Interference (FTI), Passenger Train Interference (PTT), Commuter Train
Interference (CTI), Routing (RTE), Slow Orders (DSR), Signals (DCS),
Maintenance of Way (DMW), Debris (DBS), and Detour (DTR).

b. “Delay Ceiling” shall be the maximum allowable Host-Responsible Delay
Minutes per one-way Amtrak train trip. Host's compliance with the Delay
Ceiling will be determined by comparing the Delay Ceiling to the Monthly
Actual Average Host-Responsible Delay Minutes per trip for each Amtrak Train,
which shall be calculated monthly for each Amtrak Train as the total Host-
Responsible Delay Minutes for each calendar month divided by the number of




2.

Amtrak Train trips operated during that calendar month. Temporary adjustments
to the Delay Ceiling may be negotiated by the parties due to major track
maintenance projects.

If, in any calendar month, the Monthly Actual Average Host-Responsible Delay Minutes
per trip on any Amtrak Train operating between [Location Point 1] and [Location Point
2] exceeds the Delay Ceiling, Host shall, at Host’s sole expense, take any necessary
actions to reduce the Monthly Actual Average Host-Responsible Delay Minutes per trip
on each Amtrak Train to or below the Delay Ceiling within two calendar months,
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EXHIBIT A
SERVICE OUTCOMES FOR INTERCITY PASSENGER SERVICE
a) Trip Time 4 hrs 58 min.
b) 2 round trips/day
¢) On time performance 85-90%

d) Capital & maintenance improvements

1) Iowa Interstate Railroad (IAIS) and BNSF: Hlinois Track Improvements — includes the
track, tie, culvert and bridge improvements or replacement to brmg ex1stmg track to the standards
needed for 79 mph passenger trains along the alignment in IIlmms

2) 1AIS: lowa Track Improvements — includes, the track tle culver‘t‘\
improvements or replacement to bring existing track o the standards needed for ==79 mph
passenger trains along the alignment in lowa i '

3) IAIS: Geneseo, Illinois, Station-there is currently 1o passenger train station in Geneseo
(project will be the evaluation of station locat1on alternatives and de51gn)

the evaluanon of the repurchase and remodel

4) IAIS: Towa City, lowa, Station -
of the existing station %,

5) TAIS: Moline, IIlme;s Stat10n there is: currently._ passenger train station in Moline

‘,Efde31gn for a yard bypass track to allow passenger trains to avoid traveling
through the Rock Island yard

9) IAIS: SIIVI'“‘ :_thms Bypass—includes the evaluation of alternatives and design for

improvements to the existing track alignments in Silvis

10) IAIS and BNSF: Wyanet Connection — includes alternatives and design for the
connection between the BNSF and IATA Railroads near Wyanet (to permit straightaway train
movements a connection tract will be constructed in the northwest quadrant of the inte4rsection

of BNSF and IAIS)

11) BNSF: Eola, Illinois, Yard Improvements — includes the evaluation of alternatives
| and design to improve the flow of train traffic on the BNSF line from Chicago to Aurora

/e
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Agreement In Principle
Station Construction and Maintenance
Chicago to Iowa City Intercity Passenger Rail Service

The Jowa Department of Transportation (“IDOT”) and the City of Iowa City (“City”) enter into this
Agreement In Principle (“AIP”) regarding the establishment of a station stop within the City of Iowa City
for the Chicago to Jowa City High Speed Intercity Passenger Rail Project (“Project™).

The Chicago to fowa City passenger service is intended to implement intercity rail service between Union
Station, in downtown Chicago, and the Towa City Station Stop in lowa City, Iowa, over the tracks of
Amtrak, the BNSF Railway and the Jowa Interstate Railroad. The commencement of service is dependent
upon a grant from the Federal Railroad Administration (“FRA”), which will cover up to eighty percent
(80%) of the capital costs to implement the service The remaining twenty percent (20%) of capital costs
must be obtained from non-federal funding sources.

This AIP between IDOT and the City will address the potential apportionment of capital costs for
implementation of the Project, and operation and maintenance funds between IDOT and the City

IDOT will provide the conceptual planning for the infrastructure, submit the initial grant application, and
request federal funding. If funding is awarded by the FRA for the Project, City Staff will recommend to
the Iowa City Council that the City fund twenty percent (20%) of all passenger station infrastructure
engineering and construction costs included in the FY10 FRA Chicago to Towa City grant application,
that are required to implement the service, generally including, but not limited to, purchase of property for
a station facility, if required; construction of new improvements, including elements such as platforms,
canopies and/or shelters; ticket kiosks; sidewalks; fencing; signage; pickup / dropoff area; installation of
platform lighting; improvements to provide - ADA accommodations; and construction of new parking lots
or parking structures. Consistent with this AIP, on March 2, 2010, the City Council did approve
Resolution 10-66, which included $800,000 in the City’s Capital Improvement Project budget for the
acquisition and maintenance of a railroad depot for this purpose.

The City Staff will pursue and recommend to Council that the City secure grants or fund 100% of all
additional passenger station infrastructure improvements, including construction of a new passenger rail
station building or rehabilitation or renovation of the existing passenger rail station building,

Consistent with the Capital Improvement Project budget for the acquisition of the depot, City Staff will
recommend to Council that the City fund 100% of all costs for ongoing station maintenance and
operations, such as but not limited to, building maintenance; parking area cleaning; cleaning of waiting
areas; maintenance of pedestrian and vehicular access to the station; removal of litter; emptying trash;
pressure washing of platforms; payment of utilities; snow removal at the station grounds, at platforms, in
parking arcas, and along access routes between parking areas and stations; removal of graffiti;
maintenance of parking areas; replacement of light bulbs; replacement of broken glass or windows; and
maintenance and cleaning of restrooms, if applicable. The City may also agree to reimburse IDOT for any
maintenance fees, consumables, utilities, and capital replacement costs for automated ticketing machines
that are not paid for by the City separately.

The parties acknowledge that this Agreement in Principle is non-binding and subject to future approvals
as may be necessary under federal, state and local law to implement this Project.

Dated this§" " day of,'@Mm 10. |
Iowa Department of Transportation: City of Towa City
?/ 1}/1/0 ty MVI‘

Nang¥ Richardson, Director Dale Helling, Inforim/Ci
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Agreement In Principle
Station Construction and Maintenance
Chicago to ITowa City High Speed Rail Service

The Illinois Department of Transportation (“IDOT”) and the City of Moline (“City™) enter into
this Agreement In Principle (“AIP”) in ordex to establish a station stop within the City of Moline
for the Chicago to Iowa City High Speed Intercity Passenger Rail Project (“Project”).

The Chicago to Iowa City passenger service is intended to implement intercity 1ail service
between Union Station, in downtown Chicago, and the Iowa City Station Stop in lowa City,
lowa, over the tracks of Amtrak, the BNSF Railway and the Iowa Interstate Railroad. The
commencement of service is dependent upon a grant from the Federal Railroad Administration
(“FRA™), which will cover up to eighty percent (80%) of the capital costs to implement the
service. The remaining twenty percent (20%) of capital costs must be obtained from non-federal
funding sources. In addition, operating and ongoing maintenance costs must be borne by the

City.

This AIP between IDOT and the City will addiess the apportionment of capital costs for
implementation of the Project, and operation and maintenance funds between IDOT and the City.

1IDOT and the Iowa Department of Transportation will provide the conceptual planning for the
infrastructure, submit the initial grant application, and request federal funding. If funding is
awarded by the FRA for the Project, the City agrees to fund twenty percent (20%) of all
passenger station infrastructure engineering and construction costs included in the FY10 FRA
Chicago to Iowa City grant application, that are required to implement the service, generaily
including, but not limited to, purchase of property for a station facility, if required; construction
of new improvements, including elements such as platforms, canopies and/or sheltets; ticket
kiosks; sidewalks; fencing; signage; pickup / dropoff area; installation of platform lighting;
improvements to provided ADA accommodations; and construction of new parking lots or
parking structures.

The City agiees to secure grants or fund 100% of all additional passenger station infiastructure
improvements, including construction of a new passenger rail station building.

The City agrees to fund 100% of all costs for ongoing station maintenance and operations, such
as but not limited to, building maintenance; parking area cleaning; cleaning of waiting arcas;
muaintenance of pedestrian and vehicular access to the station; removal of litter; emptying trash;
pressure washing of platforms; payment of utilities; snow removal at the station grounds, at
platforms, in parking areas, and along access routes between parking areas and stations; removal
of graffiti; maintenance of patking areas; replacement of light bulbs; replacement of bioken glass
or windows; and maintenance and cleaning of restrooms, if applicable. The City also agrees to
reimburse IDOT for any maintenance fees, consumables, utilities, and capital replacement costs
for automated ticketing machines that are not paid for by the City separately.
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For the Iltinois Department of Transportation: Date:

\oh £ Nt | 2/k/)o

Joseph E Shacter
Diregtor, Depattment of Public and Intermodal Transportation

For the City: Date:
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AGREEMENT IN PRINCIPLE
STATION CONSTRUCTION AND MAINTENANCE
CHICAGO 1O IowA CITY HIGH SPEED RAIL SERVICE

The Hlinois Department of Transportation (“IDOT™) and the City of Geneseo (“City™) enter into
this Agreement In Principle (“AIP”) in order 1o establish a station stop within the City of
Geneseo for the Chicago to Jowa City High Speed Intercity Passenger Rail Project (“Project™).

The Chicago to lowa City passenger service is intended to implement intercity rail service
between Union Station, in downtown Chicago, and the lowa City Station Stop in lowa City,
lowa, over the tracks of Amtrak, the BNSF Railway and the Iowa Interstate Raitroad. The
commencement of service is dependent upon a grant from the Federal Railroad Administration
{(“FRAT), which will cover up o eighty percent (80%) of the capital costs to implement the
service. The remaining twenty percent (20%) of capital costs must be obtained from non-federal
funding sources. In addition, operating and ongoing maintenance ¢osts must be bome by the
City.

This AIP between IDOT and the City will address the apportionment of capital costs for
implementation of the Project, and operation and maintenance funds between IDOT and the City.

IDOT and the lowa Department of Transportation will provide the conceptual planning for the
infrastructure, submit the initial grant application, and request federal funding. If funding is
awarded by the FRA for the Project, the City agrees to fund twenty percent (20%) of all
passenger station infrastructure engineering and construction costs included in the FY10 FRA
ChmgewlomCﬁyMapﬂimmﬂmmemﬂmﬁxmmly
including, but not limited to, purchase of propesty for a station facility, if required; construction
of new improvements, inchuding elements such as platforms, canopies and/or shelters; ticket
kiosks; sidewalks; fencing; signage; pickup / dropoff area; instaliation of platform lighting:
improvements to provided ADA accommodations; and construction of new parking lots or
parking structures.

The City agrees to secure grants or fund 100% of all additional passenger station infrastructure
improvements, including construction of a new passenger rail station building.

The City agrees to fund 100% of all costs for ongoing station maintenance and operations, such
as but not limited to, building maintenance; parking area cleaning; cleaning of waiting areas;
maintenance of pedestrian and vehicular access to the station; removal of litter; emptying trash;
pressure washing of platforms; payment of utilitics; snow removal at the station grounds, at
platforms, in parking areas, and along access routes between parking areas and stations; removal
of graffiti; maintenance of parking areas; replacement of light bulbs; replacemient of broken glass
or windows; and maintenance and cleaning of restrooms, if applicable. The City also agrees to
reimburse IDOT for any maintenance fees, consumables, utilities, and capital replacement costs
for automated ticketing machines that are not paid for by the City separately.
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[tlinois Department of Transportation:

¢ s

I Yoseph E. Shacter, Director
Department of Public & Intermodal Transportation
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Dated:

Dated:
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ResoLuTIONNO. 914

A RESOLUTION SUPPORTING PASSENGER RAIL SERVICE
BETWEEN
THE QUAD CITIESAND CHICAGO

WHEREAS the greater Quad City region has been without passenger rail service for over a quarter of a
century; and,

WHEREAS the proposed addith of Amtrak service between Chicago and the Quad Cities has the
potential to create up to 825 jobs, increase household income up to $16 million peny&arease
property values up to $77 million in the area; and,

WHEREAS the proposed route for Chicago to Quad Cities rail includes theltdesstate tracks which
pass through the center of Geneseo’s business district; and,

WHEREAS the proposed route for Chicago to Quad Cities rail includes a possile fattion in
Geneseo; and,

WHEREAS the greater Quad City area and the City of Geneseo would experience ecgroomi and
enhanced quality of life from the availability of passenger rail service.

NOWw, THEREFORE BE IT RESOLVED BY THE CITY COUNCIL OF THECITY OF GENESEQ ILLINOIS:

SECTION I: That the aforesaid recitals in the preamble to this Resolution shall beeanereafter made
a part of this Resolution.

SECTION II: That the City of Geneseo offers its full support for the effort to resassenger rail
service between the Qai€ities and Chicago.

Passed by the City Council of the City of Geneseo on thBa8 of September, 2009 and approved by
the Mayor September 9, 2009.

/S/ Patrick Eberhardt
PATRICK EBERHARDT
(seal) MAYOR FOR THECITY OF GENESEO
/S/ TracyA. Kotecki
TRACY A. KOTECKI

CITY CLERK
AYES. 6 DEENER EWERT, SCHMID, SPENSLEY, VAN DERLEEST& WEST.
NAYs: O
ABSTAIN: O
ABSENT. 2  Kennett and Peterson.
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Memorandum of Understanding between the State of lllinois and the Following Communities and

City of Chicago;
City of St. Louis, MO;
Village of Summit;
City of Joliet;
City of Pontiac;
City of Normal;
City of Bloomington;
City of Lincoln;
City of Alton;
City of East St. Louis;
City of Champaign;
City of Urbana;
City of Peoria;
City of Rockford;

Village of LaGrange;

Transit Agencies:

City of Naperville;
City of Plano;
City of Princeton;
City of Geneseo;
City of Moline;
City of East Moline;
City of Bettendorf, IA;
Village of Coal Valley;
City of Rock Island;
Rock Island Couny;
Scott County;
City of Silvis;

City of Colona;
City of Freeport;

City of Galena;

City of Genoa;

City of Dubuque, IA;
City of East Peoria;
City of Elgin;
METRO (St. Louis);
Madison County Transit;
Showbus (Pontiac);
Grundy County Transit;

Bloomington-Normal
Transit System;

St. Clair County Transit
District;

Kendall County Transit
District;

MetroLINK (Quad Cities);

Rockford Mass Transit;

to Promote Livable Communities around High-Speed and Intercity Rail Stations in Support of

Illinois’s Applications for Federal Funding

This Memorandum of Understanding (MOU) is entered into this first day of October, 2009, by the
Mayors of the abovementioned 34 communities surrounding the current and prospective Illinois
passenger rail corridors (Rail Communities) as well as the Administrators from the abovementioned
Transit agencies for the purpose of memorializing our mutual support and commitment to the State

of lllinois’s federal funding applications.
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WHEREAS, the Rail Communities and Transit Agencies, as recommended in US DOT’s “Vision for
High-Speed Rail in America” agree to include the following priorities (The Five Priorities) when
planning for future development and service for the high-speed and intercity passenger rail
initiative:

1. Transportation Benefits
2. Economic Recovery

3. Environmental Quality
4. Energy Efficiency

5. Livable Communities

WHEREAS, the State of lllinois has applied for funding for high-speed and intercity passenger rail in
[llinois from the Federal Railroad Administration by submitting applications for federal
appropriations and funding through the American Recovery and Reinvestment Act of 2009 (ARRA)
on August 24, 2009 and will be submitting additional applications for ARRA funding on October 2,
2009.

WHEREAS, the Rail Communities and Transit Agencies will benefit from the cooperation and
submittal of applications to the FRA in support of the high-speed and intercity rail initiative,

WHEREAS, the State of lllinois entered into an MOU with seven other Midwest States and the City of
Chicago on July 27, 2009 in support of the development of a high-speed and intercity rail corridor
that connects residents throughout the Midwest region.

WHEREAS, the Chicago region is the nation’s rail hub and home to Union Station, one of the busiest
intercity passenger rail stations in the United States and located in one of the highest concentrations
of office space in the world, Chicago is uniquely situated to serve as the hub for a Midwest high-
speed rail network. Chicago is one of the nation’s most economically vibrant, and transit-oriented
metropolitan areas and is the focal point of an extensive transit and roadway system. This system
connects Union Station with the entire Chicago region and beyond and supports economic growth
and livable communities through enhanced transportation access, improved environmental quality
and energy efficient development and redevelopment. The Chicago Regional Environmental and
Transportation Efficiency Plan (CREATE) will further increase the Chicago Hub’s capacity for train
movements, enabling higher speeds, improved reliability and increased safety. Future plans call for
creating new transit links and providing additional capacity, better transit connectivity and
additional passenger amenities at Union Station. The proposed West Loop Transportation Center
will further expand capacity and intermodal connectivity for intercity rail. Additional projects are
contained in the Chicago Central Area Plan that will further enhance regional connectivity and
support future sustainable economic growth.
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WHEREAS, the City of St. Louis, Missouri recently opened a new $31 million Multimodal
Transportation Center located in the St. Louis region’s downtown central business district. This
station operates 24 hours a day and serves Amtrak, St. Louis MetroLink, MetroBus, Greyhound
cross-country busses and taxis. This location serves as a mass transit connection to the entire St.
Louis region through 18 different bus lines and a MetroLink connection to Lambert-St. Louis
International Airport as well as to communities in both Missouri and Illinois. The City of St. Louis has
experienced a rebirth over the past 8 years with over $4 billion dollars invested to date. The
downtown neighborhood is home to 15,000 people and is the work destination for 100,000 people
on a daily basis. Downtown St. Louis is the cultural and entertainment hub for the entire state of
Missouri. St. Louis is home to professional sports teams such as the St. Louis Cardinals, Blues and
Rams as well as cultural destinations like the Grand Center arts and entertainment district, the St.
Louis Symphony, Forest Park and the Washington Avenue shopping district. All of these attractions
are accessible to the downtown multimodal station either by walking or by using Metro. St. Louis
hosts hundreds of thousands of tourists each year from throughout the Midwest and the world and
is proud to show its growth and the re-development of its walkable communities.

WHEREAS, the City of Joliet is planning a new multi-modal passenger transportation center across
from the current Union Station that integrates high-speed rail service, commuter rail service,
commuter bus service, intercity bus service and car service in one location. City plans also include
transit-oriented development that will further complement downtown attractions near the station
including Harrah’s Casino, The Rialto Theatre, and Silver Cross Field (Minor League Baseball) and
provide economic recovery and growth to Downtown Joliet.

WHEREAS, the Town of Normal has begun a transit-oriented development construction project in its
Uptown neighborhood adjacent to the Town’s rail station. The project seeks to revitalize the
Central Business District to promote increased economic opportunities and livable neighborhoods.
The plan includes a new Multimodal Transportation Center as a centerpiece, as well as several
mixed-use developments and public infrastructure improvements. The Central Business District will
be one of the first in the nation to receive the LEED-ND designation and will become a model for
livable communities across the country. As a result of this initiative, Normal has already experienced
over $200 million in private investments in the Uptown area over the last 6 years. This includes a
new full service Marriott Hotel and Conference Center, which Marriott chose to locate in Uptown in
large part due to the immediate proximity of the train station.

WHEREAS, in September the City of Dubuque partnered with IBM to build a “Smarter, Sustainable
Dubuque” as a model sustainable community that can be emulated by cities and towns across
America. The announcement of the partnership was preceded by IBM opening a Global Service
Center in Dubuque, creating 1,300 new jobs for the City in the midst of the recession. The lowa
State legislature has committed funds to build a rail platform in the Port of Dubuque, which has
been redeveloped from a brownfield site to become a revitalized community gathering point. The
City of Dubuque and private and non-profit partners have invested over $400 million in the
America’s River development at the Port of Dubuque. This location will provide multiple
transportation opportunities, including passenger rail connections to Chicago, public transportation
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options, bike paths, and walkable streets, so that residents and visitors can easily move from the
Port to the Downtown, redeveloped Historic Millwork District, and Washington Neighborhood.

WHEREAS, the Quad Cities are planning a new multi-modal passenger transportation center in the
City of Moline at MetroLINK’s Centre Station that integrates proposed intercity passenger rail
service with existing local and regional bus service in one location. The City of Moline has developed
plans for transit oriented development that will attract new jobs and economic growth to
complement the downtown corridor that includes the Western lllinois University-Quad Cities
campus, i-wireless Center, John Deere Pavilion, and KONE Tower.

WHEREAS, the City of Lincoln is centrally located and is home to a university, two colleges, many
employers looking to expand, and over 15,000 residents. High-speed and intercity rail service play a
vital role in connecting Lincoln’s people and institutions to points throughout the Midwest, opening
additional avenues for economic development, and enhancing the livability of the community.
Lincoln is also home to an historic train depot facility. The City is currently in negotiations with the
private owner of the property to ensure continued access and development of the grounds and
surrounding area.

WHEREAS, the City of East Peoria has begun construction on Downtown 2010, a brownfield
development project that creates a vibrant new mixed-use center for East Peoria incorporating the
fundamentals of New Urbanism, to bring together Community, Commerce and Technology. This
development will provide approximately 5000 jobs to the area within the next 5 years. The project
is supported by $130 million in mostly private investments. The site encompasses over 86 acres that
will include over 500,000 sg. ft. of retail space, more than 300,000 sq. ft. of office space, Live/Work
units and Civic buildings, making prime retail locations available in this highly visible, easily
accessible, energy-efficient, dynamic trade area located in the heart of the Central lllinois market.
The anchors for this new downtown will be a civic plaza and East Peoria Caterpillar Heritage
Museum. While East Peoria is not located on the Chicago/St. Louis corridor, the Norfolk & Southern
railways adjacent to the Downtown 2010 projects allow for future rail connection to the corridor.

WHEREAS, the Regional Transit Authority, Chicago Transit Authority and PACE will submit a letter of
support that corresponds to this Memorandum of Understanding in lieu of signature because of
procedural rules that govern the respective organizations.

WHEREAS, the Illinois Department of Transportation seeks input from the Rail Communities and
Transit Authorities to assist with the review and revision of plans, ordinances, policies, and
practices regarding land-use, financing, tax incentives, training, and resource allocation to ensure
the adoption of best practices to promote The Five Priorities and allow all parties to take full
advantage of sustainable development opportunities provided by a high-speed or intercity
passenger rail station and the transportation network it serves.

THEREFORE, the Rail Communities and Transit Agencies pledge to work with one another and with
experts to ensure a consistent application of common criteria, standards, and performance
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measures necessary to meet the objectives referenced above, e.g., LEED certification, guidance from
US EPA and US DOE.

THEREFORE, the Rail Communities will explore private and public transportation investment options
to extend the transportation network created by high-speed and intercity rail. These transportation
options may include, but are not limited to:

1. “Complete Streets” where pedestrians and bicyclists can travel with the safety of
sidewalks and bike lanes

2. Bike parking/rental options
3. Private taxi service

4. Private/public bus service
5. Streetcar/light rail service
6. Commuter rail service

7. Intercity bus connectors

8. Car sharing service

THEREFORE, the Rail Communities and Transit Agencies listed agree to apply for relevant grants to
fund sustainable development around rail stations. Grants may be available through the lllinois
Department of Commerce and Economic Opportunities (DCEO), the Urban Finance Authority, the
Illinois Department of Transportation (IDOT), the lllinois Environmental Protection Agency (IEPA),
and other state agencies as well as federal agencies.

THEREFORE, the State of lllinois and the Rail Communities and Transit Authorities agree that the

State of lllinois will establish a single point of contact for Rail Communities and Transit Agencies to
identify applicable grants available to rail communities and transit agencies meeting the eligibility
requirements in support of sustainable development in areas surrounding the high speed rail
stations.

THEREFORE, the Rail Communities, Transit Agencies and the State of lllinois agree to work together
to develop, draft, and introduce substantive (non-monetary) legislative proposals that will
encourage future development of livable communities around rail stations.

THEREFORE, Rail Communities and Transit Agencies agree to work together in planning for new
development to ensure the development of the high speed rail transportation network embodies
the concepts of the Five Priorities.

THEREFORE, the Rail Communities and Transit Agencies agree to cooperate and communicate with
the State of Illinois, the host railroads, Amtrak or any other future operator, and other stakeholders,
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during environmental reviews of potential rail projects and at other times, as appropriate. Public
forums will be jointly held so as to communicate potential conflicts with existing development and
to discuss other relevant matters, so as to ensure that stakeholders and decision-makers are fully
advised of facts and plans, so as to create transparency for the greatest benefit to all.

AND FINALLY THEREFORE, be it resolved the Rail Communities and Transit Agencies agree to:

e  Fully support lllinois’s applications for federal funding for high-speed and intercity rail
service.

e Be separately responsible for the planning, implementation and construction, with no
separate funding requirement, related to the five US DOT priorities listed above within
their city limits.

e Allow other Rail Communities the opportunity to join in this MOU at any time in support
of all aspects of this agreement.

BE IT FURTHER RESOLVED THAT the parties may mutually agree in writing to amend this MOU and
to develop such additional provisions and procedures as they determine necessary in order to
support lllinois’s application for federal funding for high-speed and intercity rail service.

AND, FINALLY, BE IT RESOLVED THAT in signing this MOU, the undersigned understand and accept
the roles and responsibilities assigned to each of the parties. Each of the parties agrees to
cooperate to the maximum extent to support lllinois’s application for federal funding for high-speed
and intercity rail service.

Signature of Governor

Governor Pat Quinn

Tt i

Signatures of Mayors

Ry s Tihdiy S

Mayor Richard M. Daley Mayor Francis G. Slay Ma\;or Joseph W. Strzelczyk
Chicago, IL St. Louis, MO Summit, IL
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Ma-yo-r Arthur Schultz

Joliet, IL

Stufskh )

Mayor Stephen F. Stockton
Bloomington, IL

Mayor David W. Mingus
East Peoria, IL

y 7

L.

Mayor Elizabeth Asperger
LaGrange, IL

YL

Mayor Keith Cain
Princeton, IL

e
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Mayor Donald P. Welvaert
Moline, IL

i .ﬁ_-?ﬁr_.mn.

Mayor Stan Engstrom
Coal Valley, IL
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Mayor Lawrence J. Morrissey
Rockford, IL
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Mayor Chris Koos
Normal, IL

hodulok

Mayor Tom Hoechst
Alton, IL

Mayor A. George Pradel
Naperville, IL

Bt (na 0

Mayor Robert T. Russell
Pontiac, IL

KwLSv&-

Mayor Keith Snyder
Lincoln, IL

Mayor Alvin Parks Jr.
East St. Louis, IL

G A s

Mayor Robert Hausler
Plano, IL

Mayor Pat Eberhardt
Geneseo, IL

Mayor John Thodos
East Moline, IL

Wi DRl

Mayor Dennis E. Pauley
Rock Island, IL

Chairman James E. Bohnsack

Rock Island County, IL

Mayor Michael J. Freemire
Bettendorf, IA

Chairman Jim Hancock
Scott County, IL
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Mayor William M. Fox Mayor Danny L. McDaniel Mayor George Gaulrapp
Silvis, IL Colona, IL Freeport. IL
Tog - o W;L g
. I =
Mavyor Terry J. Renner Mayor Gerald Schweighart Mayor Todd Walker

Galena, IL Champaign, IL Genoa, IL

Mayor Jim Ardis Mayor Roy D. Buol Mayor Laura Lunt Pressing
Peoria, IL Dubuque, IA Urbana, IL

Mayor Edward Schock
Elgin, IL

Transit Agency Administrators

AutiaAoal 0 ‘/%/

Jerrv Kane Laura Dick Dan Duffy
. Y . Showbus (Pontiac, IL) Grundy County (Dwight)
Madison County Transit (Alton) ’ Transit
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Delores Lysakowski Tom Zucker

Pete Webber

Bloomington-Normal Transit St. Clair County Transit District Kendall County Transit (Plano)

(East St. Louis)

Svstem
N |3 ' sz
P — rRohad d iy ?M@B
2t -
Jeff Nelson Rick McVinnie Robert J. Baer
Rockford Mass Transit METRO (St. Louis)

Quad Cities MetroLINK
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DEPARTMENT OF THE ARMY
INSTALLATION MANAGEMENT COMMAND
US ARMY GARRISON-ROCK ISLAND ARSENAL
1 ROCK ISLAND ARSENAL
ROCK ISLAND, ILLINOIS 61299-5000

REPLY TO or
ATTENTION OF: SeP 2 9 ;ﬂ%

Office of the Garrison Manager

Ms. Barbara H. Stevens

Chief, Environmental Section

lllinois Department of Transportation
2300 South Dirksen Parkway
Springfield, IL 62764

Dear Ms. Stevens:

Reference lllinois Department of Transportation (DOT) letter, August 19, 2009.

In response to your letter dated August 19, 2009, the US Army Garrison-Rock Island
Arsenal (USAG-RIA) is willing to work toward an agreement in the future phases of this
project to allow passenger trains on the Government Bridge and trackage currently
leased by the lowa Interstate Railroad, LTD.

Correction is needed in your letter regarding name and ownership of the bridge that
may be utilized for this project. The bridge name is “Government Bridge” and is owned
by the US Army Garrison-Rock Island Arsenal, not the US Army Corps of Engineers,
Louisville.

The US Army Corps of Engineers, Louisville administers the current lease of the
tracks crossing USAG-RIA between the cities of Davenport, lowa and Rock Island,
lllinois. That Lease is with the lowa Interstate Railroad.

USAG-RIA has discussed with HDR Inc. proposed improvements to the Government
Bridge rail system to include signal upgrades and power derailers.

Plans and specifications for any such improvements would have to be submitted for
review and approval by the USAG-RIA, Directorate of Public Works and fully
coordinated with the current Lease holder before execution.

The US Army Engineer District, Rock Island operates a Lock & Dam located at the
Government Bridge. River traffic has priority, therefore when the Government Bridge
swing span is open, rail traffic is closed.

I look forward to working with you in the future to make USAG-RIA an integral part in

transforming America’s transportation system through a national network of high-speed
rail corridors.
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A copy of this letter has been provided to Ms. Nancy Richardson, Director, lowa
Department of Transportation, 800 Lincoln Way, Ames, IA 50010 and Mr. Brian Ray,
Transportation Engineer, HDR Engineering, Inc., 8404 Indian Hills Drive, Omaha, NE
68114-4098.

If you have any questions please contact Mr. Stephen Clark, Chief, Housing and
Master Planning Division, USAG-RIA Directorate of Public Works, 309-782-2444,
stephen.a.clark@us.army.mil.

Sincerely,

( T

<
Joe| G. H
“\Garrison Manager
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DEPARTMENT OF THE ARMY
INSTALLATION MANAGEMENT COMMAND
UNITED STATES ARMY GARRISON-ROCK ISLAND ARSENAL
1 ROCK ISLAND ARSENAL
ROCK ISLAND, ILLINOIS 61299-5000

ATTENTION OF- SEP 29 2009

Office of the Garrison Manager

Ms. Nancy Richardson

Director, lowa Department of Transportation
800 Lincoln Way

Ames, |A 50010

Dear Ms. Richardson:

Reference lowa Department of Transportation (DOT) letter, subject: Chicago to
lowa City Intercity Passenger Rail Service Project-Environmental Assessment,
August 19, 2009.

In response to your letter, subject as above, dated August 19, 2009, the US Army
Garrison-Rock Island Arsenal (USAG-RIA) is willing to work toward an agreement in the
future phases of this project to allow passenger trains on the Government Bridge and
trackage currently leased by the lowa Interstate Railroad, LTD.

Correction is needed in your letter regarding name and ownership of the bridge that
may be utilized for this project. The bridge name is “Government Bridge” and is owned
by the US Army Garrison-Rock Island Arsenal, not the US Army Corps of Engineers,
Louisville.

The US Army Corps of Engineers, Louisville administers the current lease of the
tracks crossing USAG-RIA between the cities of Davenport, lowa and Rock Island,
lllinois. That Lease is with the lowa Interstate Railroad.

USAG-RIA has discussed with HDR Inc. proposed improvements to the Government
Bridge rail system to include signal upgrades and power derailers.

Plans and specifications for any such improvements would have to be submitted for
review and approval by the USAG-RIA, Directorate of Public Works and fully
coordinated with the current Lease holder before execution.

The US Army Engineer District, Rock Island operates a Lock & Dam located at the
Government Bridge. River traffic has priority, therefore when the Government Bridge
swing span is open, rail traffic is closed.

I look forward to working with you in the future to make USAG-RIA an integral part in

transforming America’s transportation system through a national network of high-speed
rail corridors.
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A copy of this letter has been provided to Ms. Barbara H. Stevens, Chief,
Environmental Section, lllinois Department of Transportation, 2300 South Dirksen
Parkway, Springfield, IL 62764 and Mr. Brian Ray, Transportation Engineer, HDR
Engineering, Inc., 8404 Indian Hills Drive, Omaha, NE 68114-4098.

If you have any questions please contact Mr. Stephen Clark, Chief, Housing and
Master Planning Division, USAG-RIA Directorate of Public Works, 309-782-2444,

stephen.a.clark@us.army.mil.

Sincerely,

(&55931,

Joel G. Himsl
rison Manager
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