

Proposal 15424
New Construction for Des Moines North Maintenance Facility, Brine,
Pole and Hoop Building
Questions and Responses Set 1

Q1) Pocahontas- The guy at the location indicated they did not want to 6 cold storage doors.

R1) See addendum 1 Revised schedule of prices

Q2) Dewitt-what do you mean by the trolley operator with central top mount.

R2) See addendum1 revised schedule of prices.

Q3) Neola-You spec the same thing but with track.

R3) The track pricing will be addressed when vendors submit the track price on the materials list. See addendum1- revised schedule of prices

Q4) AS FOR THE DATE: YOU SAY THE LOW BIDDERS WILL BE NOTIFIED ON DEC 11TH
AND THE CONTRACTS MUST BE COMPLETED BY DEC 28TH

PLEASE KEEP IN MIND SECTIONAL DOORS CAN TAKE ANYWHERE FROM 2 - 6 WEEKS BEFORE THEY LOAD AT THE FACTORY, ESPECIALLY AT THIS TIME OF YEAR THAT DOES NOT ACCOUNT FOR INSTALLATION TIME AND THE FACT THAT THIS IS THE CHRISTMAS SEASON AND LOTS OF FACTORYS ARE SHUT DOWN 1 - 2 WEEKS FOR CHRISMAS AND NEW YEARS
I AM ASKING THAT YOU CHANGE THE COMPLETED DATE TO A MORE REASONABLE DATE SUCH AS JAN 31ST

R4) December 28th is the date that awarded vendor(s) are to have their signed written contract returned to Iowa Department of Transportation.