

16045 Questions and Responses-Set 1

- Q1.** Does Iowa DOT have a target 'go live' date or 'implementation window' after contract award for the new ADKTS? (RFP Section 4.2.14)
- A1.** The DOT does not have a firm go-live date. Per the RFP Text, this would be negotiated. The expectation is that the 'Ready for Use' date will be before June 30, 2017.
- Q2.** Would Iowa DOT consider extending the deadline of this RFP to August 31, 2016?
- A2.** The deadline for the RFP will not be extended.
- Q3.** Please clarify the initial contract period and the number of renewals following the initial contract term.
- A3.** The initial contract period is for 3 years with the option of 3 additional 1 year extensions.
- Q4.** Is pricing only required for the 1st year or is pricing also required for three annual options?
- A4.** Pricing is required for the initial contract which is 3 years.
- Q5.** Will test station equipment and kiosks be pre-delivered to the 99 locations throughout Iowa? If not, is the Successful Responder expected to transport equipment from a central state depot to the installation site?
- A5.** The DOT will handle transport and delivery of all test station equipment and kiosks.
- Q6.** Is on-site technical support required during the first morning that the AutoTest stations are live at each location?
- A6.** On-site technical support is not required however, if there is an issue at a site, the expectation is that the vendor would be able to address the issue.
- Q7.** Will these images be stored as part of the applicant record? If so, how many images of the applicant will be stored and for how long?
- A7.** This is only a desirable and so the expectation is that the responder provides recommendation and options available.
- Q8.** Will the state provide the barcode scanner (not specified in hardware components in 3.8.3)?
- A8.** This is only a desirable but if this functionality is executed, the DOT will provide the barcode scanner.