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PLANS OF PROPOSED IMPROVEMENT ON THE

PRIMARY ROAD SYSTEM

SCALES: As Noted

   

INDEX OF SEALS

NAMESHEET NO.

Primary Signature Block

TYPE

O

LOCATION MAP SCALE

Miles

1 2 3

DateSignature

Printed or Typed Name

Pages or sheets covered by this seal:

DateSignature

Printed or Typed Name

My license renewal date is December 31, 20

Pages or sheets covered by this seal:

Highway Division

NO MILEAGE SUMMARY

Value Engineering Saves.  Refer to Article 1105.15 of the Specifications.

I hereby certify that this engineering document was prepared

by me or under my direct personal supervision and that I am

a duly licensed Professional Engineer under the laws of the

State of Iowa.
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Refer to the Proposal Form for list of applicable specifications.
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ENGLISH IOWA DOT DESIGN TEAM Flattery\Bell Fremont COUNTY PROJECT NUMBER ER‐333‐1(25)‐‐28‐36 SHEET NUMBER

100‐1D
10‐18‐05

This project involves the repair of IA 333 from MP 0.0 to 1.0.

PROJECT DESCRIPTION

1 2102‐2625000 EMBANKMENT‐IN‐PLACE    
Includes 300 CY for ditch reshaping from Sta. 6+50 to 21+50.

‐ ‐ ‐
2 2121‐7425010 GRANULAR SHOULDERS, TYPE A    
3 2123‐7450000 SHOULDER CONSTRUCTION, EARTH    

Refer to Tab. 112‐9
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
Requires 184 cu. yds. of Class 10 for Earth Shoulder Fill. 
No payment for overhaul allowed for this material. Material shall be Contractor furnished.

‐ ‐ ‐
4 2125‐2225050 RESHAPING DITCHES    

Left and right locations (including foreslopes) from approximate Sta. 6+50 to 21+50.
‐ ‐ ‐
5 2301‐0690250 BRIDGE APPROACH, RK‐25    

Refer to Tab. 112‐6.
‐ ‐ ‐
6 2412‐0000100 LONGITUDINAL GROOVING IN CONCRETE    

Refer to Tab. 100‐28.
‐ ‐ ‐
7 2505‐4008120 REMOVAL OF STEEL BEAM GUARDRAIL    

See Tab. 110‐7A.
‐ ‐ ‐
8 2505‐4008300 STEEL BEAM GUARDRAIL    
9 2505‐4008400 STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION    
10 2505‐4021010 STEEL BEAM GUARDRAIL END ANCHOR, BOLTED    
11 2505‐4021030 STEEL BEAM GUARDRAIL END ANCHOR, THRIE BEAM    
12 2505‐4021700 STEEL BEAM GUARDRAIL END TERMINAL    

See Tab. 108‐8A & 108‐8D
‐ ‐ ‐
13 2510‐6745850 REMOVAL OF PAVEMENT    

Refer to Tabs.110‐1 and 102‐5.
‐ ‐ ‐
14 2517‐4225210 RAILROAD APPROACH SECTION, P.C.C.    

Refer to Tab. 112‐3.

100‐4A_S2
10‐29‐02

ESTIMATE REFERENCE INFORMATION (SEGMENT 2)
Item No. Item Code Description

‐ ‐ ‐
15 2518‐6910000 SAFETY CLOSURE    

Refer to Tab. 108‐13A.

‐ ‐ ‐
16 2526‐8285000 CONSTRUCTION SURVEY    

‐ ‐
‐ ‐ ‐
17 2527‐9263109 PAINTED PAVEMENT MARKING, WATERBORNE OR SOLVENT‐BASED    

Refer to Tab. 108‐22D3.
‐ ‐ ‐
18 2527‐9263137 PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT‐BASED    

See Tab. 108‐29.
‐ ‐ ‐
19 2528‐8445110 TRAFFIC CONTROL    

‐ ‐
‐ ‐ ‐
20 2529‐5070110 PATCHES, FULL‐DEPTH FINISH, BY AREA    
21 2529‐5070120 PATCHES, FULL‐DEPTH FINISH, BY COUNT    

Refer to Tab. 102‐6C.
‐ ‐ ‐
22 2533‐4980005 MOBILIZATION    

‐ ‐
‐ ‐ ‐
23 2542‐1006010 CRACK AND JOINT CLEANING AND SEALING (PCC PAVEMENT)    
24 2542‐1007000 SEALER MATERIAL (PCC PAVEMENT)    

On IA 333 from Sta. 6+50 to 21+50 (EB & WB).

Sealer material estimated at 1450 lbs/mile.
‐ ‐ ‐
25 2551‐0000210 PERMANENT CRASH CUSHION    

See Tab. 108‐30

‐ ‐ ‐

100‐4A_S2

ESTIMATE REFERENCE INFORMATION (SEGMENT 2)
Item No. Item Code Description

10‐29‐02

Division 1 = 
Division 2 = 

Division 1 Division 2 Total Division 3 Division 4
1 2102‐2625000 EMBANKMENT‐IN‐PLACE     CY 300 300
2 2121‐7425010 GRANULAR SHOULDERS, TYPE A     TON 867.4 867.4
3 2123‐7450000 SHOULDER CONSTRUCTION, EARTH     STA 30 30
4 2125‐2225050 RESHAPING DITCHES     STA 30 30
5 2301‐0690250 BRIDGE APPROACH, RK‐25     SY 174 174
6 2412‐0000100 LONGITUDINAL GROOVING IN CONCRETE     SY 171 171
7 2505‐4008120 REMOVAL OF STEEL BEAM GUARDRAIL     LF 275 275
8 2505‐4008300 STEEL BEAM GUARDRAIL     LF 100 100
9 2505‐4008400 STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION     EACH 2 2
10 2505‐4021010 STEEL BEAM GUARDRAIL END ANCHOR, BOLTED     EACH 2 2
11 2505‐4021030 STEEL BEAM GUARDRAIL END ANCHOR, THRIE BEAM     EACH 1 1
12 2505‐4021700 STEEL BEAM GUARDRAIL END TERMINAL     EACH 3 3
13 2510‐6745850 REMOVAL OF PAVEMENT     SY 223.1 223.1
14 2517‐4225210 RAILROAD APPROACH SECTION, P.C.C.     SY 52 52
15 2518‐6910000 SAFETY CLOSURE     EACH 4 4
16 2526‐8285000 CONSTRUCTION SURVEY     LS 1 1
17 2527‐9263109 PAINTED PAVEMENT MARKING, WATERBORNE OR SOLVENT‐BASED     STA 86.32 86.32
18 2527‐9263137 PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT‐BASED     EACH 2 2
19 2528‐8445110 TRAFFIC CONTROL     LS 1 1
20 2529‐5070110 PATCHES, FULL‐DEPTH FINISH, BY AREA     SY 20 20
21 2529‐5070120 PATCHES, FULL‐DEPTH FINISH, BY COUNT     EACH 5 5
22 2533‐4980005 MOBILIZATION     LS 1 1
23 2542‐1006010 CRACK AND JOINT CLEANING AND SEALING (PCC PAVEMENT)     MILE 0.6 0.6
24 2542‐1007000 SEALER MATERIAL (PCC PAVEMENT)     LB 870 870
25 2551‐0000210 PERMANENT CRASH CUSHION     EACH 1 1
26 2601‐2634100 MULCHING     ACRE 2 2

Item No. Item Code Item Unit
Quantities

Estimated As Built

100‐1C_S2
07‐15‐97

ESTIMATED PROJECT QUANTITIES (SEGMENT 2)
Emergency Repair (IA 333 MP 0.0 ‐ 1.0)
Permanent Restoration (IA 333 MP 0.0 ‐ 1.0)
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203‐2
10‐18‐11

Coordinate operations with those of other contractors working
within the same area. Other work in progress during the same
period of time will include construction of the following
projects:
Project                    Type of Work
BRFN‐002‐1(83)‐‐39‐36      Bridge Cleaning
IMX‐029‐1(79)10‐‐02‐36     HMA Resurfacing
ER‐029‐1(95)0‐‐06‐36       PCC Pavement ‐ Grade and New
ER‐002‐1(92)‐‐28‐36        Debris Removal

PLANS
(COORDINATING OPERATIONS)

262‐6
10‐18‐05

This is NOT a POINT 25 project and is not subject to the
provisions of IAC 761‐115.25.

UTILITIES
(NOT A POINT 25 PROJECT)

26 2601‐2634100 MULCHING    
Mulch: Rate‐‐1½ tons of dry cereal straw per acre.  All mulch is to be consolidated into the soil with the
mulch stabilizer. Mulch shall be Certified Noxious Weed Seed Free Mulch as certified by the Iowa Crop
Improvement Association or adjacent states Crop Improvement Associations.

From Sta. 7+00 to 20+35.
‐ ‐ ‐

100‐4A_S2
10‐29‐02

ESTIMATE REFERENCE INFORMATION (SEGMENT 2)
Item No. Item Code Description

Number Date Title
BA‐200 10‐18‐11 Steel Beam Guardrail Components
BA‐201 10‐19‐10 Steel Beam Guardrail Barrier Transition Section
BA‐202 10‐18‐11 Steel Beam Guardrail Bolted End Anchor
BA‐204 10‐18‐11 Steel Beam Guardrail Thrie‐Beam End Anchor
BA‐205 10‐18‐11 Steel Beam Guardrail End Terminal
BA‐250 10‐18‐11 Steel Beam Guardrail Installation at Concrete Barrier or Bridge End Post
BA‐253 10‐18‐11 Steel Beam Guardrail Installation at Railroad Signal
PM‐110 04‐19‐11 Line Types
PM‐111 10‐18‐11 Symbols and Legends
PM‐240 04‐19‐11 Railroad Crossing on Two‐Lane Roadway
PV‐101 04‐19‐11 Joints
RH‐6 04‐19‐11 PCC Railroad Approach Section
RK‐25 10‐18‐11 Double Reinforced 10" Approach
RK‐30 04‐19‐11 Bridge Approach (Abutting Pavement)
RR‐4 04‐19‐11 Full Depth PCC Patch with Dowels
RR‐21 10‐17‐06 PCC Crack and Joint Cleaning and Sealing
SI‐172 10‐18‐11 Delineators
SI‐173 04‐20‐10 Object Markers
SI‐211 10‐19‐10 Object Marker and Delineator Placement with Guardrail
SI‐241 10‐18‐11 Sign Placement Approaching a Railroad Crossing
TC‐1 10‐18‐11 Work Not Affecting Traffic (Two‐Lane or Multi‐Lane)
TC‐252 10‐20‐09 Road Closure

105‐4
10‐18‐11

STANDARD ROAD PLANS
The following Standard Road Plans apply to construction work on this project.

213‐1
04‐15‐08

It shall be the contractor's responsibility to provide waste areas
or disposal sites for excess material (excavated material or
broken concrete) which is not desirable to be incorporated into
the work involved on this project.

It shall be the contractor's responsibility to ensure that areas
(including haul roads) selected for waste or disposal not impact
1) culturally sensitive sites or graves or 2) wetlands or "Waters
of the U.S.", including streams or stream banks below the
"ordinary high water mark", without an approved U.S. Army Corps of
Engineers Section 404 Permit.

No payment for overhaul will be allowed for material hauled to
these sites. No material shall be placed within the right‐of‐way,
unless specifically stated in the plans.

WASTE
(NON‐DESIRABLE MATERIAL)

100‐28 LONGITUDINAL GROOVING C.5
102‐5 EXISTING PAVEMENT C.4
102‐6C FULL‐DEPTH PATCHES C.4
105‐4 STANDARD ROAD PLANS C.2
108‐8A STEEL BEAM GUARDRAIL AT CONCRETE BARRIER OR BRIDGE END POST C.5
108‐8D STEEL BEAM GUARDRAIL AT RAILROAD SIGNALS C.5
108‐13A SAFETY CLOSURES C.5
108‐22D1 PAVEMENT MARKING LINE TYPES ‐ DIVISION 1 C.6
108‐29 PAVEMENT MARKING SYMBOLS AND LEGENDS C.6
108‐30 CRASH CUSHIONS C.5
110‐7A REMOVAL OF STEEL BEAM GUARDRAIL C.4
110‐1 REMOVAL OF PAVEMENT C.4
112‐3 R.R. CROSSING HEADERS C.5
112‐6 BRIDGE APPROACH SECTION C.5
112‐9 SHOULDERS C.4

111‐25
10‐18‐11

INDEX OF TABULATIONS
Tabulation Tabulation Title Sheet No.
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110‐12A
04‐19‐11

This Base Pollution Prevention Plan (PPP) includes information on Roles and Responsibilities, Project Site Description, Controls,
Maintenance Procedures, Inspection Requirements, Non‐Storm Water Controls, Potential Sources of Off Right‐of‐Way Pollution, and
Definitions.  This plan references other documents rather than repeating the information contained in the documents.  A copy of this Base
Pollution Prevention Plan, amended as needed per plan revisions or by contract modification, will be readily available for review.

All contractors shall conduct their operations in a manner that controls pollutants, minimizes erosion, and prevents sediments from
entering waters of the state and leaving the highway right‐of‐way.  The prime contractor shall be responsible for compliance and
implementation of the PPP for their entire contract.  This responsibility shall be further shared with subcontractors whose work is a
source of potential pollution as defined in this PPP.

I. ROLES AND RESPONSIBILITES
   A. Designer:
      1. Prepares Base PPP included in the project plan.
      2. Prepares Notice of Intent (NOI) submitted to Iowa DNR.
      3. Signature authority on the Base PPP and NOI.
   B. Contractor/Subcontractor:
      1. Affected contractors/subcontractors are co‐permittees with the IDOT and will sign a certification statement adhering to the
         requirements of the NPDES permit and this PPP plan.  All co‐permittees are legally required under the Clean Water Act and the
         Iowa Administrative Code to ensure compliance with the terms and conditions of this PPP.
      2. Submit a detailed schedule according to Article 2602 of the Specifications and any additional plan notes.
      3. Install and maintain appropriate controls.
      4. Supervise and implement good housekeeping practices.
      5. Conduct joint required inspections of the site with inspection staff.
      6. Signature authority on Co‐Permittee Certification Statements and storm water inspection reports.
   C. RCE/Inspector:
      1. Update PPP whenever there is a change in design, construction, operation or maintenance, which has a significant effect on the
         discharge of pollutants from the project.
      2. Maintain an up‐to‐date list that identifies contractors and subcontractors as co‐permittees. 
      3. Make these plans available to the DNR upon their request.  
      4. Conduct joint required inspections of the site with the contractor/subcontractor.
      5. Complete an inspection report after each inspection.
      6. Signature authority on storm water inspection reports and Notice of Discontinuation (NOD).

II. PROJECT SITE DESCRIPTION
   A. This Pollution Prevention Plan (PPP) is for the construction of flood repairs to IA333 from MP 0.0 to MP 1.0.
   B. This PPP covers approximately 20 acres with an estimated 5 acres being disturbed.  The portion
      of the PPP covered by this contract has .6 acres disturbed.
   C. The PPP is located in an area of one soil association (Luton ‐ Onawa ‐ Salix).
      The estimated average SCS runoff curve number for this PPP after completion will be 70.
   D. Storm Water Site Map ‐ Multiple sources of information comprise the base storm water site map including:
      1. Drainage patterns – Plan and Profile sheets and Situation plans.
      2. Proposed  Slopes – Cross Sections.
      3. Areas of Soil Disturbance – construction limits shown on Plan and Profile sheets.
      4. Location of Structural Controls – Tabulations on C sheets.
      5. Locations of Non‐structural Controls – Tabulations on C sheets.
      6. Locations of Stabilization Practices – generally within construction limits shown on Plan and Profile sheets.
      7. Surface Waters (including wetlands) – Plan and Profile sheets.
      8. Locations where storm water is discharged – Plan and Profile sheets.
   E. The base site map is amended by contract modifications and progress payments of completed erosion control work.
   F. Runoff from this work will flow into ditches into the Missouri River.

III. CONTROLS 
   A. The contractor’s work plan and sequence of operations specified in Article 2602.03 for accomplishment of storm water controls
      should clearly describe the intended sequence of major activities and for each activity define the control measure and the timing
      during the construction process that the measure will be implemented.
   B. Preserve vegetation in areas not needed for construction.
   C. Section 2601 and 2602 of the Standard Specifications define requirements to implement erosion and sediment control measures.
      Actual quantities used may vary from the Base PPP and amendment of the plan will be documented via fieldbook entries or by
      contract modification.  Additional erosion and sediment control items may be required as determined by the inspector and/or
      contractor during storm water monitoring inspections.  If the work involved is not applicable to any contract items, the work will
      be paid for according to Article 1109.03 paragraph B.
      1. EROSION AND SEDIMENT CONTROLS
         a. Stabilization Practices
            1) Site plans will ensure that existing vegetation is preserved where attainable and disturbed portions of the site will be
               stabilized.
            2) Stabilization measures shall be initiated as soon as practicable in portions of the site where construction activities
               have temporarily or permanently ceased.
            3) Temporary stabilizing seeding shall be completed as the disturbed areas are constructed.  If construction activity is not
               planned to occur in a disturbed area for at least 21 days, the area shall be stabilized by temporary seeding or mulching
               within 14 days.  Other stabilizing methods shall be used outside the seeding time period.
            4) Stabilization measures to be used for this project are located in the Estimated Project Quantities (100‐1A) and Estimate
               Reference Information (100‐4A) located on the C sheets of the plan.  Additional items may be found in the Inspector’s
               Daily Reports (IDR) or Contract Modifications.
         b. Structural Practices
            1) Structural practices will be implemented to divert flows from exposed soils and detain or otherwise limit runoff and the
               discharge of pollutants from exposed areas of the site.
            2) Structural items to be used for this project are located in the Estimated Project Quantities (100‐1A) and Estimate
               Reference Information (100‐4A) located on the C sheets of the plan, as well as all other item specific Tabulations.
               Typical drawings detailing construction of the devices to be used on this project can be found on the B sheets of the
               plan or are referenced in the Standard Road Plans Tabulation.
         c. Storm Water Management
            1) Measures shall be installed during the construction process to control pollutants in storm water discharges that will
               occur after construction operations have been completed.  The installation of these devices may be subject to Section 404
               of the Clean Water Act.
      2. OTHER CONTROLS
         a. Contractor disposal of unused construction materials and construction material wastes shall comply with applicable state

POLLUTION PREVENTION PLAN

110‐12A
04‐19‐11

           and local waste disposal, sanitary sewer, or septic system regulations.  In the event of a conflict with other governmental
           laws, rules and regulations, the more restrictive laws, rules or regulations shall apply.
           1) Vehicle Entrances and Exits ‐ Construct and maintain entrances and exits to prevent tracking of sediments onto roadways.
           2) Material Delivery, Storage and Use ‐ Implement practices to prevent discharge of construction materials during delivery,
              storage, and use.
           3) Stockpile Management ‐ Install controls to reduce or eliminate pollution of storm water from stockpiles of soil and
              paving.
           4) Waste Disposal ‐ Do not discharge any materials, including building materials, into waters of the state, except as
              authorized by a Section 404 permit.
           5) Spill Prevention and Control ‐ Implement procedures to contain and clean‐up spills and prevent material discharges to the
              storm drain system and waters of the state.
           6) Concrete Residuals and Washout Wastes ‐ Designate temporary concrete washout facilities for rinsing out concrete trucks.
              Provide directions to truck drivers where designated washout  facilities are located.
           7) Vehicle and Equipment Cleaning ‐ Employ washing practices that prevent contamination of surface and ground water from
              wash water.
           8) Vehicle and Equipment Fueling and Maintenance ‐ Perform on site fueling and maintenance in accordance with all
              environment laws such as proper storage of onside fuels and proper disposal of used engine oil or other fluids on site.
           9) Litter Management ‐ Ensure employees properly dispose of litter.
     3. APPROVED STATE OR LOCAL PLANS
        During the course of this construction, it is possible that situations will arise where unknown materials will be encountered.
        When such situations are encountered, they will be handled according to all federal, state, and local regulations in effect at
        the time.

IV. MAINTENANCE PROCEDURES
   The contractor is required to maintain all temporary erosion and sediment control measures in proper working order, including
   cleaning, repairing, or replacing them throughout the contract period.  This shall begin when the features have lost 50% of their
   capacity.

V. INSPECTION REQUIREMENTS
  A. Inspections shall be made jointly by the contractor and the contracting authority at least once every seven calendar days and
     after each rain event that is ½" or greater.  Storm water monitoring inspections will include:
     1. Date of the inspection.
     2. Summary of the scope of the inspection.
     3. Name and qualifications of the personnel making the inspection.
     4. Rainfall amount.
     5. Review erosion and sediment control measures within disturbed areas for the effectiveness in preventing impacts to receiving
        waters.
     6. Major observations related to the implementation of the PPP.
     7. Identify corrective actions required to maintain or modify erosion and sediment control measures.
  B. Include storm water monitoring inspection reports in the Amended PPP.  Incorporate any additional erosion and sediment control
     measures determined as a result of the inspection.  Immediately begin corrective actions on all deficiencies found and complete all
     actions within 3 calendar days of the inspection.

VI. NON‐STORM WATER DISCHARGES
   This includes subsurface drains (i.e. longitudinal and standard subdrains) and slope drains.  The velocity of the discharge from
   these features may be controlled by the use of patio blocks, Class A stone, erosion stone or other appropriate materials.

VII. POTENTIAL SOURCES OF OFF RIGHT‐OF‐WAY (ROW) POLLUTION
    Silts, sediment, and other forms of pollution may be transported onto highway right‐of‐way (ROW) as a result of a storm event.
    Potential sources of pollution located outside highway ROW are beyond the control of this PPP.  Pollution within highway ROW will
    be conveyed and controlled per this PPP.

VIII. DEFINITIONS
  A. Base PPP ‐ Initial Pollution Prevention Plan.
  B. Amended PPP ‐ May include Plan Revisions or Contract Modifications for new items and fieldbook entries made by the inspector.
  C. IDR ‐ Inspector’s Daily Report – this contains the inspector’s daily diary and item postings.
  D. Controls ‐ Methods, practices, or measures to minimize or prevent erosion, control sedimentation, control storm water, or
     minimize contaminants from other types of waste or materials.
  E. Signature Authority ‐ Representative from Designer, Contractor/Subcontractor, or RCE/Inspector authorized to sign various storm
     water documents.

POLLUTION PREVENTION PLAN
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ENGLISH IOWA DOT DESIGN TEAM Flattery\Bell Fremont COUNTY PROJECT NUMBER ER‐333‐1(25)‐‐28‐36 SHEET NUMBER C.4

DIVISION 1 NONE
IA 333 EB 6+50.0 21+50.0 RT 8.0 1500.0 433.671 28.911 15.0 92.0 Thickness = 6 inches.
IA 333 WB 6+50.0 21+50.0 RT 8.0 1500.0 433.671 28.911 15.0 92.0 Thickness = 6 inches.

867.342 30.0 184.1
DIVISION 2 NONE

TON TON/STA

DIVISION 1 TOTALS

STA   CYCY/STA TON TON/STA SY TON TON/STA

Earth Shoulder 
ConstructionWidth Width Length

Class 13 
Excavation 
Widening

Modified Backfill Hot Mix Asphalt
Paved 

Shoulder
Special Backfill

Location Quantities

RemarksRoad 
Identification

Di
re
ct
io
n

Of
 T
ra
ff
ic

Station to Station Side

Feet Feet Feet CY CY

Granular Shoulder

112‐9
Modified

  Lane(s) to which the shoulder is adjacent.      Bid Item SHOULDERS     Applies only for Paved Shoulders constructed on project with existing granular shoulders.

P G L

2

3

2

2

1

1

3

2

23

2

2

IN IN IN IN

Fremont IA 333 Both 0 1.1 1972 NA PCC 7

102‐5
10‐18‐11

EXISTING PAVEMENT

No.

Location

Year Type Project Number

Surface Base Subbase Removal

Depth

Coarse Aggregate

Remarks
County Route

Dir. of 
Travel

Begin 
Milepost

TypeDepth Durability 
Class

End 
Milepost

Type Type Source TypeDepth Type Depth

RR‐4 RR‐2 RR‐18 RR‐26 RR‐1 RR‐1 or RR‐26 RR‐1
L, R, or B FT FT IN SY SY SY SY TON SY SY No. No. No. No. No.

5 10+00.0 to R 6.0 6.0 7.0 20.0 To repair edge
20+00.0 of pavement

20.0

NONE

DIVISION 1

DIVISION 2

DIVISION 1 TOTAL

RemarksCount
Station

or
Milepost

Lane Length Width
Patch

Thickness

With
Dowels

Without
Dowels

C R C
Subbase Patch 
w/ 'EF' Joint

Patch Subdrain 'CD'
Joints

'CT'
Joints

'EF'
Joints

Anchor 
Lugs 

Removal

102‐6C
10‐18‐11

FULL‐DEPTH PATCHES
Refer to Standard Roads Plans RR‐1, RR‐2, RR‐4, RR‐18, and RR‐26

Location Dimension PCC Patches

HMA
Patches

Composite
HMA

Subbase
Patches

SY LF No.
DIVISION 1

9+50.0 PCC 171.1 22.0
10+50.0 PCC 52.0 24.0 PCC Railroad Approach. Sawcut to eliminate skewed 

223.1 24.0 roadway joint

DIVISION 2

DIVISION 1 TOTALS

NONE

Intakes and
Utility 
Accesses

Remarks

110‐1
08‐01‐08

REMOVAL OF PAVEMENT
Refer to Tabulation 102‐5

* Not a Bid Item

Begin
Station

End
Station

Pavement
Type

Area Saw Cut*

*  Not a bid item

Guardrail

LF No.

4+03 NE RT 62.5 1 RE‐33
1 RE‐52

4+03 NW RT 75.0 1 RE‐52
1 RE‐41

4+03 SE RT 62.5 1 RE‐52
1 RE‐41

4+03 SW RT 75.0 1 RE‐52
1 RE‐41

275.0

NONE

DIVISION 1

DIVISION 2

DIVISION 1 TOTAL

Side Remove Remove Type

110‐7A
10‐19‐10

REMOVAL OF STEEL BEAM GUARDRAIL
 Lane(s) to which the installation is adjacent.

Location End Terminals and Anchors*

RemarksNo.

Di
re
ct
io
n

of
 T
ra
ff
ic

Station to Station

1

1
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ENGLISH

* * Class 'A'*

Inches FT SY SY SY F or M LF STA Side CY CY TON SY
DIVISION 1

9+50 W 10.0 70.0 73.3 48.9 51.8 M 50.0 3+09.25 9.0 6.0 181.800 202.5 Standard Road Plan RK‐25.

DIVISION 2 NONE

Subdrain Outlet
Porous 
Backfill

Crushed Stone 
Backfill

Modified 
Subbase

Polymer 
GridThickness

*

RemarksBridge Station End
Pay

Length

Non‐Reinf.
Pavement
Area

Single‐
Reinf.
Pavement
Area

Double‐
Reinf.
Pavement
Area

*

Perforated 
Subdrain 4"

Location Approach Pavement
Fixed or
Movable
Abutment

Subdrain
*

112‐6
10‐21‐08

BRIDGE APPROACH SECTION
Refer to the RK‐Series.

* Not a bid item

T

White OM‐3L OM‐3R BA‐202 BA‐201 BA‐200 BA‐205 BA‐206 BA‐210
No. Station Offset LF LF LF LF No. No. No. No. Type No. LF No. No. No.

1 4+03.0 12 40.625 25.0 ‐‐‐ 50.0 2 1 1 1 37.5 1 NW corner

2 4+03.0 12 53.125 37.5 25.0 50.0 1 3 2 1 1 1 62.5 1 SW corner

TOTALS 3 4 1 1 2 2 100.0 2

NONEDIVISION 2

DIVISION 1

End Anchor 
Bolted

Barrier 
Transition 
Section

Steel Beam 
Guardrail

Terminal

Type

Delineator

Type 1

Location Station

Layout Lengths Delineators and Object Markers Bid Items

108‐8A
10‐19‐10

STEEL BEAM GUARDRAIL AT CONCRETE BARRIER OR BRIDGE END POST
Refer to BA‐200, BA‐201, BA‐202, BA‐205, BA‐250, SI‐172, SI‐173 and SI‐211.    See Standards for list of materials.

RemarksAdapterStandard
Flared for 

Cable 
ConnectionType 2 Type 3

Object Marker End Terminal

1

VTVT VF ET

1
Road Qty. Hazard Qty.

DIVISION 1
9+60.0 2 Bridge
10+50.0 2 RR Aproach

4

DIVISION 2 NONE

DIVISION 1 TOTAL

108‐13A
08‐01‐08

SAFETY CLOSURES
Refer to Section 2518 of the Standard Specifications

Station Closure Type Remarks

SY
DIVISION 1

4+03.0 171.1

DIVISION 2 NONE

100‐28
10‐19‐10

LONGITUDINAL GROOVING
Location Total Remarks

FT FT FT FT FT FT CY CY

1 WB 4+03.0 RT 0.8 1
1

NONE

DIVISION 1 

DIVISION 2

DIVISION 1 TOTAL

Sand Barrel Details

0.0 0.0

No.

Di
re
ct
io
n

of
 T
ra
ff
ic Location

Station
Side

Ob
st
ac
le

Wi
dt
h

Length Length

Earthwork*

Remarks

Te
mp
or
ar
y

Te
mp
or
ar
y 

Re
di
re
ct
iv
e 

Te
mp
or
ar
y 

Se
ve
re
 U
se

Pe
rm
an
en
t

Pe
rm
an
en
t 

Se
ve
re
 U
se 0.0

Crash Cushion (Select One)*

0.0
Ex
ca
va
ti
on
 

Cl
as
s 
10

Em
ba
nk
me
nt

in
 P
la
ce

Length Length Length

* Bid Item

108‐30
04‐20‐10

CRASH CUSHIONS
   Lane(s) to which the installation is adjacent.
   Complete this section when using the Temporary Crash Cushion bid item. Refer to BA‐500
1
2

1

V X Y Z

2

W

Delineator

White OM‐3L OM‐3R BA‐204 BA‐205
LF No. No. No. No. No. No.

1 WB 4+03.0 6.0 1 3 2 1 1 1 1 NE corner

NONE

Type 3

DIVISION 1

DIVISION 2

Di
re
ct
io
n

of
 T
ra
ff
ic

Station Type

108‐8D
10‐19‐10

STEEL BEAM GUARDRAIL AT RAILROAD SIGNALS
See BA‐204, BA‐205, BA‐253, and SI‐211

Location

0.0

Delineators and Object Markers Bid Items    Lane(s) to which the
   obstacle is adjacent.

No.
Remarks

Object Marker
Thrie‐Beam End 

Anchor
End 

TerminalType 1 Type 2

1
1

L2

SY
DIVISION 1 NONE
10+50 West 41° 11' 52.0 No skewed roadway joint

52.0

DIVISION 2 NONE

DIVISION 1 TOTAL

112‐3
Modified

R.R. CROSSING HEADERS
Crossing Conc. For

Header RemarksLocation
Station

Angle
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COUNTY PROJECT NUMBER ER‐333‐1(25)‐‐28‐36 SHEET NUMBER C.6ENGLISH IOWA DOT DESIGN TEAM Flattery\Bell Fremont

L C R STA STA STA STA STA STA STA STA STA STA STA STA STA STA STA

IA 333 6+50.0 27+00.0 BOTH Waterborne/Solvent Paint X X X 20.50 41.00
IA 333 10+50.0 BOTH Waterborne/Solvent Paint X X 0.72

‐
‐ 41.00 ‐ ‐ 41.00 ‐ ‐ 4.32 ‐ ‐ ‐ ‐ ‐ ‐ ‐

86.32Bid Quantity: Painted Pavement Markings, Waterborne or Solvent‐Based DIVISION 1 TOTAL

NPY4** SLW4 SLW2

Factored Total: Waterborne/Solvent Paint

ELW4 ELY4

Location Length by Line Type (Unfactored)

RemarksRoad ID Station to Station
Dir. of 
Travel

Marking Type Side BCY4* DCY4 BLW4

BCY4: Broken Centerline (Yellow) @ 0.25 DCY4: Double Centerline (Yellow) @ 2.00 NPY4: No Passing Zone Line (Yellow) @ 1.25 BLW4: Broken Lane Line (White) @ 0.25 ELW4: Edge Line Right (White) @ 1.00
ELY4: Edge Line Left (Yellow) @ 1.00 SLW4: Solid Lane Line (White) @ 1.00 SLW2: Stop Line (White) @ 6.00

**NPY4 ‐ For estimating purposes only. No Passing Zone Lines will be located in the field.

108‐22D1
10‐18‐11

PAVEMENT MARKING LINE TYPES ‐ DIVISION 1
See PM Series

*BCY4 ‐ Place on the same side of the roadway to match existing markings near the project.
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1. IA 333 is closed to traffic.

2. The Contractor is responsible for replacing traffic control devices that are moved for Contractor access.

3. It will be the responsibility of the Contractor to replace any barricades disturbed by them to the barricades original setting.  The
   Contractor shall be responsible to replace all disturbed barricades at the end of the day.

TRAFFIC CONTROL PLAN
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