

DIVISION 11. GENERAL REQUIREMENTS AND COVENANTS

Section 1101. Definitions.

- 1101.01 GENERAL.
- 1101.02 DEFINITIONS OF ABBREVIATIONS.
- 1101.03 DEFINITION OF TERMS.

Section 1102. Proposal Requirements and Conditions.

- 1102.01 COMPETENCY AND QUALIFICATION OF BIDDERS.
- 1102.02 REDUCTION IN BIDDER QUALIFICATION RESTRICTIONS.
- 1102.03 IMPOSITION OF INCREASE IN BIDDER QUALIFICATION REQUIREMENTS, SUSPENSION, AND DISQUALIFICATION.
- 1102.04 CONTENTS OF PROPOSAL FORMS.
- 1102.05 ISSUANCE OF PROPOSALS.
- 1102.06 NONSEGREGATED FACILITIES NOTICE TO PROSPECTIVE FEDERAL-AID SUBCONTRACTORS AND MATERIAL SUPPLIERS.
- 1102.07 ESTIMATE OF QUANTITIES.
- 1102.08 EXAMINATION OF PLANS, PROPOSAL FORM, SPECIFICATIONS.
- 1102.09 PREPARATION OF PROPOSALS.
- 1102.10 IRREGULAR PROPOSALS.
- 1102.11 PROPOSAL GUARANTY.
- 1102.12 FILING OF PROPOSAL.
- 1102.13 WITHDRAWAL OF PROPOSAL.
- 1102.14 PUBLIC OPENING OF PROPOSALS.
- 1102.15 FOREIGN CORPORATIONS.
- 1102.16 INCOME TAX DEDUCTION ON NONRESIDENT CONTRACTORS.
- 1102.17 DISADVANTAGED BUSINESS ENTERPRISES.
- 1102.18 SPECIFIC AFFIRMATIVE ACTION RESPONSIBILITIES ON NON-FEDERAL-AID PROJECTS (TARGETED SMALL BUSINESS PROJECT PARTICIPATION).
- 1102.19 EQUAL EMPLOYMENT OPPORTUNITY AND AFFIRMATIVE ACTION REQUIREMENTS.

Section 1103. Approval for Award and Award of Contract.

- 1103.01 CONSIDERATION OF BIDS.
- 1103.02 APPROVAL FOR AWARD.
- 1103.03 RETURN OF PROPOSAL GUARANTY.
- 1103.04 CERTIFICATE OF INSURANCE.
- 1103.05 REQUIREMENT OF CONTRACT BOND.
- 1103.06 EXECUTION OF CONTRACT.
- 1103.07 FAILURE TO EXECUTE CONTRACT.
- 1103.08 DISCLOSURE OF SUBCONTRACTOR.

Section 1104. Scope of Work.

- 1104.01 INTENT OF PLANS AND SPECIFICATIONS.
- 1104.02 SPECIAL WORK.

- 1104.03 INCREASED OR DECREASED QUANTITIES.
- 1104.04 EXTRA WORK.
- 1104.05 MAINTENANCE OF DETOURS.
- 1104.06 REMOVAL OF STRUCTURES AND OBSTRUCTIONS.
- 1104.07 RIGHTS IN AND USE OF MATERIALS FOUND ON THE RIGHT-OF-WAY.
- 1104.08 FINAL CLEANING UP.
- 1104.09 RIGHT-OF-WAY.
- 1104.10 RAILROAD CROSSINGS.

Section 1105. Control of Work.

- 1105.01 AUTHORITY OF ENGINEER.
- 1105.02 PLANS.
- 1105.03 WORKING DRAWINGS.
- 1105.04 CONFORMITY WITH AND COORDINATION OF THE CONTRACT DOCUMENTS.
- 1105.05 SUPERVISION BY CONTRACTOR.
- 1105.06 CONSTRUCTION STAKES.
- 1105.07 AUTHORITY AND DUTIES OF INSPECTOR.
- 1105.08 INSPECTION OF WORK.
- 1105.09 REMOVAL OF DEFECTIVE WORK.
- 1105.10 UNAUTHORIZED WORK.
- 1105.11 FINAL INSPECTION.
- 1105.12 RESTRICTIONS ON MOVING AND USE OF HEAVY EQUIPMENT.
- 1105.13 TEMPORARY PRIMARY ROAD HAUL ROADS.
- 1105.14 PROTECTION OF WATER QUALITY AND WETLANDS.
- 1105.15 VALUE ENGINEERING PROPOSAL.

Section 1106. Control of Materials.

- 1106.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.
- 1106.02 SAMPLES AND TESTS.
- 1106.03 STORAGE OF MATERIALS.
- 1106.04 UNACCEPTABLE MATERIALS.
- 1106.05 AGGREGATE FURNISHED BY COUNTY.

Section 1107. Legal Relations and Responsibility to the Public.

- 1107.01 LAWS TO BE OBSERVED.
- 1107.02 INSURANCE.
- 1107.03 PERMITS, LICENSES, AND TAXES.
- 1107.04 PATENTED DEVICES, MATERIALS, AND PROCESSES.
- 1107.05 RESTORATION OF SURFACES OPENED BY PERMIT.
- 1107.06 FEDERAL PARTICIPATION.
- 1107.07 SAFETY, HEALTH, POLLUTION, AND SANITATION.
- 1107.08 PUBLIC CONVENIENCE AND SAFETY.
- 1107.09 BARRICADES AND WARNING SIGNS.
- 1107.10 USE OF EXPLOSIVES.

- 1107.11 PROTECTION AND RESTORATION OF PROPERTY.
- 1107.12 RESPONSIBILITY FOR DAMAGE CLAIMS.
- 1107.13 OPENING OF SECTIONS OF HIGHWAY TO TRAFFIC.
- 1107.14 CONTRACTOR'S RESPONSIBILITY FOR WORK.
- 1107.15 CONTRACTOR'S RESPONSIBILITY FOR UTILITY FACILITY AND SERVICES.
- 1107.16 PERSONAL LIABILITY OF PUBLIC OFFICIALS.
- 1107.17 NO WAIVER OF LEGAL RIGHTS.

Section 1108. Prosecution and Progress.

- 1108.01 SUBLETTING OF CONTRACT.
- 1108.02 PROSECUTION OF WORK.
- 1108.03 LIMITATIONS OF OPERATIONS.
- 1108.04 METHODS AND EQUIPMENT.
- 1108.05 CHARACTER OF WORKERS.
- 1108.06 TEMPORARY SUSPENSION OF WORK.
- 1108.07 EXTENSION OF CONTRACT PERIOD.
- 1108.08 LIQUIDATED DAMAGES.
- 1108.09 FAILURE TO COMPLETE WORK WITHIN CONTRACT PERIOD.
- 1108.10 CONTRACTS IN DEFAULT.
- 1108.11 COMPLETION OF CONTRACTS IN DEFAULT.
- 1108.12 TERMINATION OF CONTRACTOR'S RESPONSIBILITY.

Section 1109. Measurement and Payment and Metric Conversion

- 1109.01 MEASUREMENT OF QUANTITIES.
- 1109.02 SCOPE OF PAYMENT.
- 1109.03 PAYMENT FOR WORK PERFORMED.
- 1109.04 CANCELLED WORK.
- 1109.05 PARTIAL PAYMENTS.
- 1109.06 PAYMENT OF RETAINED FUNDS.
- 1109.07 CERTIFIED STATEMENT OF SALES TAX AND USE TAX PAID.
- 1109.08 RESERVED.
- 1109.09 FINAL ACCEPTANCE AND PAYMENT.
- 1109.10 RESPONSIBILITY FOR PAYMENT.
- 1109.11 DISPUTED CLAIMS FOR EXTRA COMPENSATION.
- 1109.12 ARBITRATION.
- 1109.13 CLAIMS AGAINST CONTRACTOR.
- 1109.14 TIME LIMITS FOR FINAL ADJUSTMENT.
- 1109.15 NATIONAL EMERGENCY PROVISIONS.
- 1109.16 STANDARDIZED CONTRACT CLAUSES.

Section 1110. Progress Scheduling.

- 1110.01 GENERAL.
- 1110.02 SUBMITTAL OF ACPM PROGRESS SCHEDULE.
- 1110.03 REQUIREMENTS FOR THE CPM PROGRESS SCHEDULE.
- 1110.04 USE OF CPM PROGRESS SCHEDULE IN CONSTRUCTION

OPERATIONS.

1110.05 METHOD OF MEASUREMENT AND BASIS OF PAYMENT.

Section 1111. Incentive/Disincentive for Early Completion.

1111.01 GENERAL.

1111.02 DEFINITIONS.

1111.03 CONSIDERATION FOR EXTRA WORK OR DELAYS DURING THE CRITICAL CLOSURE ACTIVITY.

1111.04 WORK OUTSIDE THE CRITICAL CLOSURE ACTIVITY.

1111.05 I/D PAYMENT OR ASSESSMENT.

Section 1112. A + B Bidding.

1112.01 GENERAL.

1112.02 DEFINITION.

1112.03 PREPARATION OF PROPOSAL.

1112.04 CONSIDERATION OF BIDS.

1112.05 WORK OUTSIDE THE CRITICAL CLOSURE ACTIVITY.

1112.06 I/D PAYMENT OR ASSESSMENT.

1112.07 CONSIDERATION FOR EXTRA WORK OR DELAYS DURING THE CRITICAL CLOSURE ACTIVITY.

1112.08 DETERMINATION OF DBE GOOD FAITH EFFORT.

Section 1113. Hourly Lane Rental (A + B Bidding with Incentive/Disincentive).

1113.01 GENERAL.

1113.02 DEFINITION OF TERMS.

1113.03 PREPARATION OF PROPOSAL.

1113.04 CONSIDERATION OF BIDS.

1113.05 CHARGING OF CONTRACT TIME.

1113.06 LANE RENTAL PAYMENT OR ASSESSMENT.

1113.07 CONSIDERATION FOR EXTRA WORK OR DELAYS DURING LANE RENTAL CHARGES.