DS-15096
(Replaces DS-15087)

(J10WADOT

DEVELOPMENTAL SPECIFICATIONS
FOR
CONSTRUCTION OR MAINTENANCE WORK ON RAILROAD RIGHT-OF-WAY
(CHICAGO, CENTRAL, & PACIFIC RAILROAD COMPANY AND CEDAR RIVER RAILROAD COMPANY)

Effective Date
April 19, 2022

THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING
MODIFICATIONS AND ADDITIONS. THESE ARE DEVELOPMENTAL SPECIFICATIONS AND THEY
PREVAIL OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS.

15096.01 DESCRIPTION.

This specification applies to projects on the Interstate, Primary, Secondary, and Local Road systems
involving construction or maintenance of roadways and structures on Chicago, Central, and Pacific
Railroad Company and Cedar River Railroad Company (collectively CCP) Right-of-way (ROW).

This specification describes the following:

¢ Requirements when work is within the ROW or properties of the CCP and adjacent to tracks, wire
lines, and other facilities.

e Coordination with CCP when work by the Contractor will be performed upon, over, or under the CCP
ROW, or may impact current or future CCP operations.

CCP representatives will be the persons identified by the CCP Chief Engineer to handle specific tasks
related to the project. The attachments specify the contact information for these individuals.

Prior to advertising the project for letting, Contracting Authority will negotiate and obtain an agreement
with the CCP for the work on CCP ROW. Contractor will also be required to enter into a Right of Entry
agreement with the CCP for the purpose of coordinating Contractor work and CCP train activities. A copy
of this agreement is attached as DS-15096, Attachment A.

Contractor shall provide physical barriers approved by CCP to protect track and ballast from damage and
contamination when the Contractor's equipment is operating within 25 feet from nearest rail.

15096.02 REQUESTS FOR INFORMATION.

Requests for information involving work within any CCP ROW shall be in accordance with the procedures
listed in the contract documents. Requests shall be submitted to the Engineer. Engineer will forward the
request to the CCP as necessary.

15096.03 CONSTRUCTION AND AS-BUILT SUBMITTALS.
A. Submittals are required for construction materials and procedures as outlined below. The

submittals shall include all review comments from the Engineer. Design submittals shall be
stamped and signed by a Professional Engineer registered in the State of lowa.



DS-15096, Page 2 of 19

B. The tables below provide CCP’s minimum submittal requirements for the construction items
noted. Submittal requirements are in addition to those specified elsewhere in the contract
documents. The minimum review times indicated below represent CCP’s requirements only.
Contractor shall allow additional time for the CCP’s review time as stated elsewhere in the
contract documents.

For this specification the following definitions shall apply:
o Overpass: when the roadway bridges over the railroad.
e Underpass: when the roadway crosses under the railroad.

C. Submittals will be made by the Engineer to the CCP. ltems in Table DS-15096.04-1 shall be
submitted for both railroad overpass and underpass projects, as applicable. Items in Table DS-
15096.04-2 shall be submitted for underpass projects only.

Prior to or during construction of underpass structures, the CCP requires the review and approval
of drawings, reports, test data, and material data sheets to determine compliance with the
specifications. Product information for items noted in Table DS-15096.04-2 shall be submitted to
CCP through the Engineer for their review and approval. The signed submittal and the Engineer’s
review comments will be reviewed and approved by CCP.

Table DS-15096.04-1: Review Sets and Minimum Time for Review

Description Set.s CCP’s Minirnum Review
Required Time
Shoring design and details 2 4 weeks
Falsework design and details 2 4 weeks
Drainage design provisions 2 4 weeks
Erection diagrams and sequence 2 4 weeks
Demolition diagram and sequence 2 4 weeks

Table DS-15096.04-2: Sets Required

Description Sets Required Notes
Shop drawings 4 Steel and Concrete members
Bearings 4 For entire structures
Concrete Mix Designs 4 For entire structures
Rebar & Strand certifications 4 For superstructure only
28 day concrete strength 4 For superstructure only
Watgrproofir)g material certifications 4 Waterproofing & protective
and installation procedure boards

All fracture critical members
Structural steel certifications 4 & other members requiring
improved notch toughness

All fracture critical members
Fabrication and Test reports 4 & other members requiring
improved notch toughness.

Welding Procedures and Welder

Certification 4 AWS requirements
Pile driving, drilled shaft
Foundation Construction Reports 4 construction, bearing

pressure test reports for
spread footings.

Must meet 95% maximum dry
4 density, Modified Proctor
ASTM D 1557.

Compaction testing reports for
backfill at abutments
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D. As-Built Records will be submitted to the CCP by the Contracting Authority within 1 year of
completion of the structures. These records shall consist of the following items:

1. Overpass Projects:
e Electronic files of all structure design drawings with as-constructed modifications shown
in Auto-Cad Civil 3D or Acrobat .PDF format.
e Hard copies of all structure design drawings with as-constructed modifications shown.

2. Underpass Projects:

e Electronic files of all structure design drawings with as-constructed modifications shown,
in Auto-Cad Civil 3D or Acrobat .PDF format.
Hard copies of all structure design drawings with as-constructed modifications shown.
Final approved copies of shop drawings for concrete and steel members.
Foundation Construction Reports
Compaction testing reports for backfill at abutments

15096.04 SITE INSPECTIONS BY THE CCP.

Site inspections may be performed by the CCP at any point during construction, including but not limited
to the following:

e Preconstruction meetings

Pile driving, drilling of caissons or drilled shafts

Reinforcement & concrete placement for railroad bridge substructure or superstructure

Erection of precast concrete or steel bridge superstructure

Placement of waterproofing (prior to placing ballast on bridge deck)

Completion of the bridge structure

A detailed construction schedule, including the proposed temporary horizontal and vertical clearances
and construction sequence for all work to be performed, shall be provided to the Engineer for submittal to
the CCP for review and approval prior to commencement of work. This schedule shall also include the
anticipated dates when the above listed events will occur. This schedule shall be updated for the above
listed events as necessary, but at least monthly so that site visits may be scheduled.

15096.05 CCP REPRESENTATIVES.

CCP representatives will be provided at the expense of the Contracting Authority to protect CCP facilities,
property, and movements of its trains or engines. CCP may, at the Contractor’s sole cost, risk and
expense, furnish whatever protective services it considers necessary, including, but not limited to,
flagger(s), inspector(s), and stand-by personnel.

In general, CCP will fumish such personnel or other protective services as follows:

e Flagging protection will be required during any operation involving direct and potential interference
with CCP's tracks or traffic. This may include but is not limited to fouling of railroad operating
clearances, reasonable proximity of accidental hazard to railroad traffic, work within 25 feet
horizontally of the nearest centerline, any work over any railroad track, or in any other condition that
CCP deems protective services necessary, which may include work on or off CCP’s property more
than 25 feet from the nearest centerline of a railroad track, such as any equipment extension
(including but not limited to a crane boom) that will reach or has the potential to reach within 25 feet of
any track.

e For any excavation below elevation of track subgrade if, in the opinion of CCP, track or other CCP
facilities may be subject to settlement or movement.

e During any clearing, grubbing, excavation, or grading, or other construction activity in proximity to
CCP facilities, which, in the opinion of CCP, may endanger CCP facilities or operations.

e During the Contractor’'s operations when, in the opinion of CCP, CCP facilities, including, but not
limited to, tracks, buildings, signals, wire lines, or pipe lines, may be endangered.

e The Contractor shall arrange with the CCP to provide the adequate number of flag persons to
accomplish the work.
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Contractor shall be required to pay CCP in advance for the cost of personnel or other protective services.
Prepayment will be based on Contractor’s estimated time for needing protective services, and if that
prepayment will be exhausted prior to the expiration of the contractor’'s need for protective services,
additional prepayment funds will be needed to cover the new projected completion of the project.

In the event CCP is unable to furnish flagging protection, inspection services, or standby personnel at the
desired time or on the desired date(s), Contractor shall not perform the said operation or work until such
time and date(s) that appropriate CCP services can be made available. CCP shall not be liable for any
delay or increased costs incurred by Contractor owing to CCP's inability or failure to have appropriate
CCP services available at the time or on the date requested.

15096.06 INSURANCE.

Before the contract is awarded, Contractor shall submit to the Department a certificate of insurance
evidencing the coverage. The certificate shall identify the insurance company firm name and address,
Contractor firm name, policy period, type of policy, limits of coverage, and scope of work covered
(including project number). Policies shall provide no less than 30 calendar days prior written notice to
Contracting Authority and Railroad of cancellation or material change in policies. Following award of the
Contract, the Contractor shall submit a certificate of insurance evidencing the foregoing coverage to the
Railroad and Contracting Authority (if other than the Department), and a certified, true, and complete copy
of policy or policies to the Contracting Authority and Railroad. Upon request from either the Contracting
Authority or Railroad, a certified duplicate original of any required certificate or policy shall be furnished at
no cost to the Contracting Authority or Railroad.

Contractor shall not enter upon or over CCP’s ROW until the Engineer and CCP have been fumished the
insurance policies, binders, certificates, and endorsements required by the contract documents and the
Right of Entry Agreement (Attachment A) has been executed by the Contractor and CCP. Insurance shall
be kept in full force and effect during the performance of work and thereafter until the Contractor removes
all tools, equipment, and material from CCP’s property and cleans the premises in a manner reasonably
satisfactory to CCP.

In addition to providing to CCP the insurance binders, endorsements, and certificates described below,
Contractor shall also provide the subcontractor insurance endorsements described in Article DS-
15096.08; ASSIGNMENT, SUBCONTRACTING, AND INSURANCE ENDORSEMENTS.

Contractor shall provide the following kinds of insurance:

A. Railroad Protective Insurance.
The Contractor shall provide for and on behalf of the CCP, Railroad Protective Insurance as
stated in the Code of Federal Regulations, Title 23, Part 646, and any revisions thereto issued by
the Federal Highway Administration for damages due to bodily injury or death of persons, and
injury to or destruction of property resulting from the operations of the Contractor, subcontractors,
or their agents, officers, or employees on this project.

Railroad Protective Liability Insurance is required for work involving elimination of hazards of
railroad highway crossings and other highway work wholly or partly within Railroad ROW. This
insurance shall name either the Chicago, Central & Pacific Railroad Company or the Cedar River
Railroad Company, as determined by project location, as the Insured with coverage of at least
$5,000,000.00 per occurrence and $10,000,000.00 in the aggregate. The policy shall be issued
on a standard ISO form CG 00 35 10 93 and include the following:

o Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 10 93) and on
ISO form CG 28 31 10 93.

Endorsed to include the Limited Seepage and Pollution Endorsement.

Endorsed to include Evacuation Expense Coverage Endorsement.

No other endorsements restricting coverage may be added.

The original policy shall be provided to the Engineer and Railway prior to performing work.



DS-15096, Page 5 of 19

Contractor shall use the website listed below to acquire Railroad train movement information for
the purpose of obtaining Railroad Protective Liability Insurance:

http://safetydata.fra.dot.gov/OfficeofSafety/PublicSite/Crossing/Crossing.aspx

The US DOT Crossing Inventory Number will be located in the project plans. Zero trains per day
will be displayed on the crossing inventory report for locations with grade separated crossings or
at-grade crossings when there is less than one train per day. In these situations generating a
map to find alternative crossing locations may be used to provide the number of trains per day
and speed nearest the project location.

. Commercial General Liability Insurance.

Commercial General Liability (CGL) (occurrence based) with a limit of not less than
$5,000,000.00 each occurrence and an aggregate limit of not less than $10,000,000.00. CGL
insurance shall be written on ISO occurrence form CG 00 01 12 04 (or a substitute form providing
equivalent coverage).

Policy shall also contain the following endorsement, which shall be stated on the certificate of

insurance:

e Contractual Liability Railroads ISO form CG 24 17 10 01 (or a substitute form providing
equivalent coverage) showing either “Chicago Central & Pacific Railroad Company” or “Cedar
River Railroad Company Property”, as the case may be, as the Designated Job Site.

¢ Designated Construction Project(s) General Aggregate Limit ISO Form CG 25 03 03 97 (or a
substitute form providing equivalent coverage) showing the project on the form schedule.

Business Automobile Coverage Insurance.
Business auto coverage written on ISO form CA 00 01 (or a substitute form providing equivalent
liability coverage) with a combined single limit of not less $5,000,000.00 for each accident.

Policy shall contain the following endorsements, which shall be stated on the certificate of

insurance:

e Coverage For Certain Operations In Connection With Railroads ISO form CA 20 70 10 01 (or
a substitute form providing equivalent coverage) showing “Chicago Central and Pacific and
Cedar River Railroad Company Property” as the Designated Job Site.

e Motor Carrier Act Endorsement - Hazardous materials clean up (MCS-90), if required by law.

. Workers Compensation and Employers Liability Insurance.

Coverage shall include, but not limited to:

e Contractor's statutory liability under the workers' compensation laws of the State of lowa.

e Employers' Liability (Part B) with limits of at least $500,000.00 each accident, $500,000.00
disease policy limit, $500,000.00 each employee.

If Contractor is self-insured, evidence of the State of lowa’s approval and excess workers
compensation coverage shall be provided. Coverage shall include liability arising out of the U. S.
Longshoremen's and Harbor Workers' Act, the Jones Act, and the Outer Continental Shelf Land
Act, if applicable.

Policy shall contain the following endorsement, which shall be stated on the certificate of
insurance:

Alternate Employer endorsement ISO form WC 00 03 01 A (or a substitute form providing
equivalent coverage) showing CCP in the schedule as the alternate employer (or a substitute
form providing equivalent coverage).
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E. Umbrella Insurance.
If Contractor utilizes umbrella policies, these policies shall “follow form” and afford no less
coverage than the primary policy. Excess coverage is not allowed.

F. Pollution Liability Insurance.
Pollution liability coverage shall be written on ISO form Pollution Liability Coverage Form
Designated Sites CG 00 39 12 04 (or a substitute form providing equivalent liability coverage),
with limits of at least $1,000,000.00 per occurrence and an aggregate limit of $2,000,000.00.

If scope of work as defined in this contract includes the disposal of any hazardous or non-
hazardous materials from the job site, Contractor shall furnish to CCP evidence of pollution legal
liability insurance maintained by the disposal site operator for losses arising from the insured
facility accepting the materials, with coverage in minimum amounts of $1,000,000.00 per loss,
and an annual aggregate of $2,000,000.00.

G. Policy(ies) required above (except worker's compensation and employers liability) shall include
“all operating subsidiaries of North American Railways, Inc.” as “Additional Insured” using ISO
Additional Insured Endorsements CG 20 26, and CA 20 48 (or substitute forms providing
equivalent coverage). The coverage provided to “all operating subsidiaries of North American
Railways, Inc.” as additional insured shall, to the extent provided under ISO Additional Insured
Endorsement CG 20 26, and CA 20 48 provide coverage for the CCP’s negligence whether sole
or partial, active or passive, and shall not be limited by Contractor's liability under the indemnity
provisions contained in the specifications.

H. Punitive damages exclusion, if any, shall be deleted (and the deletion indicated on the certificate
of insurance), unless the law governing prohibits all punitive damages that might arise in
connection with this contract.

I. Contractor waives all rights of recovery, and its insurers also waive all rights of subrogation of
damages against Railroad and its agents, officers, directors, and employees. This waiver shall be
stated on the certificate of insurance.

J. The address to be shown for “Chicago, Central & Pacific Railroad Company”, “Cedar River
Railroad Company”, and “All operating subsidiaries of North American Railways, Inc.” on all
policies and certificates shall be:

Attn: Mgr. Insurance, Insurance Department
935 de La Gauchetiere StW

Montreal, Quebec H3B 2M9, Canada
514.399.6411 (office), 514.399.4296 (facsimile)

K. Insurance policies shall be written by a reputable insurance company acceptable to the CCP or
with a current Best's Insurance Guide Rating of A- and Class VIl or better, and authorized to do
business in the State of lowa.

L. The fact that insurance is obtained by the Contractor or by the CCP on behalf of the Contractor
shall not be deemed to release or diminish the liability of the Contractor, including, without
limitation, liability under the indemnity provisions of this contract. Damages recoverable by the
CCP from the Contractor or any third party shall not be limited by the amount of the required
insurance coverage.

15096.07 ASSIGNMENT, SUBCONTRACTING, AND INSURANCE ENDORSEMENTS.
Contractor shall not assign or subcontract the provisions of this specification, or any interest therein,
without the written consent of the Engineer. Contractor shall be responsible for the acts and omissions of
all subcontractors. Before Contractor commences any work, they shall, except to the extent prohibited by
law; (1) require each subcontractor to include the Contractor and “all operating subsidiaries of North
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American Railways, Inc.” as "Additional Insureds" in the subcontractor's Commercial General Liability
policy and Business Automobile policies with respect to all liabilities arising out of the subcontractor's
performance of work on behalf of the Contractor by endorsing these policies with ISO Additional Insured
Endorsements CG 20 26, and CA 20 48 (or substitute forms providing equivalent coverage; (2) require
each subcontractor to endorse their Commercial General Liability Policy with "Contractual Liability
Railroads" ISO Form CG 24 17 10 01 (or a substitute form providing equivalent coverage) for the job site;
and (3) require each subcontractor to endorse their Business Automobile Policy with "Coverage For
Certain Operations In Connection With Railroads" ISO Form CA 20 70 10 01 (or a substitute form
providing equivalent coverage) for the job site.

15096.08 ADDITIONAL SAFETY REQUIREMENTS.

Personnel employed by the Contractor or subcontractors shall complete the course “CN Contractor
Security/Safety Course”, and be registered prior to working on CCP property, except that such personnel
are not required to execute the Right of Entry form for contractors, it being understood that all contractors
or subcontractors shall instead execute the Right of Entry Agreement attached to this specification. The
CCP orientation course is available at: www.contractororientation.com. This course shall be completed
annually.

CCP has exempted from this requirement those it classifies as “Delivery Persons” from this training, such
as UPS, FedEXx, trucking companies, etc. who merely access the property to supply materials or
equipment.

Contractor shall require its employees to be suitably dressed to perform their duties safely. Contractor
shall require workers to wear personal protective equipment as specified by CCP rules and regulations.
Personal protective equipment will be of safe design and construction for the work to be performed and
shall be maintained in a sanitary and reliable condition. Protective equipment shall include, but not be
limited to the following PPE listed below that meet the U.S. ANSI standards (American National
Standards Institute):

e Eye and face protection ANSI Z 96.1

o Head protection ANSI Z 89.1

e Foot protection ANSI Z 41.1

¢ High Visibility apparel ANSI/ ISEA Z 107

Additional eye protection shall be provided to meet specific job situations such as welding, grinding,
burning, etc.; and hearing protection which affords enough attenuation to give protection from noise levels
that will be occurring on the job site. Only waist length shirts with sleeves and trousers covering the entire
leg shall be wom. Flare-legged trouser bottoms shall be tied to prevent catching.

CCP requires that the Contractor provide their personnel with the proper training, and that Contractor’s
personnel are provided with 1) a sticker to be affixed visibly on their hard hat and 2) a qualification card

so that CCP employees know that Contractor’s personnel are familiar with CCP safety practices and proof
of having successfully completed the “CN Contractor Security/Safety Course” course. If a Contractor’s
employee does not have the sticker and qualification card, that Contractor employee will not be allowed
on CCP property.

Heavy equipment operating within CCP ROW shall be equipped with audible back-up warning devices. If
in the opinion of the CCP the Contractor’'s equipment is unsafe for use on CCP’'s ROW, Contractor shall
remove such equipment from CCP ROW.

Contractor shall promptly notify CCP of any U.S. OSHA or FRA reportable injuries occurring to any
employee that arises during the work performed on the work site within CCP ROW or for CCP.

If at any time the Engineer or CCP is of the opinion that any work of the Contractor is being or is about to
be done or prosecuted without due regard and precaution for safety and security, or in violation of any
applicable safety rule, the Engineer may suspend work until proper protective measures are adopted and
provided to the satisfaction of the CCP. In addition, if CCP has a reasonable, good faith belief that the
Contractor is engaging, or is about to engage, in any activity that poses a substantial risk of causing great
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bodily injury or death to any person, or significant property damage, CCP may suspend the work of the
Contractor and shall as soon as possible thereafter contact the Engineer to review the circumstances of
the work stoppage. CCP shall thereafter abide by the decision of the Engineer as to the necessity of the
work stoppage.

15096.09 SAFETY MEASURES-PROTECTION OF OPERATIONS.
Contractor shall perform work in a safe manner and in conformity with the following standards:

A. Explosives.
Contractor shall not discharge any explosives on or in the vicinity of the CCP's property without
the prior consent of the CCP, which shall not be given if, in the sole discretion of the CCP, such
discharge would be dangerous or would interfere with the CCP's property or facilities. For the
purposes hereof, the "vicinity of the CCP's property" shall be deemed to be any place on the
CCP's property or in such close proximity to the CCP's property that the discharge of explosives
could cause injury to the CCP's employees or other persons, or cause damage to or interference
with the facilities or operations on the CCP's property. CCP reserves the right to impose
limitations on the transportation, handling, storage, security, and use of explosives as the CCP, in
the CCP's sole discretion, may deem to be necessary, desirable, or appropriate. In addition to
any limitations as may be specifically imposed:

1. Contractor shall provide no less than 48 hours written notice, excluding weekends and
holidays, before discharging any explosives.

2. Any explosives loaded in holes, placed or otherwise readied for discharge, shall be
discharged the same day during daylight hours, and at mutually acceptable times.

3. Contractor, at its own expense, shall take all precautionary measures and construct all
temporary shelters necessary to guard against danger of damage, destruction, or
interference arising out of or connected with any blasting or any transportation, handling,
storage, security, or use of explosives.

B. Obstructions to View.
Except as otherwise provided herein, Contractor shall not cause or permit the view along the
tracks of the CCP to be obstructed, nor place any combustible material on the crossing area, nor
erect any structures thereon except as allowed by the contract documents.

C. Excavation.
Contractor shall not excavate from existing slopes nor construct new slopes which are excessive
and may create hazards of slides or falling rock, impair, or endanger the clearance between
existing or new slopes and the tracks of the CCP. Contractor shall not perform work that may
disturb stability of any area or adversely affect CCP's tracks or facilities. Contractor, at its own
expense, shall install and maintain adequate shoring and cribbing for all excavation or trenching
performed by them in connection with construction, maintenance, or other work. Shoring and
cribbing shall be constructed and maintained with materials and in a manner approved by CCP to
withstand all stresses likely to be encountered, including any stresses resulting from vibrations
caused by CCP's operations in the vicinity.

D. Drainage.
Contractor, at its expense, shall provide and maintain suitable facilities for draining the highway
and its appurtenances, and shall not suffer or permit drainage water to flow or collect upon
property of CCP that may adversely affect any of CCP’s operations, equipment or any third
parties with permitted facilities on CCP’s ROW. Contractor, at its own expense, shall provide
adequate passageway for the waters of any streams, bodies of water, and drainage facilities
(either natural or artificial, and including water from CCP's culverts and drainage facilities), so that
said waters may not, because of any facilities or work of Contractor, be impeded, obstructed,
diverted or caused to back up, overflow or damage the property of the CCP or any part thereof, or
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property of others. Contractor shall not obstruct or interfere with existing ditches or drainage
facilities.

E. Clearances.
Contractor shall provide a minimum vertical clearance of 22.0 feet above top of rails and a
minimum lateral clearance of 12.5 feet from centerline of track nearest temporary construction
falsework. No materials, supplies, or equipment will be stored within 25 feet from centerline of any
railroad track, measured at right angles thereto.

Proposed changes to specified minimum clearances shall be submitted in writing to CCP, through
the Engineer, at least 30 calendar days in advance of the work. No work shall commence until
Engineer receives concurrence, in writing, from CCP that approval is given and that
arrangements have been made for flagging service, as may be necessary. CCP will have 15
calendar days to respond to the request.

F. Demolition of Existing Structures.
Contractor shall submit demolition plans to the Engineer for review and approval. Engineer will
forward such plans to CCP as identified in the project agreement for CCP to review and approve.
Demolition performed over or near CCP track will require proper protective shielding or other
measures (as identified on the plans) as maybe required by CCP, and Contractor shall be
required provide signed plans, signed by a Professional Engineer licensed in the State of lowa,
and schedule for review and approval by CCP. Such protective shielding or measures shall be
designed for immediate removal by Contractor whenever instructed to do so by CCP. Demolition
shall not be undertaken until CCP has advised Engineer of its approval of the plans and
schedule, and Contractor has received the Engineer's and CCP’s written approval of such
demolition plans and schedule. All such reviews and approvals or rejections will be completed by
the Engineer and CCP within 45 calendar days of receipt from Contractor.

15096.10 WALKWAYS.

Along the outer side of each exterior track of multiple operated track, and on each side of single operated
track, an unobstructed continuous space suitable for CCP’s use in walking along trains, extending to a
line not less than 12 feet from centerline of track, shall be maintained. Temporary impediments to
walkways and track drainage encroachments or obstructions allowed during work hours while CCP’s
flagging service is provided shall be removed before the close of each work day. Walkways with railings
shall be constructed by Contractor over open excavations when in close proximity of track, and railings
shall not be closer than 8.5 feet horizontally from center line of tangent track or 9.5 feet horizontally from
centerline of curved track.

15096.11 EXCAVATIONS IN CLOSE PROXIMITY TO CCP FACILITIES.

Contractor shall take special precaution in connection with excavating and shoring. Excavations for
construction of footings, piers, columns, walls, or other facilities that require shoring shall comply with the
following requirements: OSHA, AREMA, and CCP “Guidelines for Temporary Shoring”.

Contractor shall contact CCP for facility locates at least 5 working days prior to commencing work at
telephone number 734.783.4533 during normal business hours (7:00 a.m. to 3:00 p.m. C.S.T., Monday
through Friday, except holidays. Contractor shall pay CCP in advance for the cost of CCP locates. Cost
for a cable locate is currently $350.00. If a telecommunications system is buried anywhere on or near
CCP property, Contractor shall coordinate with CCP and the telecommunication company to arrange for
relocation or other protection of the system prior to beginning any work on or near CCP property.

15096.12 NO INTERFERENCE WITH CCP’S OPERATION.

Contractor shall not interfere with the constant, continuous, and uninterrupted use of the tracks, property,
and facilities of the CCP its lessees, licensees, or others, unless specifically permitted and authorized in
advance by the CCP. When not in use, the Contractor's machinery and materials shall be kept at least 50
feet from the centerline of CCP's nearest active track, and there shall be no crossings of CCP's tracks
except at existing open public crossings or as provided by private construction crossing agreement
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between CCP and the Contractor. CCP may require the Contractor to furnish detailed plans prior to entry
upon the premises and to view and inspect any activity or work on or above the CCP’s property.

15096.13 TRAFFIC CONTROL.
Contractor’s operations that control traffic across or around CCP facilities shall be coordinated with and
approved by CCP.

15096.14 INDEMNITY.

As used in this Article, “CCP” includes other railroad companies using the CCP's property at or near the

location of Contractor’'s work and CCP’s and their officers, agents, and employees; "Loss" includes loss,

damage, claims, demands, actions, causes of action, penalties, costs, and expenses of whatsoever

nature, including court costs and attorneys' fees, which may result from the following:

e Injury to or death of persons whomsoever (including the CCP's officers, agents, and employees, the
Contractor’s officers, agents, and employees, as well as any other person); and

e Damage to or loss or destruction of property whatsoever (including Contractor property, damage to
the roadbed, tracks, equipment, or other property of the CCP, or property in its care or custody).

Contractor shall indemnify, hold harmless, and defend to the extent allowed by law the CCP from any loss
which is due to or arises from any cause and is associated in whole or in part with the work covered
herein, a breach of the contract or the failure to observe the health and safety provisions herein, or any
activity or omission arising out of performance or nonperformance; except when caused by the sole
negligence of CCP, or except to the extent caused by gross negligence or willful misconduct of CCP.

15096.15 MAINTENANCE OF CCP FACILITIES.

Contractor shall maintain all ditches and drainage structures free of silt or other obstructions which may
result from its operations, promptly repair eroded areas within CCP’s ROW, and repair any other damage
to CCP property, or its tenants; at no cost to the CCP. Contractor will be required upon the completion of
the work to remove from within the limits of CCP's property all machinery, equipment, surplus materials,
false work, rubbish or temporary buildings, and to leave said property in a condition satisfactory to the
Engineering Manager of CCP or their authorized representative.

15096.16 COMMUNICATIONS AND SIGNAL LINES.

No digging, trenching or boring activities shall be conducted in the proximity of any known buried CCP
signal cables without CCP’s Signal Department representative being present. If required, CCP will
rearrange its communications and signal lines, grade crossing warning devices, train signals, and
facilities that are in use and maintained by CCP’s forces in connection with its operation at the expense of
the Contracting Authority. This work will be performed by CCP and it is not a part of the contract.

15096.17 FIBER OPTIC CABLE SYSTEMS.

Fiber optic cable systems may be buried on the CCP’s property. Protection of the fiber optic cable
systems is of extreme importance since any break could disrupt service to users, including CCP, resulting
in business interruption and loss of revenue and profits. Contractor shall contact lowa One Call
(1.800.292.8989 (a 24-hour number)) to determine if fiber optic cable is buried anywhere on CCP's ROW
to be used by the Contractor. If it is, Contractor shall telephone the telecommunications company
involved, arrange for a cable locator, and make arrangements for relocation or other protection of the fiber
optic cable prior to beginning work on CCP's ROW.

In addition to the liability terms elsewhere in this specification, Contractor shall indemnify and hold
harmless CCP against and from all cost, liability, and expense whatsoever (including, without limitation,
attorney's fees, court costs, and expenses) arising out of or in any way contributed to by any act or
omission of the Contractor, agents, or employees, that causes or contributes to (1) any damage to or
destruction of any telecommunications system on CCP's property, and (2) any injury to or death of any
person employed by or on behalf of any telecommunications company, its contractor, agents, or
employees, on CCP's property. Contractor shall not have or seek recourse against CCP for any claim or
cause of action for alleged loss of profits, revenue, loss of service, or other consequential damage to a
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telecommunication company using CCP's property or a customer or user of services of the fiber optic
cable on CCP's property.

15096.18 COOPERATION.
CCP will cooperate with Contractor so work may be conducted in an efficient manner, and will cooperate
with Contractor in enabling use of CCP’s ROW in performing the work.

15096.19 WAIVER OF BREACH.

The waiver by CCP of the breach of any condition, covenant, or specification herein contained to be kept,
observed and performed by Contractor shall in no way impair the right of CCP to avalil itself of any
subsequent breach thereof.

15096.20 CCP OPERATIONS.

Contractor shall be advised that trains or equipment are expected on any track, at any time, in either
direction. Contractor shall become familiar with the train schedules in this location and structure its bid
assuming intermittent track windows in this period, as defined below.

All railroad tracks within and adjacent to the work are active and rail traffic over these tracks shall be
maintained throughout the contract. Activities may include both through moves and switching moves to
local customers. Railroad traffic and operations may occur continuously throughout the day and night on
these tracks and shall be maintained at all times. Contractor shall coordinate and schedule the work so
that construction activities do not interfere with CCP operations.

Work windows for this contract shall be coordinated with the Engineer, who shall receive CCP’s approval
before advising the Contractor of the availability of any work window. Types of work windows include
Conditional Work Windows and Absolute Work Windows, as defined below:

A. Conditional Work Window.
A period of time that CCP operations have priority over construction activities. At the direction of
the CCP flag person, upon approach of a train, and when trains are present, the tracks shall be
cleared (i.e., no construction equipment, materials, or personnel within 25 feet, or as directed by
the CCP, from the tracks). Conditional Work Windows are available for the contract.

B. Absolute Work Window.
A period of time that construction activities are given priority over CCP operations. During this
time frame the designated tracks will be inactive for train movements and may be fouled by the
Contractor. At the end of an Absolute Work Window the tracks or signals shall be completely
operational for train operations and all CCP, Public Utilities Commission, and Federal Railroad
Administration requirements, codes, and regulations for operational tracks shall be met. In the
situation where the operating tracks or signals have been affected, the CCP will perform
inspections of the work prior to placing back into service. CCP flag persons will be required for
construction activities requiring an Absolute Work Window.

Absolute Work Windows will not generally be granted, and any provided shall require the express
written approval by CCP’s Transportation Department. Any request will require a detailed
explanation for CCP review and approval.

C. Work on CCP’s ROW shall be done at such times and in such manner so as not to interfere with
or endanger the operations of CCP. Whenever work may affect the operations or safety of trains,
the method of doing such work shall first be submitted to the CCP for approval, but such approval
shall not relieve the Contractor from liability. Work to be performed by the Contractor that requires
flagging or inspection service shall be deferred until the flagging protection required by CCP is
available at the job site.

D. Contractor shall make requests in writing for both Absolute and Conditional Work Windows, at
least two weeks in advance of any work. The written request shall include:
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Exactly what the work entails.

Days and hours that work will be performed.

Exact location of work, and proximity to the tracks.

Type of window requested and the amount of time requested.
Designated contact person.

Contractor shall provide written notice to the CCP at least 48 hours before commencing work in
connection with approved work windows when work will be performed within 25 feet of any track
center line.

E. Should a condition arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of CCP, Contractor shall make
such provisions. If in the judgment of CCP such provisions are insufficient, CCP may require or
provide such provisions as deemed necessary. In any event, such provisions shall be at the
Contractor’s expense. The CCP or Engineer will have the right to order Contractor to temporarily
cease operations in the event of an emergency or, if in the opinion of CCP, the Contractor’s
operations could endanger CCP’s operations. In the event such an order is given, Contractor
shall immediately notify the Engineer of the order.

15096.21 RAILROAD FLAGGING.

A. Notification.
Contractor shall notify the CCP and Engineer at least fifteen 15 working days in advance of
commencement of any work on CCP property and at least 10 working days in advance of
proposed performance of any work by the Contractor in which any person or equipment will be
within 25 feet of any track, or near enough to any track that any equipment extension (such as,
but not limited to, a crane boom) will reach to within 25 feet of any track. Notice shall made using
CCP’s “Request for Flagging Services and Cable Location” form attached as DS-15096,
Attachment B.

The services of a flagman will be required during any operation involving direct interference with
CCP'’s tracks or traffic, fouling of railroad operating clearances, or reasonable proximity of
accidental hazard to railroad traffic, when work takes place within 25 feet horizontally of the
nearest centerline, any work over any railroad track, or in any other condition that CCP deems the
services of a flagman necessary, which may include work on or near CCP’s property more than
25 feet from the nearest centerline of a railroad track. Additional flagmen will also be furnished
whenever in the opinion of CCP such protection is needed.

Upon receipt of 10 working day notice, the CCP will determine and inform the Contractor whether
a railroad flagger need be present and whether the Contractor need implement any special
protective or safety measures. If flagging or other special protective or safety measures are
performed by the CCP, such services will be provided at Contractor's expense with the
understanding that if the CCP provides any flagging or other services, the Contractor shall not be
relieved of any of its responsibilities or liabilities set forth herein. Contractor shall be required to
pay CCP in advance for the cost of personnel or other protective services. CCP shall not be liable
for any increased costs incurred by the Contractor or Contracting Authority owing to CCP's
inability or failure to have appropriate CCP personnel available at the time or on the date
requested.

To enable orderly flagger reassignment to other projects the Contractor shall notify the CCP 5
working days prior to the termination of flagging need or 5 working days prior to completion of the
Contractor’s work, whichever is sooner. Contractor shall inform CCP when work requiring
flaggers is complete.

CCP will notify the Engineer and Contractor when non-compliance is reported by CCP train crews
or other CCP employees. Contractor work performed without proper flagging services, when such
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flagging is required, will be subject to a $5,000.00 per day price adjustment to Contractor, and
may result in the removal of Contractor by CCP or Engineer from the project.

Flagger Rate of Pay.
Refer to the “Request for Flagging Services and Cable Location” form attached to this
specification for flagger rates of pay.

Rates are subject to change, at any time, by law or by agreement between the CCP, its
employees or contractors, and may be retroactive as a result of negotiations or a ruling of an
authorized Governmental Agency. Additional charges on labor are also subject to change. If the
wage rate or additional charges are changed, the Contractor shall pay on the basis of the new
rates and charges.

Reimbursement to the CCP.

In the event Contractor fails to reimburse or pay CCP for hours of flagman protection provided in
excess of prepayment amounts, Contracting Authority will reimburse the CCP within 30 calendar
days of Contractor defaulting on the payment (default is defined as non-payment within 30
calendar days of billing by the CCP to the Contractor). Failure of the Contractor to reimburse the
CCP may result in a reduction or suspension of the Contractors bidding qualifications according
to Article 1102.03 of the Standard Specifications.

Documentation and Reimbursement to the Contractor.

Contractor shall initially pay CCP for all flagging costs in conjunction with railroad flaggers when
any of the conditions identified in Article DS-15096.05, warrant a flagger. Contracting Authority
will reimburse the Contractor for any daily cost that exceeds $1,000.00 per day for the cost of
flagger services provided by the CCP. Contracting Authority will reimburse Contractor 100% of
the total cost of flagger services, as deemed necessary by CCP, that does not meet any of the
conditions identified in Article DS-15096.05, unless flagger’s presence on the project was a result
of the Contractor's communication, or lack of communication, with the CCP. Contracting Authority
will reimburse Contractor following completion of all work necessitating flagging operations by
CCP and receipt of documentation verifying the CCP invoices have been paid.

For each day that railroad flaggers have been provided, the Contractor shall document daily the
conditions on the project site that warrant the flagger. Contractor shall submit the daily records to
the Engineer each week. Engineer will review the daily logs and promptly notify Contractor if any
information in the daily log is believed to be incorrect.

Contractor shall forward copies of the invoices received from the CCP for flaggers and a
summary of the flagging costs incurred that exceed the Contactors' requirements described in
Article DS-15096.05, to the Engineer with a request for payment for the additional railroad flagger
costs. Engineer will review the Contractor’s daily logs against the CCP’s invoice and make
payment for the eligible costs in accordance with Article 1109.03, of the Standard Specifications.

Contractor shall be responsible to CCP for all flagging costs. Flagging costs for subcontracted
work shall be the responsibility of the Contractor. Reimbursement from subcontractors to the
Contractor shall be the sole responsibility of the Contractor.

Contractor shall forward, to the Engineer, copies of payments made to the CCP for flagging costs.

Contracting Authority may award multiple contracts for work in the same general area. Contractor
shall try to stage work to minimize the need for railroad flaggers. In the event of multiple projects
in a particular location, the Contractor initially requiring flagging on a daily basis shall be
responsible for all flagging costs for that day.
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15096.22 TEMPORARY CROSSINGS.
At other than established public road crossings, Contractor shall not move any equipment or materials
across the CCP’s tracks until written permission has been obtained from the CCP.

If Contractor requires a temporary railroad crossing the Contractor shall arrange for the crossing
installation at a location acceptable to the Contractor and CCP at the Contractor's expense to include all
CCP costs of installation, maintenance, removal, and track restoration. Temporary crossing shall be gated
and locked at all times when not required for use by Contractor. Flagging will always be required during
use of a temporary crossing. The billing, Contractor payment provisions, and final Contractor payment
requirements for crossing costs except flagging are to be covered as agreed to in a separate private
construction crossing agreement between the Contractor and CCP. Prior notice of need for a temporary
crossing is required to allow for CCP site review, cost estimating, securing material, and work crew
scheduling and will vary. Contractor should contact the CCP prior to making a bid when a temporary
crossing is required.

15096.23 LIMITATION OF RIGHTS GRANTED.

The Contract, any Temporary Easement, and Permanent Easement are all subject to the prior and
continuing right and obligation of the CCP to use and maintain its property, not inconsistent with highway
purposes, including the right and power of the CCP to construct, maintain, repair, renew, use, operate,
change, modify, or relocate CCP tracks, roadways, signal, communication, fiber optics, or other wirelines,
pipelines, and other facilities upon, along, or across any or all parts of its property, all or any of which may
be freely done at any time or times by the CCP, not inconsistent with highway purposes and at CCP's
sole cost and expense.

The Contract, Temporary Construction Easement, and Permanent Easement, whether recorded or
unrecorded, are subject to all outstanding rights (including those in favor of licensees and lessees of the
CCP’s property, and others) and the right of the CCP to renew and extend the same, and is made without
covenant of title or for quiet enjoyment.

15096.24 MECHANIC’S LIENS.

Contractor shall not permit or suffer any mechanic's or material supplier’s liens of any kind or nature to be
enforced against any property of the CCP for any work performed. Contractor shall indemnify and hold
harmless the CCP from and against any liens, claims, demands, costs or expenses of whatsoever nature
in any way connected with or growing out of such work done, labor performed, or materials fumished. It is
understood that this specification may be recorded in the county in which the work is to be performed and
such recording shall serve as public notice that no Contractor, subcontractor, or material supplier shall file
any notice of a mechanic’s or material supplier’s lien or permit or suffer any mechanic’s lien or material
supplier’s lien on the property of the CCP to the extent permitted by law.

15096.25 METHOD OF MEASUREMENT AND BASIS OF PAYMENT.

Railroad Protective Liability Insurance for Chicago, Central, & Pacific Railroad / Cedar River Railroad
Company will be paid for as a Lump Sum bid item. The Contractor will be paid the Lump Sum bid item
price within 30 calendar days after receipt of a signed contract, provided that all necessary certificates of
insurance have been submitted to the Department per Article DS-15096.06.
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Attachments to this specification:
e DS-15096, Attachment A: Right of Entry Agreement

e DS-15096, Attachment B: Requirements Regarding Flagging and Cable Location for Construction
on CN
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DS-15096, Attachment A
RIGHT OF ENTRY AGREEMENT

This Right of Entry Agreement (“Agreement”) is made between
(hereafter Contractor) and Chicago Central & Pacific Railroad Company/Cedar River Railroad Company
(hereafter Railroad) in order to permit Contractor to enter onto Railroad’s property, for the purposes of
performing work in connection with the following project for the Contracting Authority:

Project: , as further identified in the attached project documents.

DOT/FRA Crossing Number at or closest to project: (6 numbers &1 letter).

Contractor shall pay to Railroad upon execution of this Agreement the sum of $1,000.00 as consideration
for the right of entry awarded under this Agreement and to cover preparation and administration of this
Agreement.

Contractor and Railroad hereby agree as follows:

1. Contractor shall enter Railroad’s property (identified in the attached project documents) only in
connection with the above-referenced project;

2. Contractor shall give Railroad at least 15 working days’ advance notice of the date Contractor
plans to start any work on the project;

3. Upon request, Contractor shall provide Railroad with detailed plans of the project at no cost to
Railroad;

4. Contractor shall comply with all terms and requirements set forth in lowa Department of
Transportation Developmental Specifications (DS-15096) for Construction or Maintenance Work
on Railroad Right-of-Way, including but not limited to the insurance requirements set forth in such
specification Contractor shall provide Railroad with certificates and declarations sheets that prove
or show compliance with such insurance requirements;

5. As used in this paragraph, “CCP” includes other railroad companies using the CCP's property at
or near the location of the Contractor’'s work and CCP’s and their officers, agents, and
employees; "Loss" includes loss, damage, claims, demands, actions, causes of action, penalties,
costs, and expenses of whatsoever nature, including court costs and attorneys' fees, which may
result from the following:

Injury to or death of persons whomsoever (including the CCP's officers, agents, and
employees, the Contractor’s officers, agents, and employees, as well as any other person);
and Damage to or loss or destruction of property whatsoever (including Contractor property,
damage to the roadbed, tracks, equipment, or other property of the CCP, or property in its
care or custody).

Contractor shall indemnify, hold harmless, and defend to the extent allowed by law the CCP from
any loss which is due to or arises from any cause and is associated in whole or in part with the
work covered herein, a breach of the contract or the failure to observe the health and safety
provisions herein, or any activity or omission arising out of performance or nonperformance;
except when caused by the sole negligence of the CCP, or except to the extent caused by the
gross negligence or willful misconduct of the CCP;

6. The insurance requirements set forth in this Agreement shall not relieve or limit Contractor’s
liability to Railroad under the indemnity provisions of this Agreement;
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7. Contractor shall comply with any federal, state or local laws, statutes, codes, ordinances, rules
and regulations applicable to its construction and maintenance of the project. Contractor shall
defend, indemnify and hold railroad and its affiliates harmless with respect to any fines, penalties,
liabilities or other consequences arising from contractor’s failure to comply with any such federal,
state or local laws, statutes, codes, ordinances, rules and regulations;

8. Contractor shall promptly notify Railroad of any loss, damage, injury or death arising out of or in
connection with the project work;

9. The provisions of this Agreement shall survive the termination or expiration of the Agreement;
10. Railroad certifies that it has carefully reviewed the project plans and that it agrees to permit the
Contractor and its employees, officers and subcontractors to enter onto and work upon its

property for the purpose of completing said project under the terms of this Agreement;

11. Any notices or communications concerning this agreement shall be delivered to the following
designated individuals:

Nicholas Burwell Email: nicholas.burwell@cn.ca
Public Works Manager Telephone Number: 349.236.9205-319-427-1031
CN Railroad 319.236.9207 facsimile

17641 South Ashland Ave.
Homewood, IL 60403 60430

For Contractor:

Address:
Telephone Number: () - office

( ) - facsimile
Email:

IN WITNESS WHEREOF, Contractor and Railroad have executed and delivered this agreement as of the
date set forth below.

Date Contractor

Date Railroad
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CN Request for Flagging Services and Cable Location

Project Information:

Please fill in each cell for processing
Is this a new project? Select answer

List CN Project # (Example SO# 123456, Network# R1234, PSC-132):

Contractor’s Right of Entry (ROE), License, Permit #:

Date of Agreement for ROE, License or Permit:

Termination Date of Agreement for ROE, License or Permit (If Applicable):

Does the scope of work include underground, piledriving, excavation or other activities
which would require a Railroad Cable Locate?

Note: railroad cables and fibers are not part of any state utility locate programs. Select answer
If a contractor shows up on site to perform work that requires a cable locate and it was
not requested, the flagger will shut down the project

Does your project require vehicular traffic to be shifted out of its intended lane against
the current of traffic at a railroad grade crossing?

Select answer

Railroad Subsidiary (listed on your agreementy): Select Railroad Subsidiary

Licensee and/or their contractor shall request, prepay, and secure Railroad Company signal facility locates by written notice to
Railroad Company along with submission of CN’s “Request for Flagging Services” form at least,

10 business days in advance of proposed performance of any work or access to Railroad Company property.

Notice to Railroad Company does not fulfill or satisfy any other notification requirements for utility locates for non-railroad
facilities.

You must have an agreement with a CN railroad subsidiary, such as a Right of Entry, Permit, License or Formal Agreement in

addition to any necessary flagging before you may enter CN property.

Flagaing Protection Schedule:
Requested Dates for Flagger Protection:
Dates requested are subject to Flagging Co. availability and any
project needing a cable locate will need 10 days minimum advance

notice. This should be considered when requesting dates for
flagging.
Estimated Duration (in days) for Flagger:

Estimated Work Schedule (example Mon. — Sat.)

Daily Start Time / End Time (example 0700 to 1700 etc.):
(Flagger start and end time may vary based on type of protection required)

Flagaing Protection L ocation:
Railroad Mile Post (MP):

Railroad Subdivision:

Project’s Location (Street location/intersection):
Project - City / State:

Project Description (example HDD, Jack and Bore,
Encroachment, Underground or Overhead
Pipeline / Wireline crossing, etc.):

Location for flagger to report:
Field Contact Person(s): 1st Alternate
Mobile Phone Number(s): 1st Alternate
Email Address(s):




Company Name:

Contact Name:

E-Mail:

Billing Address:

City/State:

ZIP Code:

Company Phone:

Electronic Payment Instructions Payment Information

Financial Institution HARRIS TRUST AND Customer Number (if available)
SAVINGS BANK
311 WEST MONROE,
CHICAGO, IL
Account Name Grand Trunk Western CN Contact
Account 274-733-5 Service Requested (Flagging MP, Request Date)
US ROUTING (ABA) 071 000 288
Remittance Details nfcashmanagement@cn.ca | Prepayment Amount
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CN REQUEST FOR FLAGGING SERVICES AND CABLE LOCATION

Billing Information:

Please send payment remittance details and copy of this flagging request to nfcashmanagement@cn.ca

Before Flagging Service is provided:

CN required online training must be completed before Flagging Protection will be scheduled.

Prepayment must be received before Flagging Protection will be scheduled.

There is an 8-hour minimum per day. The base rate for Flagging Protection is $1,300 for 10 hours: this includes 2
overtime hours for flagger to set up/take down protection if needed. Additional overtime hour must be prepaid at

the rate of $150.00 per hour. Weekends and Holidays must be prepaid at the overtime rate with a $1,500.00 / 10 hour
minimum. (Rates Effective January 1st, 2021.)

If additional days of flagging protection are required, they must be prepaid in advance.

Any prepayment not used can be refunded.

Railroad Cable Location must be prepaid, the cost is $350.00 per locate.

This completed form must be sent with a map, confirmation of electronic prepayment, and proof of insurance to
US_Flagging@cn.ca

CN Flagging Department

US Flagging

T: 248-914-9695

17641 South Ashland Ave.
Homewood, IL 60430

US Flagging@cn.ca

I, , agree to pay for flagging and/or cable locate services as requested
Print Name

Signature

2|Page
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