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  CONTRACTS ACCEPTED 
 
PROPOSAL ID/  CONTRACTOR/  ACCEPTED DATE/ 
COUNTY  PROJECT NUMBER(S)  PROJECT WORK TYPE 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 
 
02-1484-500       BLACKTOP SERVICE CO. & SUBSID.              11/29/11 
  ADAMS           MB-148-4(500)30--77-02                      HMA RESURFACING WITH MILLING 
 
04-C004-084       NORRIS ASPHALT PAVING CO.                   11/28/11 
  APPANOOSE       FM-C004(83)--55-04                          HMA RESURFACING 
  APPANOOSE       STP-S-C004(84)--5E-04                       HMA RESURFACING 
  APPANOOSE       STP-S-C004(84)--5E-04                       HMA RESURFACING 
  APPANOOSE       FM-C004(91)--55-04                          HMA RESURFACING 
 
15-1484-500       U.S. ASPHALT CO.                            11/29/11 
  CASS            MB-148-4(500)49--77-15                      HMA RESURFACING WITH MILLING 
 
17-4822-626       HENKEL CONSTRUCTION COMPANY                 10/03/11 
  CERRO GORDO     TCSP-4822(626)--9S-17                       BRIDGE REPLACEMENT - PPCB 
 
17-4822-627       HEARTLAND ASPHALT, INC.                     10/12/11 
  CERRO GORDO     STP-U-4822(627)--70-17                      PCC PAVEMENT WIDENING 
 
35-C035-051       IOWA BRIDGE & CULVERT, L.C.                 11/15/11 
  FRANKLIN        BROS-C035(51)--5F-35                        RCB CULVERT RPLC - TWIN BOX 
 
49-0521-096       S2 CONSTRUCTION LLC                         11/23/11 
  JACKSON         STPN-052-1(96)--2J-49                       HMA PAVED SHOULDER - REPAIR 
 
49-0617-076       SMITH SEEDING, INC.                         11/23/11 
  JACKSON         STP-E-061-7(76)--23-49                      LANDSCAPING 
 
56-C056-074       TAYLOR CONSTRUCTION, INC.                   11/28/11 
  LEE             BROS-C056(74)--8J-56                        BRIDGE REPLACEMENT - PPCB 
 
56-C056-080       PETERSON CONTRACTORS INC.                   11/28/11 
  LEE             ER-C056(80)--58-56                          EMERGENCY REPAIR - EROSION 
  LEE             ER-C056(81)--58-56                          EMERGENCY REPAIR - EROSION 
  LEE             ER-C056(82)--58-56                          EMERGENCY REPAIR - EROSION 
  LEE             ER-C056(83)--58-56                          EMERGENCY REPAIR - EROSION 
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57-1187-680       SCHROEDER, JIM CONSTRUCTION, INC.           11/22/11 
  LINN            STP-U-1187(680)--70-57                      BRIDGE AND APPROACHES - PPCB 
 
69-0344-502       BLACKTOP SERVICE CO. & SUBSID.              11/29/11 
  MONTGOMERY      MB-034-4(502)32--77-69                      HMA RESURFACING WITH MILLING 
 
72-0604-090       GRAVES CONSTRUCTION CO., INC.               11/22/11 
  OSCEOLA         BRFN-060-4(90)--39-72                       PERMANENT SCOUR COUNTERMEASURE 
 
73-0594-500       BLACKTOP SERVICE CO. & SUBSID.              11/29/11 
  PAGE            MB-059-4(500)14--77-73                      HMA RESURFACING WITH MILLING 
 
74-0183-089       BLACKTOP SERVICE CO. & SUBSID.              11/28/11 
  PALO ALTO       NHSN-018-3(89)--2R-74                       HMA RESURFACING 
 
77-1945-757       REILLY CONSTRUCTION CO., INC.               11/15/11 
  POLK            ESL-1945(757)--7S-77                        PCC PAVEMENT - GRADE/REPLACE 
 
77-8260-620       CORELL CONTRACTOR, INC                      11/15/11 
  POLK            STP-U-8260(620)--70-77                      PCC PAVEMENT - GRADE/REPLACE 
 
78-0804-510       NELSON & ROCK CONTRACTING, INC              11/23/11 
  DALLAS          MBIN-080-4(505)100--0M-25                   SLOPE PROTECTION 
 
93-C093-064       GUS CONSTRUCTION CO., INC.                  11/28/11 
  WAYNE           BROS-C093(64)--5F-93                        RCB CULVERT NEW - TWIN BOX 
 
94-C094-081       GRAVES CONSTRUCTION CO., INC.               08/26/11 
  WEBSTER         BROS-C094(81)--8J-94                        BRIDGE AND APPROACHES - CCS 
 
94-C094-084       MERRYMAN BRIDGE CONSTRUCTION                11/15/11 
  WEBSTER         BROS-C094(84)--5F-94                        BRIDGE AND APPROACHES - CCS 
 
94-C094-086       HERBERGER CONSTR. CO., INC.                 11/29/11 
  WEBSTER         BROS-C094(86)--8J-94                        BRIDGE AND APPROACHES - CCS 
 
94-C094-089       FORT DODGE ASPHALT CO., INC.                11/15/11 
  WEBSTER         STP-S-C094(89)--5E-94                       HMA RESURFC/COLD IN-PLC RECYCL 
  WEBSTER         FM-C094(90)--55-94                          HMA RESURFACING 


