
 
Office of Contracts l Project Delivery Bureau 

800 Lincoln Way -- Ames, IA 50010 
Phone: 515-239-1414   FAX: 515-239-1325 
E-mail address: dot.contracts@iowadot.us 

NOTICE TO BIDDERS 
  
STATE OF IOWA - Sealed bids will be received by the Iowa Department of Transportation (DOT), Office of Contracts, 800 Lincoln Way, Ames, Iowa 
50010 on February 21, 2017 at 10:00 A.M. CDT for various items of construction and maintenance work. 
 
Plans, specifications and proposal forms for the work may be seen at the Office of Contracts until noon on the day previous to the letting. 
 
A listing of projects open for bids and details for each project will be available to potential bidders and suppliers three weeks prior to the letting date at 
www.bidx.com/ia/main or www.iowadot.gov or by calling the Office of Contracts at 515-239-1414. 
 
The Iowa DOT uses the Bid Express website – www.bidx.com - as the official depository for bid submittal. The Iowa DOT will ensure this depository 
is available for a two-hour period prior to the deadline for submission of bids. If there is an interruption of communications or loss of service by Bid 
Express during this two-hour period, the Iowa DOT will delay the deadline for bid submissions to allow potential bidders to submit bids. Instructions 
will be communicated to potential bidders. 
 
Opening and reading of the bids will be performed at the Office of Contracts after 10:30 A.M. on the day bids are to be received, unless otherwise 
specified by the Iowa DOT.  
 
Unless otherwise specified, bidder shall submit an electronic proposal with digital signature using bidding software furnished by the Department and 
electronic bid submittal procedures of the Department. Proposals received after the bid deadline will not be read.  Proposals containing any reservations 
not provided for in the forms furnished will be rejected. The Iowa DOT reserves the right to waive technicalities and reject any or all bids. 
 
A proposal guarantee, not less than the amount as set forth in the proposal form, shall be filed with each proposal. The proposal guarantee shall be in the 
form of a certified check or credit union certified share draft, cashier's check, money order or bank draft drawn on a solvent bank or credit union. 
Certified checks or credit union certified share drafts shall bear an endorsement signed by a responsible official of such bank or credit union as to the 
amount certified. Cashier's checks, money orders or bank drafts shall be made payable either to the contracting authority or bidder; and, where made 
payable to the bidder, shall contain an unqualified endorsement to the contracting authority signed by the bidder or the bidder’s authorized agent.  A 
properly completed Contractor’s Annual Bid Bond (form 650043) may be used in lieu of the monetary options specified above. Both forms are 
available from the Office of Contracts.   These must be delivered to the Office of Contracts at the address above, Iowa DOT personnel will be available 
to accept proposal guaranties during regular business hours of 8:00 a.m. to 4:30 p.m.  A Proposal Guaranty/Bid Bond (Form 131084) may be used for 
the proposal guaranty in lieu of that specified above, using the electronic bid bond verification feature authorized by the Department. 
 
Per Iowa Code section 423.3 (80), the contracting authority will issue an exemption certificate for the purchase or use of building materials, supplies 
and equipment used in the performance of the construction contract.  
 
Failure to execute a contract and file an acceptable performance bond and certificate of insurance within 30 days of the approval date for awarding the 
contract will be just and sufficient cause for the denial of the award and forfeiture of the proposal guarantee. 
 
The Iowa DOT (or other approved contracting authority) hereby notifies all bidders that it will affirmatively ensure that in any contract entered into 
pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will 
not be discriminated against on the grounds of race, color, or national origin in consideration for an award. 
 
On federal-aid projects, where disadvantaged business enterprise (DBE) goals have been established, the bidder is required to complete and submit 
form 102115 with the bid documents. On all projects without DBE goals, the contractor must show that affirmative action has been made to seek out 
and consider DBEs as potential subcontractors. 
 
Some projects may be listed in multiple proposals (as an individual project or part of a combined package of projects). The contracting authority will 
determine which combination of proposals produce the lowest bid for these projects. 
 
Minimum wage rates for all federal-aid projects have been predetermined by the U.S. Secretary of Labor and are set forth in the specifications.  
However, this does not apply to projects off the federal-aid highway system. All federal-aid projects are subject to the Contract Work Hours Standards 
Act, as amended (title I of Pub. L. 87-581, Aug. 13, 1962, 75 Stat.357) and implementing regulations.   
 
By virtue of statutory authority, a preference will be given to products and provisions grown and coal produced within Iowa, and also, a resident bidder 
shall be allowed a preference against a nonresident bidder from a state or foreign country which gives or requires a preference to bidders from that state 
or foreign country both on projects in which there are no federal funds involved.  
 
 



 

PROJECT DETAIL 
 

________________________________________________________________ 
 
BID ORDER NUMBER:  001 
COUNTY:  BENTON 
PROPOSAL ID:  06-1506-501 
WORK TYPE:  DECK JOINT REPAIR 
PROPOSAL SECTION(S): 
0001 DESIGN NO. 0616; REPAIRS TO A 807'-0 X32' PRETENSIONED 
     PRESTRESSED CONCRETE BEAM BRIDGE 
0002 ROADWAY ITEMS 
DBE GOAL:  NONE 
 
WORKING DAYS:  50 
LATE START DATE:  2017/07/24 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
MB-150-6(501)2--77-06 
ROUTE:  IOWA 150 
1.0 MI S OF CO RD E16 
 
        34.50  CUBIC YD  STRUCTURAL CONCRETE 
         2.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
     3,025.00  POUND     REINFORCING STEEL, EPOXY COATED 
     1,100.00  LINR FT   TEMP. BARRIER RAIL 
         1.00  EACH      TEMP. TRAFFIC SIGNALS 
        42.91  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  002 
COUNTY:  FRANKLIN 
PROPOSAL ID:  35-6940-601 
WORK TYPE:  BRIDGE REPLACEMENT - OTHER 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
     BRS-6940(601)--60-35 
0002 ROADWAY ITEMS 
     BRS-6940(601)--60-35 
0003 ITEMS FOR A 8' X 5' X 82'-0 REINFORCED CONCRETE BOX CULVERT 
     FM-C035(91)--55-35 
DBE GOAL:    4.0% 
 
WORKING DAYS:  100 
LATE START DATE:  2017/05/30 
GUARANTY:        $62,500.00 
 
PROJECTS INCLUDED: 
BRS-6940(601)--60-35 
ROUTE:  GRANT ST 
IN THE CITY OF SHEFFIELD, ON GRANT STREET/250TH STREET (C13) 
, OVER BAILEY CREEK 
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FM-C035(91)--55-35 
ROUTE:  C13 
ON C13, OVER UNNAMED CREEK, FROM NETTLE AVENUE EAST 1  MILES 
TO OLIVE AVENUE (S43), ON NLINE S8 T93 R20 
 
         7.50  TON       ASPHALT BINDER 
       125.00  TON       HOT MIX ASPHALT 
        50.00  CUBIC YD  GRANULAR BACKFILL 
         0.50  ACRE      CLEARING & GRUBBING 
       605.40  CUBIC YD  STRUCTURAL CONCRETE 
         1.90  ACRE      MULCHING 
         1.90  ACRE      SEEDING & FERTILIZING 
     1,096.00  LINR FT   SILT FENCE 
     4,446.00  CUBIC YD  EXCAVATION CLASS 10 
       665.00  CUBIC YD  EXCAVATION CLASS 20 
     1,600.00  SQ YARD   ENGINEERING FABRIC 
       524.00  SQ YARD   PAVEMENT, P.C.C. 
       350.00  LINR FT   PILE, STEEL H, 10 IN. 
       480.00  LINR FT   PILE, STEEL H, 14 IN. 
     1,113.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     1,100.00  TON       REVETMENT 
       216.00  TON       GRANULAR SHOULDERS, TYPE B 
         8.30  STATION   SHOULDER CONSTRUCTION 
    27,314.00  POUND     REINFORCING STEEL 
    94,189.00  POUND     REINFORCING STEEL, EPOXY COATED 
       268.00  CUBIC YD  MODIFIED SUBBASE 
       284.00  LINR FT   SUBDRAIN, LONGITUDINAL 
     1,000.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        21.66  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  003 
COUNTY:  FREMONT 
PROPOSAL ID:  36-C036-074 
WORK TYPE:  RCB CULVERT RPLC - TWIN BOX 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A TWIN 10'-0 X 10'-0 REINFORCED BOX CULVERT WITH 
     18'-10 X 10'-0 INLET 
DBE GOAL:  NONE 
 
WORKING DAYS:  70 
LATE START DATE:  2017/07/17 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
BRS-C036(74)--60-36 
ROUTE:  J18 
ON J18, OVER PLUM CREEK, S20 T70 R42 
 
       168.00  TON       SPECIAL BACKFILL 
         0.50  ACRE      CLEARING & GRUBBING 
       422.40  CUBIC YD  STRUCTURAL CONCRETE 
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        92.00  LINR FT   CULVERT PIPE 
         0.10  ACRE      MULCHING 
         0.10  ACRE      SEEDING & FERTILIZING 
         0.40  ACRE      NATIVE GRASS SEEDING 
       388.00  LINR FT   SILT FENCE 
         0.50  ACRE      STABILIZING CROP, SEED & FERT. 
     6,910.00  CUBIC YD  EXCAVATION CLASS 10 
     3,067.00  CUBIC YD  EXCAVATION CLASS 20 
       282.30  SQ YARD   ENGINEERING FABRIC 
       426.70  SQ YARD   PAVEMENT, P.C.C. 
         1.00  LUMP SUM  REMOVAL OF ASBESTOS 
       391.10  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       194.50  TON       REVETMENT 
       103.40  TON       GRANULAR SHOULDERS, TYPE B 
         3.20  STATION   SHOULDER CONSTRUCTION 
    70,527.00  POUND     REINFORCING STEEL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
 
________________________________________________________________ 
BID ORDER NUMBER:  004 
COUNTY:  HANCOCK 
PROPOSAL ID:  41-C041-123 
WORK TYPE:  RCB CULVERT RPLC - TWIN BOX 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A TWIN 12' X 12' X 52' PRECAST CONCRETE BOX 
     CULVERT 
DBE GOAL:  NONE 
 
WORKING DAYS:  35 
LATE START DATE:  2017/08/28 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
BRS-C041(123)--60-41 
ROUTE:  B55 
ON B-55/160TH ST, OVER DD# 8, FROM FORD AVENUE EAST 1.5 MILE 
S TO HILL AVENUE, AT N1/4 S6 T94 R25 
 
       177.80  TON       GRANULAR BACKFILL 
     1,249.10  TON       SPECIAL BACKFILL 
       310.00  LINR FT   CULVERT PIPE 
       104.00  LINR FT   CULVERT, PRECAST 
        31.10  CUBIC YD  EXCAVATION CLASS 10 
       642.40  CUBIC YD  EXCAVATION CLASS 20 
       155.60  SQ YARD   ENGINEERING FABRIC 
       172.30  SQ YARD   PAVEMENT, P.C.C. 
       163.60  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       152.80  TON       REVETMENT 
       107.40  TON       GRANULAR SHOULDERS, TYPE B 
         2.00  STATION   SHOULDER FINISHING 
        83.60  CUBIC YD  MODIFIED SUBBASE 
        20.00  LINR FT   SUBDRAIN 
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       490.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
         2.25  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  005 
COUNTY:  HOWARD 
PROPOSAL ID:  45-C045-080 
WORK TYPE:  RCB CULVERT RPLC - TRIPLE BOX 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A TRIPLE 12' X 10' X 62' PRECAST CONCRETE BOX 
     CULVERT 
DBE GOAL:  NONE 
 
WORKING DAYS:  35 
LATE START DATE:  2017/08/28 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
BRS-C045(80)--60-45 
ROUTE:  A46 
ON A46, OVER TURKEY RIVER 
 
       126.00  LINR FT   CULVERT, PRECAST 
       180.00  LINR FT   SILT FENCE 
       429.00  CUBIC YD  EXCAVATION CLASS 10 
       212.50  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
        51.60  CUBIC YD  FLOWABLE MORTAR 
       488.90  SQ YARD   PAVEMENT, P.C.C. 
       488.90  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       100.00  TON       REVETMENT 
       179.00  CUBIC YD  MODIFIED SUBBASE 
 
________________________________________________________________ 
BID ORDER NUMBER:  006 
COUNTY:  LINN 
PROPOSAL ID:  57-0307-123 
WORK TYPE:  BRIDGE NEW - PPCB 
PROPOSAL SECTION(S): 
0001 DESIGN NO. 0116; A 176'-4 X 40'-0 PRETENSIONED 
     PRESTRESSED CONCRETE BEAM BRIDGE 
0002 DESIGN NO. 0216; A 176'-4 X 40'-0 PRETENSIONED 
     PRESTRESSED CONCRETE BEAM BRIDGE 
0003 ROADWAY ITEMS 
DBE GOAL:    5.0% 
 
WORKING DAYS:  110 
APPROXIMATE START DATE:  2017/09/18 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
NHSX-030-7(123)--3H-57 
ROUTE:  U.S. 30 
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(WBL/EBL) US 30 OVER WILLOW CREEK ROAD 
MT. VERNON AND LISBON BYPASS 
 
        36.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
       878.80  CUBIC YD  STRUCTURAL CONCRETE 
       450.00  LINR FT   SILT FENCE 
     1,083.00  CUBIC YD  EXCAVATION CLASS 20 
         1.00  EACH      FIELD LABORATORY/OFFICE 
     2,303.80  SQ YARD   LONGITUDINAL GROOVING IN CONCRETE 
       206.60  SQ YARD   PAVED SHOULDERS 
     6,470.00  LINR FT   PILE, STEEL H, 10 IN. 
       813.40  LINR FT   RAIL, CONCRETE BARRIER 
    24,882.00  POUND     REINFORCING STEEL 
   165,438.00  POUND     REINFORCING STEEL, EPOXY COATED 
     1,696.00  POUND     STRUCTURAL STEEL 
         2.00  LUMP SUM  CONSTRUCTION SURVEY 
 
________________________________________________________________ 
BID ORDER NUMBER:  007 
COUNTY:  LINN 
PROPOSAL ID:  57-0307-172 
WORK TYPE:  BRIDGE NEW - PPCB 
PROPOSAL SECTION(S): 
0001 DESIGN NO. 0416; A 232'-0 X 30'-0 PPC BEAM BRIDGE 
0002 ROADWAY ITEMS 
DBE GOAL:    5.0% 
 
WORKING DAYS:  80 
APPROXIMATE START DATE:  2017/06/12 
GUARANTY:        $50,000.00 
 
PROJECTS INCLUDED: 
NHSX-030-7(172)--3H-57 
ROUTE:  U.S. 30 
STANDING ROCK RD. OVER US 30 
MT. VERNON / LISBON BYPASS 
 
         8.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
       361.50  CUBIC YD  STRUCTURAL CONCRETE 
       371.30  SQ YARD   COLORED SEALER COATING OF CONCRETE 
       158.00  LINR FT   SILT FENCE 
       362.00  CUBIC YD  EXCAVATION CLASS 20 
         1.00  EACH      FIELD LABORATORY/OFFICE 
       816.00  SQ YARD   LONGITUDINAL GROOVING IN CONCRETE 
     2,285.00  LINR FT   PILE, STEEL H, 10 IN. 
       518.00  LINR FT   RAIL, CONCRETE BARRIER 
    13,231.00  POUND     REINFORCING STEEL 
    77,162.00  POUND     REINFORCING STEEL, EPOXY COATED 
     3,646.00  POUND     STRUCTURAL STEEL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
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________________________________________________________________ 
BID ORDER NUMBER:  008 
COUNTY:  LINN 
PROPOSAL ID:  57-0307-173 
WORK TYPE:  BRIDGE NEW - PPCB 
PROPOSAL SECTION(S): 
0001 DESIGN NO. 0516; A 252'-0 X 36'-0 PPC BEAM BRIDGE 
0002 ROADWAY ITEMS 
DBE GOAL:    5.0% 
 
WORKING DAYS:  75 
APPROXIMATE START DATE:  2017/05/22 
GUARANTY:        $62,500.00 
 
PROJECTS INCLUDED: 
NHSX-030-7(173)--3H-57 
ROUTE:  U.S. 30 
SUTLIFF ROAD OVER US 30 
MOUNT VERNON / LISBON BYPASS 
 
        10.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
       506.20  CUBIC YD  STRUCTURAL CONCRETE 
       445.30  SQ YARD   COLORED SEALER COATING OF CONCRETE 
       176.00  LINR FT   SILT FENCE 
       430.00  CUBIC YD  EXCAVATION CLASS 20 
         1.00  EACH      FIELD LABORATORY/OFFICE 
     1,314.30  SQ YARD   LONGITUDINAL GROOVING IN CONCRETE 
        45.00  SQ YARD   PAVED SHOULDERS 
     3,490.00  LINR FT   PILE, STEEL H, 10 IN. 
       558.00  LINR FT   RAIL, CONCRETE BARRIER 
    23,152.00  POUND     REINFORCING STEEL 
    72,241.00  POUND     REINFORCING STEEL, EPOXY COATED 
     6,153.00  POUND     STRUCTURAL STEEL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
 
________________________________________________________________ 
BID ORDER NUMBER:  009 
COUNTY:  LINN 
PROPOSAL ID:  57-0307-175 
WORK TYPE:  BRIDGE NEW - PPCB 
PROPOSAL SECTION(S): 
0001 DESIGN NO. 0716; A 663'-0 X 40'-0 PRETENSIONED PRESTRESSED 
     CONCRETE BEAM BRIDGE 
0002 DESIGN NO. 0816; A 663'-0 X 40'-0 PRETENSIONED PRESTRESSED 
     CONCRETE BEAM BRIDGE 
0003 ROADWAY ITEMS 
DBE GOAL:    5.0% 
 
WORKING DAYS:  160 
APPROXIMATE START DATE:  2017/06/12 
GUARANTY:       $375,000.00 
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PROJECTS INCLUDED: 
NHSX-030-7(175)--3H-57 
ROUTE:  U.S. 30 
W.B. US 30 OVER SPRING CREEK 
MT. VERNON/LISBON BYPASS 
 
        52.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
     4,705.40  CUBIC YD  STRUCTURAL CONCRETE 
       235.00  LINR FT   SILT FENCE 
     2,042.00  CUBIC YD  EXCAVATION CLASS 10 
     3,432.00  CUBIC YD  EXCAVATION CLASS 20 
     1,356.00  CUBIC YD  EXCAVATION CLASS 21 
     6,220.00  SQ YARD   ENGINEERING FABRIC 
         1.00  EACH      FIELD LABORATORY/OFFICE 
     6,496.30  SQ YARD   LONGITUDINAL GROOVING IN CONCRETE 
       103.30  SQ YARD   PAVED SHOULDERS 
     4,520.00  LINR FT   PILE, STEEL H, 10 IN. 
     2,786.10  LINR FT   RAIL, CONCRETE BARRIER 
     1,394.00  TON       REVETMENT 
   604,246.00  POUND     REINFORCING STEEL 
   546,496.00  POUND     REINFORCING STEEL, EPOXY COATED 
    52,596.00  POUND     STRUCTURAL STEEL 
         2.00  LUMP SUM  CONSTRUCTION SURVEY 
 
________________________________________________________________ 
BID ORDER NUMBER:  010 
COUNTY:  LYON 
PROPOSAL ID:  60-C060-114 
WORK TYPE:  BRIDGE AND APPROACHES - CCS 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOS CONCRETE SLAB BRIDGE 
     BRS-C060(115)--60-60 
0002 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUES CONCRETE SLAB BRIDGE 
     BRS-C060(114)--60-60 
DBE GOAL:    4.0% 
 
COMPLETION DATE:  2017/09/08 
GUARANTY:        $62,500.00 
 
PROJECTS INCLUDED: 
BRS-C060(114)--60-60 
ROUTE:  A34 
ON A34, 63W OVER WILLOW CREEK 
 
BRS-C060(115)--60-60 
ROUTE:  A34 
ON A34, 38W OVER KELLY CREEK 
 
       466.10  CUBIC YD  STRUCTURAL CONCRETE 
         1.60  ACRE      MULCHING 
         1.60  ACRE      SEEDING & FERTILIZING 
     1,815.00  LINR FT   SILT FENCE 
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     2,665.00  CUBIC YD  EXCAVATION CLASS 10 
       245.00  CUBIC YD  EXCAVATION CLASS 20 
     1,495.00  SQ YARD   ENGINEERING FABRIC 
         8.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
     2,010.00  LINR FT   PILE, STEEL H, 10 IN. 
     1,260.00  LINR FT   PILE, STEEL H, 12 IN. 
       792.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       780.00  TON       REVETMENT 
        80.00  TON       GRANULAR SHOULDERS, TYPE B 
         3.20  STATION   SHOULDER CONSTRUCTION 
   119,617.00  POUND     REINFORCING STEEL, EPOXY COATED 
         2.00  LUMP SUM  CONSTRUCTION SURVEY 
       825.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        11.95  STATION   PAVEMENT MARKINGS 
________________________________________________________________ 
BID ORDER NUMBER:  011 
COUNTY:  MONONA 
PROPOSAL ID:  67-C067-078 
WORK TYPE:  RCB CULVERT RPLC - TWIN BOX 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A TWIN 8' X 8' X 55' REINFORCED CONCRETE BOX 
     CULVERT 
DBE GOAL:  NONE 
 
WORKING DAYS:  45 
LATE START DATE:  2017/06/19 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
BRS-C067(78)--60-67 
ROUTE:  L32 
ON L32, OVER JORDAN CREEK, IN CTR S24 T84 R43 
 
       168.00  TON       SPECIAL BACKFILL 
         0.30  ACRE      CLEARING & GRUBBING 
       178.90  CUBIC YD  STRUCTURAL CONCRETE 
         0.10  ACRE      MULCHING 
         0.10  ACRE      SEEDING & FERTILIZING 
         0.20  ACRE      NATIVE GRASS SEEDING 
       332.00  LINR FT   SILT FENCE 
         0.30  ACRE      STABILIZING CROP, SEED & FERT. 
     1,420.00  CUBIC YD  EXCAVATION CLASS 10 
       849.00  CUBIC YD  EXCAVATION CLASS 20 
       816.70  SQ YARD   ENGINEERING FABRIC 
       426.70  SQ YARD   PAVEMENT, P.C.C. 
       328.90  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       449.60  TON       REVETMENT 
       102.40  TON       GRANULAR SHOULDERS, TYPE B 
         3.20  STATION   SHOULDER CONSTRUCTION 
    25,467.00  POUND     REINFORCING STEEL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
         3.60  STATION   PAVEMENT MARKINGS 
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________________________________________________________________ 
BID ORDER NUMBER:  012 
COUNTY:  MONROE 
PROPOSAL ID:  68-C068-080 
WORK TYPE:  RECONSTR - BR DECK REPLACEMENT 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 240'-0 X 30' CONTINUOUS STEEL I-BEAM BRIDGE 
DBE GOAL:    4.0% 
 
WORKING DAYS:  100 
LATE START DATE:  2017/06/26 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
BHS-C068(80)--63-68 
ROUTE:  H16 
ON H16, 120TH ST., OVER CEDAR CREEK, FROM 565TH TRAIL EAST A 
PPROX .5 MILES TO SAID BRIDGE, IN S8 T73 R18 
 
         1.70  ACRE      CLEARING & GRUBBING 
       242.20  CUBIC YD  STRUCTURAL CONCRETE 
       327.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         2.00  ACRE      MULCHING 
         2.00  ACRE      SEEDING & FERTILIZING 
     1,235.00  LINR FT   SILT FENCE 
        90.00  CUBIC YD  EXCAVATION CLASS 20 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
         2.00  CUBIC YD  FLOWABLE MORTAR 
       663.00  SQ YARD   PAVEMENT, P.C.C. 
     1,063.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       655.00  TON       REVETMENT 
       205.00  TON       GRANULAR SHOULDERS, TYPE B 
         7.40  STATION   SHOULDER CONSTRUCTION 
    88,218.00  POUND     REINFORCING STEEL, EPOXY COATED 
     7,677.00  POUND     STRUCTURAL STEEL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       590.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        25.00  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  013 
COUNTY:  MONTGOMERY 
PROPOSAL ID:  69-C069-059 
WORK TYPE:  BRIDGE REHABILITATION 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 313'-0 X 30' CONTINUOUS STEEL I-BEAM BRIDGE 
DBE GOAL:  NONE 
 
WORKING DAYS:  45 
LATE START DATE:  2017/08/28 
GUARANTY:        $25,000.00 
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PROJECTS INCLUDED: 
BHS-C069(59)--63-69 
ROUTE:  H54 
ON H54, OVER NISHNABOTNA RIVER, ON NLINE S36 T71 R39 
 
        32.80  SQ YARD   BRIDGE FLOOR REPAIR, CLASS A 
         2.00  SQ YARD   BRIDGE FLOOR REPAIR, CLASS B 
        29.00  CUBIC YD  STRUCTURAL CONCRETE 
         0.10  ACRE      MULCHING 
         0.10  ACRE      SEEDING & FERTILIZING 
       342.20  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        28.00  TON       GRANULAR SHOULDERS, TYPE B 
         2.00  STATION   SHOULDER CONSTRUCTION 
     5,796.00  POUND     REINFORCING STEEL, EPOXY COATED 
       750.00  POUND     STRUCTURAL STEEL 
        10.30  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  014 
COUNTY:  MONTGOMERY 
PROPOSAL ID:  69-3052-601 
WORK TYPE:  BRIDGE AND APPROACHES - PPCB 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 213'-10 X 30'-6 PRETENSIONED PRESTRESSED 
     CONCRETE BEAM BRIDGE 
DBE GOAL:    4.0% 
 
WORKING DAYS:  125 
LATE START DATE:  2017/05/29 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
BROS-3052(601)--5F-69 
ROUTE:  U AVE 
SO. EDGE GRANT: OVER WEST NODAWAY 
 
        15.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
         1.40  ACRE      CLEARING & GRUBBING 
       448.60  CUBIC YD  STRUCTURAL CONCRETE 
         2.20  ACRE      MULCHING 
         2.20  ACRE      SEEDING & FERTILIZING 
       540.00  LINR FT   SILT FENCE 
    15,325.00  CUBIC YD  EXCAVATION CLASS 10 
       218.00  CUBIC YD  EXCAVATION CLASS 20 
       138.00  CUBIC YD  EXCAVATION CLASS 21 
       221.00  CUBIC YD  EXCAVATION CLASS 22 
     2,550.00  SQ YARD   ENGINEERING FABRIC 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
       302.00  SQ YARD   PAVEMENT, P.C.C. 
       675.00  LINR FT   PILE, STEEL H, 10 IN. 
       588.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 



 

PROJECT DETAIL 
 

     1,800.00  TON       REVETMENT 
       103.00  TON       GRANULAR SHOULDERS, TYPE B 
         4.30  STATION   SHOULDER CONSTRUCTION 
    96,566.00  POUND     REINFORCING STEEL, EPOXY COATED 
     4,122.00  POUND     STRUCTURAL STEEL 
       190.00  LINR FT   SUBDRAIN 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     1,400.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        10.60  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  015 
COUNTY:  POLK 
PROPOSAL ID:  77-0805-322 
WORK TYPE:  BRIDGE DECK OVERLAY 
PROPOSAL SECTION(S): 
0001 DESIGN NO.1017; REPAIRS TO A 237'-1 X 24'-0 PRETENSIONED 
     PRESTRESSED CONCRETE BEAM BRIDGE    IMN-080-5(322)145--0E-77 
0002 DESIGN NO. 1017; ALTERNATE 'AA' OPTION 1: CLASS 0 PCC 
     BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN  (322) 
0003 DESIGN NO. 1017; ALTERNATE 'AA' OPTION 2: CLASS HPC-0 PCC 
     BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN  (322) 
0004 ROADWAY ITEMS 
     IMN-080-5(322)145--0E-77 
0005 DESIGN NO. 1117; REPAIRS TO A 219'-7 X 24'-0 PRESTRESSED 
     PRETENSIONED CONCRETE BEAM BRIDGE   IMN-080-5(323)147--0E-77 
0006 DESIGN NO. 1117; ALTERNATE 'BB' OPTION 1: CLASS 0 PCC 
     BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN  (323) 
0007 DESIGN NO. 1117; ALTERNATE 'BB' OPTION 1: CLASS 0 PCC 
     BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN  (323) 
0008 ROADWAY ITEMS 
     IMN-080-5(323)147--0E-77 
DBE GOAL:  NONE 
 
WORKING DAYS:  0 
GUARANTY:        $50,000.00 
 
PROJECTS INCLUDED: 
IMN-080-5(322)145--0E-77 
ROUTE:  I-80 
NE 80TH ST. OVER I-80, 
2.8 MILES E. OF US 65 
 
IMN-080-5(323)147--0E-77 
ROUTE:  I-80 
NE 96TH ST. OVER I-80 
1.9 MI. WEST OF SR S27 
 
         2.94  TON       ASPHALT BINDER 
       593.40  SQ YARD   HOT MIX ASPHALT 
     1,234.30  SQ YARD   BRIDGE FLOOR OVERLAY 
       687.00  SQ YARD   BRIDGE FLOOR REPAIR, CLASS A 



 

PROJECT DETAIL 
 

        89.00  SQ YARD   BRIDGE FLOOR REPAIR, CLASS B 
       990.40  CUBIC YD  EMBANKMENT-IN-PLACE 
        27.50  CUBIC YD  EXCAVATION CLASS 13 
         8.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
       593.40  SQ YARD   PAVEMENT SCARIFICATION 
     1,074.90  SQ YARD   LONGITUDINAL GROOVING IN CONCRETE 
       262.10  SQ YARD   PAVED SHOULDERS 
        98.60  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        28.04  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  016 
COUNTY:  STORY 
PROPOSAL ID:  85-0351-505 
WORK TYPE:  DECK JOINT REPAIR 
PROPOSAL SECTION(S): 
0001 DESIGN NO.117; REPAIRS TO A 338'-0 X 30' DUAL CONTINUOUS 
     WELDED PLATE GIRDER BRIDGE 
0002 DESIGN NO. 217; REPAIR TO A 338'-0 X 30' DUAL CONTINUOUS 
     WELDED PLATE GIRDER BRIDGE 
0003 ROADWAY ITEMS 
0004 ALTERNATE 'AA' OPTION 1: MILLED SHOULDER RUMBLE STRIP (HMA) 
     BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
0005 ALTERNATE 'AA' OPTION 2: MILLED SHOULDER RUMBLE STRIP (PCC) 
     BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
0006 NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT 
DBE GOAL:  NONE 
 
WORKING DAYS:  5 
LATE START DATE:  2017/04/16 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
MBIN-035-1(505)120--0M-85 
ROUTE:  I-35 
BEAR CREEK 3.3 MI S OF CO RD E18 
 
        18.20  GALLON    ASPHALT EMULSION, FOG SEAL 
       277.80  TON       SPECIAL BACKFILL 
         2.00  LUMP SUM  BRIDGE REPAIR 
        20.60  CUBIC YD  STRUCTURAL CONCRETE 
        23.40  CUBIC YD  EMBANKMENT-IN-PLACE 
       220.70  CUBIC YD  EXCAVATION CLASS 13 
       225.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         2.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
        29.50  SQ YARD   PAVED SHOULDERS 
        57.00  LINR FT   RAIL, CONCRETE BARRIER 
       950.30  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        16.00  STATION   SHOULDER FINISHING 
     7,171.00  POUND     REINFORCING STEEL, EPOXY COATED 
     1,950.00  LINR FT   TEMP. BARRIER RAIL 
        57.39  STATION   PAVEMENT MARKINGS 



 

PROJECT DETAIL 
 

 
________________________________________________________________ 
BID ORDER NUMBER:  017 
COUNTY:  WASHINGTON 
PROPOSAL ID:  92-C092-090 
WORK TYPE:  BRIDGE DECK OVERLAY 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 55'-0 X 30' PRETENSIONED PRESTRESSED CONCRETE 
     BRIDGE                                   FM -C092(89)--55-92 
0002 ALTERNATE 'AA' OPTION 1: DECK OVERLAY (CLASS O PCC) 
     BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN   (89) 
0003 ALTERNATE 'AA' OPTION 2: DECK OVERLAY (CLASS HPC-O PCC) 
     BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN   (89) 
0004 ITEMS FOR A 100'-0 X 32' CONTINUOUS CONCRETE SLAB BRIDGE 
     FM-C092(90)--55-92 
0005 ALTERNATE 'BB' OPTION 1: DECK OVERLAY (CLASS O PCC) 
     BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN  (90) 
0006 ALTERNATE 'BB' OPTION 2: DECK OVERLAY (CLASS HPC-O PCC) 
     BID THIS SECTION ID ALTERNATE 'BB' OPTION 2 IS CHOSEN   (90) 
0007 ITEMS FOR A 123'-9 X 28' PRETENSIONED PRESTRESSED CONCRETE 
     BEAM BRIDGE                               FM-C092(93)--55-92 
0008 ALTERNATE 'CC' OPTION 1: DECK OVERLAY (CLASS O PCC) 
     BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN   (93) 
0009 ALTERNATE 'CC' OPTION 2: DECK OVERLAY (CLASS HPC-O PCC) 
     BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN   (93) 
DBE GOAL:  NONE 
 
WORKING DAYS:  105 
LATE START DATE:  2017/04/24 
GUARANTY:        $50,000.00 
 
PROJECTS INCLUDED: 
FM-C092(89)--55-92 
ROUTE:  G36 
ON G36, OVER SOUTH FORK LONG CREEK 
 
FM-C092(90)--55-92 
ROUTE:  G26 
G26: OVER SMALL STREAM 
 
FM-C092(93)--55-92 
ROUTE:  W62 
ON W62, OVER WILLIAMS CREEK 
 
       941.50  SQ YARD   BRIDGE FLOOR OVERLAY 
       274.70  SQ YARD   BRIDGE FLOOR REPAIR, CLASS A 
        36.70  SQ YARD   BRIDGE FLOOR REPAIR, CLASS B 
         4.00  CUBIC YD  STRUCTURAL CONCRETE 
       175.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         0.70  ACRE      MULCHING 
         0.70  ACRE      SEEDING & FERTILIZING 
     1,282.00  LINR FT   SILT FENCE 



 

PROJECT DETAIL 
 

        75.00  SQ YARD   ENGINEERING FABRIC 
       100.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         8.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
       288.90  SQ YARD   PAVEMENT, P.C.C. 
     1,582.50  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        55.00  TON       REVETMENT 
       190.00  TON       GRANULAR SHOULDERS, TYPE B 
         8.00  STATION   SHOULDER CONSTRUCTION 
     1,482.00  POUND     REINFORCING STEEL, EPOXY COATED 
        20.00  LINR FT   SUBDRAIN 
        18.32  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  018 
COUNTY:  WAYNE 
PROPOSAL ID:  93-C093-081 
WORK TYPE:  RCB CULVERT NEW - TWIN BOX 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A TWIN10' X 10' RCB CULVERT 
DBE GOAL:  NONE 
 
WORKING DAYS:  50 
LATE START DATE:  2017/08/28 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
BROS-C093(81)--5F-93 
ROUTE:  VALE ROAD 
OVER WOLF CREEK 
 
        57.00  UNITS     CLEARING & GRUBBING 
       297.60  CUBIC YD  STRUCTURAL CONCRETE 
         0.50  ACRE      MULCHING 
         0.50  ACRE      SEEDING & FERTILIZING 
       365.00  LINR FT   SILT FENCE 
       100.00  CUBIC YD  EXCAVATION CLASS 10 
       641.00  CUBIC YD  EXCAVATION CLASS 20 
       263.80  LINR FT   FENCE, FIELD 
    45,108.00  POUND     REINFORCING STEEL 
 
________________________________________________________________ 
BID ORDER NUMBER:  019 
COUNTY:  WAYNE 
PROPOSAL ID:  93-C093-082 
WORK TYPE:  RCB CULVERT NEW - TRIPLE BOX 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A TRIPLE 12' X 12' RCB CULVERT 
     FM-C093(82)--55-93 
0002 TWIN 10' X 8' X 122'-0 R.C.B. CULVERT 
     FM-C093(83)--55-93 
DBE GOAL:  NONE 
 



 

PROJECT DETAIL 
 

WORKING DAYS:  160 
LATE START DATE:  2017/04/03 
GUARANTY:        $50,000.00 
 
PROJECTS INCLUDED: 
FM-C093(82)--55-93 
ROUTE:  135TH 
OVER JACKSON CREEK, AT SECTION NW S31 T69 R21 
 
FM-C093(83)--55-93 
ROUTE:  S34 
OVER STREAM, FROM 1/2 MILE NORTH OF 140TH & KING SOU 
TH 1/2 MILES TO 140TH & KING, ON WLINE S32 T69 R21 
 
         0.40  ACRE      CLEARING & GRUBBING 
       135.00  UNITS     CLEARING & GRUBBING 
     1,095.70  CUBIC YD  STRUCTURAL CONCRETE 
         1.70  ACRE      MULCHING 
         1.70  ACRE      SEEDING & FERTILIZING 
     1,030.00  LINR FT   SILT FENCE 
     1,250.00  CUBIC YD  EXCAVATION CLASS 10 
     4,683.00  CUBIC YD  EXCAVATION CLASS 20 
       378.90  LINR FT   FENCE, FIELD 
   154,649.00  POUND     REINFORCING STEEL 
 
________________________________________________________________ 
BID ORDER NUMBER:  020 
COUNTY:  WEBSTER 
PROPOSAL ID:  94-C094-104 
WORK TYPE:  BRIDGE REPLACEMENT - PPCB 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 75'-0 X 30'-0 PPCB BRIDGE WITH 10'-0 BIKE PATH 
DBE GOAL:  NONE 
 
WORKING DAYS:  75 
LATE START DATE:  2017/06/19 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
FM-C094(104)--55-94 
ROUTE:  210TH STREET 
OVER GYPSUM CREEK 
 
         8.00  EACH      APRONS 
       153.00  CUBIC YD  GRANULAR BACKFILL 
         6.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
         0.20  ACRE      CLEARING & GRUBBING 
       213.60  CUBIC YD  STRUCTURAL CONCRETE 
       286.00  LINR FT   CULVERT PIPE 
         1.00  ACRE      MULCHING 
         0.10  ACRE      SEEDING & FERTILIZING 
         0.90  ACRE      NATIVE GRASS SEEDING 



 

PROJECT DETAIL 
 

       562.00  LINR FT   SILT FENCE 
     1,965.00  CUBIC YD  EXCAVATION CLASS 10 
       583.00  CUBIC YD  EXCAVATION CLASS 20 
       850.00  SQ YARD   ENGINEERING FABRIC 
       100.80  LINR FT   FENCE, CHAIN LINK 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
        17.00  CUBIC YD  FLOWABLE MORTAR 
       347.00  SQ YARD   PAVEMENT, P.C.C. 
       900.00  LINR FT   PILE, STEEL H, 10 IN. 
       124.00  LINR FT   RAIL, METAL 
       556.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       600.00  TON       REVETMENT 
       100.00  TON       GRANULAR SHOULDERS, TYPE B 
         4.20  STATION   SHOULDER CONSTRUCTION 
    48,122.00  POUND     REINFORCING STEEL, EPOXY COATED 
     1,489.00  POUND     STRUCTURAL STEEL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       535.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
         8.28  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  101 
COUNTY:  BOONE 
PROPOSAL ID:  08-0750-632 
WORK TYPE:  PCC OVERLAY - BONDED 
DBE GOAL:    3.0% 
 
WORKING DAYS:  80 
LATE START DATE:  2017/06/05 
GUARANTY:        $62,500.00 
 
PROJECTS INCLUDED: 
STP-U-0750(632)--70-08 
ROUTE:  8TH STREET 
IN THE CITY OF BOONE, ON BENTON STREET, FROM MAMIE EISENHOWE 
R AVE TO 8TH ST 
 
         2.00  ACRE      CLEARING & GRUBBING 
       369.00  SQ YARD   DRIVES, P.C.C. 
         0.60  ACRE      SEEDING & FERTILIZING 
         0.60  ACRE      STABILIZING CROP, SEED & FERT. 
     1,989.00  CUBIC YD  EXCAVATION CLASS 10 
        19.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
         2.00  EACH      PATCHES BY COUNT 
     6,580.00  SQ YARD   PAVEMENT, P.C.C. 
     8,121.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        84.00  LINR FT   SEWER SANITARY 
     1,031.00  LINR FT   SEWER, STORM 
        17.44  STATION   SHOULDER FINISHING 
       843.00  SQ YARD   SIDEWALK, P.C.C. 
     1,238.00  CUBIC YD  MODIFIED SUBBASE 
     2,637.00  LINR FT   SUBDRAIN 



 

PROJECT DETAIL 
 

         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       600.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        49.10  STATION   PAVEMENT MARKINGS 
       247.00  LINR FT   POSTS, METAL, FOR SIGNS 
        95.00  SQ FT     SIGNS, TYPE A 
 
________________________________________________________________ 
BID ORDER NUMBER:  102 
COUNTY:  BREMER 
PROPOSAL ID:  09-0036-063 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2017/04/03 
GUARANTY:       $750,000.00 
 
PROJECTS INCLUDED: 
NHSN-003-6(63)--2R-09 
ROUTE:  IOWA 3 
IN WAVERLY FROM 20TH ST NW TO 8TH ST E 
 
         1.00  EACH      APRONS 
       859.10  TON       SPECIAL BACKFILL 
     1,304.00  UNITS     CLEARING & GRUBBING 
       320.20  LINR FT   CURB & GUTTER P.C.C. 
     1,956.20  SQ YARD   DRIVES, P.C.C. 
         3.10  ACRE      SEEDING & FERTILIZING 
         1.00  ACRE      STABILIZING CROP, SEED & FERT. 
    53,710.00  CUBIC YD  EXCAVATION CLASS 10 
         1.00  EACH      FIELD LABORATORY/OFFICE 
        86.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
    64,240.00  SQ YARD   PAVEMENT, P.C.C. 
       668.00  SQ YARD   LONGITUDINAL GROOVING IN CONCRETE 
       409.80  SQ YARD   PAVED SHOULDERS 
    81,731.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
    11,799.00  LINR FT   SEWER, STORM 
    13,612.00  LINR FT   WATER MAIN 
        12.00  STATION   SHOULDER CONSTRUCTION 
       111.90  STATION   SHOULDER FINISHING 
     1,786.30  SQ YARD   RECREATION TRAIL, P.C.C. 
     8,279.20  SQ YARD   SIDEWALK, P.C.C. 
    28,246.40  CUBIC YD  MODIFIED SUBBASE 
    17,234.10  LINR FT   SUBDRAIN, LONGITUDINAL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     1,493.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       605.00  SQ FT     RETAINING WALL 
     1,652.04  STATION   PAVEMENT MARKINGS 
       864.00  LINR FT   POSTS, METAL, FOR SIGNS 
 
  



 

PROJECT DETAIL 
 

 
________________________________________________________________ 
BID ORDER NUMBER:  103 
COUNTY:  CLAY 
PROPOSAL ID:  21-C021-134 
WORK TYPE:  PCC OVERLAY - BONDED 
DBE GOAL:  NONE 
 
WORKING DAYS:  40 
LATE START DATE:  2017/07/17 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
STP-S-C021(134)--5E-21 
ROUTE:  B40 
B40: COUNTY LINE E 5.45 MI 
 
        80.00  TON       HOT MIX ASPHALT 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
    69,333.00  SQ YARD   PAVEMENT SCARIFICATION 
    11,556.00  CUBIC YD  PAVEMENT, P.C.C. (FURNISH ONLY) 
    69,333.00  SQ YARD   PAVEMENT, P.C.C. (PLACE ONLY) 
     1,467.00  SQ YARD   PAVEMENT, P.C.C. 
     1,467.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     3,750.00  TON       GRANULAR SHOULDERS, TYPE B 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       691.63  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  104 
COUNTY:  DALLAS 
PROPOSAL ID:  25-8177-619 
WORK TYPE:  PCC PAVEMENT WIDENING 
DBE GOAL:    3.0% 
 
COMPLETION DATE:  2017/10/27 
GUARANTY:       $375,000.00 
 
PROJECTS INCLUDED: 
STP-U-8177(619)--70-25 
ROUTE:  SE ALICES ROAD 
IN THE CITY OF WAUKEE, ON SE ALICES ROAD, FROM SE UNIVERSITY 
AVENUE TO 425 FT NORTH OF SE OLSON DRIVE 
 
         5.00  EACH      APRONS 
       290.00  CUBIC YD  GRANULAR BACKFILL 
     2,265.00  TON       GRANULAR BACKFILL 
        10.00  ACRE      CLEARING & GRUBBING 
    10,246.00  CUBIC YD  COMPACTION WITH M & D CONTROL 
       558.00  CUBIC YD  STRUCTURAL CONCRETE 
     1,001.00  SQ YARD   DRIVES, P.C.C. 
         7.00  ACRE      MULCHING 
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         7.00  ACRE      SEEDING & FERTILIZING 
     4,466.00  LINR FT   SILT FENCE 
        10.00  ACRE      STABILIZING CROP, SEED & FERT. 
    26,715.00  CUBIC YD  EXCAVATION CLASS 10 
     3,463.00  CUBIC YD  EXCAVATION CLASS 20 
        28.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
       558.00  SQ YARD   MEDIAN, P.C.C. 
    27,955.00  SQ YARD   PAVEMENT, P.C.C. 
       962.00  LINR FT   RAIL, METAL 
    17,146.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       130.00  LINR FT   SEWER SANITARY 
     3,767.00  LINR FT   SEWER, STORM 
       610.00  LINR FT   WATER MAIN 
       470.00  TON       GRANULAR SHOULDERS, TYPE A 
     2,893.00  SQ YARD   RECREATION TRAIL, P.C.C. 
       868.00  SQ YARD   SIDEWALK, P.C.C. 
         1.00  LUMP SUM  TRAFFIC SIGNALIZATION 
    88,240.00  POUND     REINFORCING STEEL 
     5,366.00  CUBIC YD  MODIFIED SUBBASE 
     2,388.00  LINR FT   SUBDRAIN 
        34.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     4,551.00  LINR FT   TEMP. BARRIER RAIL 
     7,882.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       593.00  SQ FT     RETAINING WALL 
         1.00  EACH      CONTROL CABINET 
     5,903.00  LINR FT   ELECTRICAL CURCUITS 
        23.00  EACH      HANDHOLE 
        20.00  EACH      LIGHTING POLES 
       410.00  STATION   PAVEMENT MARKINGS 
       518.00  LINR FT   POSTS, METAL, FOR SIGNS 
       355.00  SQ FT     SIGNS, TYPE A 
 
________________________________________________________________ 
BID ORDER NUMBER:  105 
COUNTY:  HENRY 
PROPOSAL ID:  44-C044-081 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:  NONE 
 
WORKING DAYS:  85 
LATE START DATE:  2017/05/15 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
FM-C044(81)--55-44 
ROUTE:  H38 
H38 (WINFIELD AVENUE) FROM GRAND AVENUE EAST TO HWY 218 OVER 
PASS BRIDGE 
 
        32.00  EACH      APRONS 
     1,089.00  TON       GRANULAR BACKFILL 



 

PROJECT DETAIL 
 

     1,010.00  LINR FT   CULVERT PIPE 
       614.00  SQ YARD   DRIVES, P.C.C. 
         7.80  ACRE      MULCHING 
         7.80  ACRE      SEEDING & FERTILIZING 
     1,352.00  LINR FT   SILT FENCE 
     7,575.00  CUBIC YD  EXCAVATION CLASS 10 
     2,195.00  CUBIC YD  EXCAVATION CLASS 20 
    20,563.80  SQ YARD   ENGINEERING FABRIC 
        21.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
       216.00  CUBIC YD  FLOWABLE MORTAR 
    18,979.10  SQ YARD   PAVEMENT, P.C.C. 
    15,619.80  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       161.00  TON       REVETMENT 
     2,783.00  LINR FT   SEWER, STORM 
       904.00  TON       GRANULAR SHOULDERS, TYPE B 
        71.40  STATION   SHOULDER FINISHING 
     4,254.00  CUBIC YD  MODIFIED SUBBASE 
     5,549.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       237.00  TON       SURFACING, CRUSHED STONE 
     6,668.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       199.54  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  106 
COUNTY:  JOHNSON 
PROPOSAL ID:  52-5557-620 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:    3.0% 
 
WORKING DAYS:  80 
LATE START DATE:  2017/04/10 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
STP-U-5557(620)--70-52 
ROUTE:  PENN ST 
IN THE CITY OF NORTH LIBERTY, ON PENN STREET, FROM CAMERON W 
AY EAST .4 MILES TO JONES BOULEVARD 
 
         3.00  EACH      APRONS 
       195.00  TON       MACADAM STONE BASE 
        69.10  UNITS     CLEARING & GRUBBING 
       379.00  SQ YARD   DRIVES, P.C.C. 
         2.70  ACRE      SEEDING & FERTILIZING 
     3,160.00  LINR FT   SILT FENCE 
         2.70  ACRE      STABILIZING CROP, SEED & FERT. 
     4,545.00  CUBIC YD  EXCAVATION CLASS 10 
        18.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
    11,671.00  SQ YARD   PAVEMENT, P.C.C. 
     7,379.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       360.00  TON       REVETMENT 
     3,046.00  LINR FT   SEWER, STORM 



 

PROJECT DETAIL 
 

        32.12  STATION   SHOULDER FINISHING 
       944.00  SQ YARD   SIDEWALK, P.C.C. 
     2,133.00  CUBIC YD  MODIFIED SUBBASE 
       810.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       115.00  LINR FT   TEMP. BARRIER RAIL 
     2,690.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       323.52  STATION   PAVEMENT MARKINGS 
        56.00  LINR FT   POSTS, METAL, FOR SIGNS 
        33.00  SQ FT     SIGNS, TYPE A 
 
________________________________________________________________ 
BID ORDER NUMBER:  107 
COUNTY:  LEE 
PROPOSAL ID:  56-C056-097 
WORK TYPE:  PCC OVERLAY - BONDED 
DBE GOAL:    2.0% 
 
WORKING DAYS:  35 
LATE START DATE:  2017/09/11 
GUARANTY:       $125,000.00 
 
PROJECTS INCLUDED: 
STP-S-C056(97)--5E-56 
ROUTE:  243RD 
243RD: US61/218 S 4.3 MI TO US61/US218 
 
       435.70  SQ YARD   DRIVES, P.C.C. 
    11,665.00  CUBIC YD  PAVEMENT, P.C.C. (FURNISH ONLY) 
    60,861.30  SQ YARD   PAVEMENT, P.C.C. (PLACE ONLY) 
     1,967.70  SQ YARD   PAVEMENT, P.C.C. 
     1,116.70  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
    12,272.50  TON       GRANULAR SHOULDERS, TYPE B 
       101.80  CUBIC YD  MODIFIED SUBBASE 
     1,155.00  TON       SURFACING, CRUSHED STONE 
       626.49  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  108 
COUNTY:  LEE 
PROPOSAL ID:  56-0275-501 
WORK TYPE:  BRIDGE APPROACH REPAIR 
DBE GOAL:  NONE 
 
WORKING DAYS:  30 
LATE START DATE:  2017/09/18 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
MB-027-5(501)8--77-56 
ROUTE:  IOWA 27 
SUGAR CREEK 7.6 MI N OF MISSOURI STATE LINE (SB) 
 



 

PROJECT DETAIL 
 

       330.20  TON       SPECIAL BACKFILL 
       174.60  CUBIC YD  EXCAVATION CLASS 13 
     1,582.70  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        13.00  STATION   SHOULDER FINISHING 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       875.00  LINR FT   TEMP. BARRIER RAIL 
        82.25  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  111 
COUNTY:  PLYMOUTH 
PROPOSAL ID:  75-0752-092 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:  NONE 
 
WORKING DAYS:  40 
LATE START DATE:  2017/04/17 
GUARANTY:       $500,000.00 
 
PROJECTS INCLUDED: 
NHSN-075-2(92)--2R-75 
ROUTE:  U.S. 75 
JACKSON ST IN MERRILL TO CO RD C38 
 
        44.00  EACH      APRONS 
     1,232.00  CUBIC YD  GRANULAR BACKFILL 
       179.00  TON       MACADAM STONE BASE 
         0.50  ACRE      CLEARING & GRUBBING 
     2,020.00  LINR FT   CULVERT PIPE 
    76,517.00  CUBIC YD  EMBANKMENT-IN-PLACE 
        54.80  ACRE      MOWING 
        27.40  ACRE      MULCHING 
    30,680.80  LINR FT   SILT FENCE 
        27.40  ACRE      STABILIZING CROP, SEED & FERT. 
   145,631.00  CUBIC YD  EXCAVATION CLASS 10 
       870.00  CUBIC YD  EXCAVATION CLASS 13 
     2,427.00  CUBIC YD  EXCAVATION CLASS 20 
       621.40  SQ YARD   ENGINEERING FABRIC 
     9,141.00  LINR FT   FENCE, FIELD 
       862.50  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
     3,210.00  LINR FT   GUARDRAIL, CABLE 
       478.30  CUBIC YD  FLOWABLE MORTAR 
    60,873.10  SQ YARD   PAVEMENT, P.C.C. 
    18,830.80  SQ YARD   PAVED SHOULDERS 
    87,776.90  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     4,681.20  TON       GRANULAR SHOULDERS, TYPE A 
       421.10  STATION   SHOULDER CONSTRUCTION 
    22,196.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       342.30  TON       SURFACING, CRUSHED STONE 
     4,912.50  LINR FT   TEMP. BARRIER RAIL 
    15,625.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 



 

PROJECT DETAIL 
 

     2,244.73  STATION   PAVEMENT MARKINGS 
       614.00  LINR FT   POSTS, METAL, FOR SIGNS 
       445.00  SQ FT     SIGNS, TYPE A 
 
________________________________________________________________ 
BID ORDER NUMBER:  112 
COUNTY:  POLK 
PROPOSAL ID:  77-C077-213 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:    3.0% 
 
WORKING DAYS:  160 
LATE START DATE:  2017/04/03 
GUARANTY:       $250,000.00 
 
PROJECTS INCLUDED: 
STP-S-C077(213)--5E-77 
ROUTE:  66TH AVENUE 
ON NW 66TH AVENUE: FROM KEMPTON BRIDGE WEST TO NW BEAVER DRI 
VE 
 
         1.00  EACH      APRONS 
       837.00  TON       SPECIAL BACKFILL 
         8.30  ACRE      CLEARING & GRUBBING 
     1,092.00  SQ YARD   DRIVES, P.C.C. 
    12,093.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         7.00  ACRE      MULCHING 
         7.00  ACRE      SEEDING & FERTILIZING 
     7,823.00  LINR FT   SILT FENCE 
         7.00  ACRE      STABILIZING CROP, SEED & FERT. 
     7,942.00  CUBIC YD  EXCAVATION CLASS 10 
        18.70  SQ YARD   ENGINEERING FABRIC 
        27.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
       265.00  SQ YARD   MEDIAN, P.C.C. 
         2.00  EACH      PATCHES BY COUNT 
        51.00  SQ YARD   PATCHES, FULL-DEPTH 
    23,854.00  SQ YARD   PAVEMENT, P.C.C. 
       862.00  SQ YARD   PAVED SHOULDERS 
    21,173.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        14.40  TON       REVETMENT 
     2,702.00  LINR FT   SEWER, STORM 
       292.00  LINR FT   WATER MAIN 
        68.90  STATION   SHOULDER CONSTRUCTION 
     2,459.00  SQ YARD   RECREATION TRAIL, P.C.C. 
       927.00  SQ YARD   SIDEWALK, P.C.C. 
         1.00  LUMP SUM  TRAFFIC SIGNALIZATION 
     4,425.00  CUBIC YD  MODIFIED SUBBASE 
     6,614.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       451.00  TON       SURFACING, GRAVEL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     3,024.00  LINR FT   TEMP. BARRIER RAIL 
     5,178.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 



 

PROJECT DETAIL 
 

       562.00  STATION   PAVEMENT MARKINGS 
        13.00  EACH      TREES 
 
________________________________________________________________ 
BID ORDER NUMBER:  113 
COUNTY:  POLK 
PROPOSAL ID:  77-1945-832 
WORK TYPE:  PCC SIDEWALK/TRAIL 
DBE GOAL:    3.0% 
 
COMPLETION DATE:  2018/05/15 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
TAP-T-1945(832)--8V-77 
ROUTE:  42ND STREET 
IN THE CITY OF DES MOINES, 42ND STREET STREETSCAPE, FROM I-2 
35 TO CROCKER STREET 
 
        60.00  TON       ASPHALT BINDER 
       987.00  TON       HOT MIX ASPHALT 
       410.00  TON       GRANULAR BACKFILL 
        14.00  UNITS     CLEARING & GRUBBING 
     2,563.00  LINR FT   CURB & GUTTER P.C.C. 
       175.00  SQ YARD   DRIVES, P.C.C. 
         0.55  ACRE      MULCHING 
        21.00  CUBIC YD  MULCH 
         0.55  ACRE      SEEDING & FERTILIZING 
       130.10  SQUARE    SODDING 
       350.00  CUBIC YD  EXCAVATION CLASS 13 
        16.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
         2.00  EACH      PATCHES BY COUNT 
        29.00  SQ YARD   PATCHES, FULL-DEPTH 
     3,785.00  SQ YARD   PAVEMENT SCARIFICATION 
       185.00  SQ YARD   PAVEMENT, P.C.C. 
        28.00  LINR FT   RAIL, METAL 
     5,025.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     1,162.00  LINR FT   SEWER, STORM 
        12.80  STATION   SHOULDER CONSTRUCTION 
     1,400.00  SQ YARD   SIDEWALK, P.C.C. 
         1.00  LUMP SUM  TRAFFIC SIGNALIZATION 
     2,630.00  CUBIC YD  MODIFIED SUBBASE 
     1,575.00  LINR FT   SUBDRAIN 
     1,440.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        44.51  STATION   PAVEMENT MARKINGS 
         4.00  EACH      SHRUBS 
        37.00  EACH      TREES 
 
________________________________________________________________ 
BID ORDER NUMBER:  114 
COUNTY:  POLK 
PROPOSAL ID:  77-7875-645 



 

PROJECT DETAIL 
 

WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:    3.0% 
 
WORKING DAYS:  130 
LATE START DATE:  2017/04/03 
GUARANTY:       $375,000.00 
 
PROJECTS INCLUDED: 
STP-U-7875(645)--70-77 
ROUTE:  MEREDITH DRIVE 
ON MEREDITH FROM APX 400FT W OF 142ND TO 128TH AND 142ND FRO 
M APX 500FT S OF MEREDITH TO APX 1300FT N OF MEREDITH 
 
        14.00  EACH      APRONS 
        70.00  TON       ASPHALT BINDER 
     1,164.00  TON       HOT MIX ASPHALT 
        46.00  TON       GRANULAR BACKFILL 
        23.40  ACRE      CLEARING & GRUBBING 
    17,609.00  CUBIC YD  COMPACTION WITH M & D CONTROL 
        30.00  LINR FT   CULVERT PIPE 
       284.00  SQ YARD   DRIVES, HMA 
       170.00  SQ YARD   DRIVES, P.C.C. 
    53,711.00  CUBIC YD  EMBANKMENT-IN-PLACE 
        11.10  ACRE      MULCHING 
        11.10  ACRE      SEEDING & FERTILIZING 
    12,710.00  LINR FT   SILT FENCE 
       123.00  SQUARE    SODDING 
        11.10  ACRE      STABILIZING CROP, SEED & FERT. 
    34,716.00  CUBIC YD  EXCAVATION CLASS 10 
       450.00  CUBIC YD  EXCAVATION CLASS 20 
       612.00  SQ YARD   ENGINEERING FABRIC 
        75.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
        77.00  SQ YARD   MEDIAN, P.C.C. 
    44,465.00  SQ YARD   PAVEMENT, P.C.C. 
    24,419.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       546.00  TON       REVETMENT 
       467.00  LINR FT   SEWER SANITARY 
     7,999.00  LINR FT   SEWER, STORM 
       292.00  LINR FT   WATER MAIN 
       144.00  TON       GRANULAR SHOULDERS, TYPE A 
       188.00  STATION   SHOULDER CONSTRUCTION 
     6,939.00  SQ YARD   RECREATION TRAIL, P.C.C. 
       774.00  SQ YARD   SIDEWALK, P.C.C. 
         1.00  LUMP SUM  TRAFFIC SIGNALIZATION 
       252.00  LINR FT   SUBDRAIN 
       119.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
    29,724.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       430.00  SQ FT     RETAINING WALL 
       177.00  STATION   PAVEMENT MARKINGS 
 
 



 

PROJECT DETAIL 
 

________________________________________________________________ 
BID ORDER NUMBER:  115 
COUNTY:  SCOTT 
PROPOSAL ID:  82-2290-612 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:    4.0% 
 
WORKING DAYS:  110 
LATE START DATE:  2017/05/15 
GUARANTY:        $62,500.00 
 
PROJECTS INCLUDED: 
STP-U-2290(612)--70-82 
ROUTE:  WEST ECLAIRE ROAD 
IN THE CITY OF ELDRIDGE, ON LECLAIRE RD, FROM BUTTERMILK RD. 
TO S 8TH ST. 
 
         1.00  EACH      APRONS 
        63.00  TON       SPECIAL BACKFILL 
        22.50  TON       MACADAM STONE BASE 
        60.00  LINR FT   CULVERT, PRECAST 
        10.00  LINR FT   CURB & GUTTER P.C.C. 
       378.60  SQ YARD   DRIVES, P.C.C. 
     4,738.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         0.90  ACRE      SEEDING & FERTILIZING 
         0.30  ACRE      NATIVE GRASS SEEDING 
        77.00  LINR FT   SILT FENCE 
     3,522.00  CUBIC YD  EXCAVATION CLASS 10 
       430.00  CUBIC YD  EXCAVATION CLASS 22 
        24.50  SQ YARD   ENGINEERING FABRIC 
        20.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
     6,559.50  SQ YARD   PAVEMENT, P.C.C. 
     5,166.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        92.50  TON       REVETMENT 
        30.00  LINR FT   SEWER SANITARY 
     1,667.00  LINR FT   SEWER, STORM 
        93.00  LINR FT   WATER MAIN 
        23.50  STATION   SHOULDER FINISHING 
     1,387.50  SQ YARD   RECREATION TRAIL, P.C.C. 
       340.90  SQ YARD   SIDEWALK, P.C.C. 
     1,390.30  CUBIC YD  MODIFIED SUBBASE 
     2,621.00  LINR FT   SUBDRAIN 
       613.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     1,244.00  LINR FT   ELECTRICAL CURCUITS 
        10.00  EACH      LIGHTING POLES 
        65.99  STATION   PAVEMENT MARKINGS 
________________________________________________________________ 
BID ORDER NUMBER:  116 
COUNTY:  STORY 
PROPOSAL ID:  85-C085-143 
WORK TYPE:  PCC PAVEMENT - GRADE/NEW 
DBE GOAL:  NONE 



 

PROJECT DETAIL 
 

 
WORKING DAYS:  55 
LATE START DATE:  2017/07/31 
GUARANTY:        $62,500.00 
 
PROJECTS INCLUDED: 
FM-C085(143)--55-85 
ROUTE:  600TH AVE 
ON 600TH AVE., FROM HWY 30 NORTH 0.93 MILES TO A POINT 260' 
SOUTH OF LINCOLN HIGHWAY 
 
        10.00  EACH      APRONS 
         6.40  ACRE      CLEARING & GRUBBING 
       660.00  LINR FT   CULVERT PIPE 
     1,504.00  LINR FT   SILT FENCE 
     9,299.20  CUBIC YD  EXCAVATION CLASS 10 
       254.30  CUBIC YD  EXCAVATION CLASS 20 
         8.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
    13,583.10  SQ YARD   PAVEMENT, P.C.C. 
     2,603.80  TON       GRANULAR SHOULDERS, TYPE A 
        98.40  STATION   SHOULDER FINISHING 
       338.00  LINR FT   SUBDRAIN 
       282.50  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     3,073.90  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       125.15  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  117 
COUNTY:  STORY 
PROPOSAL ID:  85-0155-693 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:    4.0% 
 
WORKING DAYS:  80 
LATE START DATE:  2017/04/03 
GUARANTY:       $125,000.00 
 
PROJECTS INCLUDED: 
STP-U-0155(693)--70-85 
ROUTE:  S 3RD / S 4TH STREET 
IN THE CITY OF AMES, S 3RD ST / S 4TH ST: FROM SQUAW CREEK T 
O SOUTH DUFF AVENUE 
 
       148.00  TON       ASPHALT BINDER 
     2,468.00  TON       HOT MIX ASPHALT 
        84.00  TON       SPECIAL BACKFILL 
         0.10  ACRE      CLEARING & GRUBBING 
     3,020.00  CUBIC YD  COMPACTION WITH M & D CONTROL 
     4,071.00  LINR FT   CURB & GUTTER P.C.C. 
     1,293.00  SQ YARD   DRIVES, P.C.C. 
         4.20  ACRE      SEEDING & FERTILIZING 



 

PROJECT DETAIL 
 

         4.20  ACRE      STABILIZING CROP, SEED & FERT. 
     1,406.00  CUBIC YD  EXCAVATION CLASS 10 
        40.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
        15.00  EACH      PATCHES BY COUNT 
     1,400.00  SQ YARD   PATCHES, FULL-DEPTH 
    15,870.00  SQ YARD   PAVEMENT SCARIFICATION 
     8,847.00  SQ YARD   PAVEMENT, P.C.C. 
    10,945.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        46.00  LINR FT   SEWER, STORM 
     1,839.00  SQ YARD   RECREATION TRAIL, P.C.C. 
       877.00  SQ YARD   SIDEWALK, P.C.C. 
         1.00  LUMP SUM  TRAFFIC SIGNALIZATION 
     1,839.00  CUBIC YD  MODIFIED SUBBASE 
     2,513.00  LINR FT   SUBDRAIN, LONGITUDINAL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     3,388.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       272.00  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  118 
COUNTY:  WASHINGTON 
PROPOSAL ID:  92-0014-048 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:  NONE 
 
WORKING DAYS:  130 
LATE START DATE:  2017/04/17 
GUARANTY:       $175,000.00 
 
PROJECTS INCLUDED: 
BRFN-022-2(48)--39-92 
ROUTE:  IOWA 22 
OVER DRAINAGE DITCH 0.3 MILE E. OF IA. 1 IN KALONA 
 
NHSN-001-4(48)--2R-92 
ROUTE:  IOWA 1 
IA. 22 INTERSECTION IN KALONA 
 
         2.00  EACH      APRONS 
        14.09  TON       ASPHALT BINDER 
       234.80  TON       HOT MIX ASPHALT 
    10,234.50  TON       SPECIAL BACKFILL 
         1.00  ACRE      CLEARING & GRUBBING 
       339.80  CUBIC YD  STRUCTURAL CONCRETE 
       561.00  SQ YARD   DRIVES, P.C.C. 
     6,420.50  LINR FT   SILT FENCE 
     9,011.00  CUBIC YD  EXCAVATION CLASS 10 
     1,909.90  CUBIC YD  EXCAVATION CLASS 13 
       240.00  CUBIC YD  EXCAVATION CLASS 20 
       919.00  SQ YARD   ENGINEERING FABRIC 
         1.00  EACH      FIELD LABORATORY/OFFICE 
        10.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 



 

PROJECT DETAIL 
 

        10.00  EACH      PATCHES BY COUNT 
       404.20  SQ YARD   PATCHES, FULL-DEPTH 
     1,036.00  SQ YARD   PAVEMENT SCARIFICATION 
     9,043.50  SQ YARD   PAVEMENT, P.C.C. 
     1,574.20  SQ YARD   LONGITUDINAL GROOVING IN CONCRETE 
     5,401.10  SQ YARD   PAVED SHOULDERS 
     3,940.00  LINR FT   PILE, STEEL H, 10 IN. 
    15,769.80  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       941.60  TON       REVETMENT 
     1,352.00  LINR FT   SEWER, STORM 
        56.00  STATION   SHOULDER CONSTRUCTION 
        20.55  STATION   SHOULDER FINISHING 
     1,863.00  POUND     REINFORCING STEEL 
    78,327.00  POUND     REINFORCING STEEL, EPOXY COATED 
        67.40  CUBIC YD  MODIFIED SUBBASE 
     1,425.00  LINR FT   SUBDRAIN, LONGITUDINAL 
        21.90  TON       SURFACING, CRUSHED STONE 
         2.00  LUMP SUM  CONSTRUCTION SURVEY 
       862.50  LINR FT   TEMP. BARRIER RAIL 
         1.00  EACH      TEMP. TRAFFIC SIGNALS 
     3,512.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       290.00  LINR FT   ELECTRICAL CURCUITS 
         1.00  EACH      HANDHOLE 
       709.34  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  119 
COUNTY:  WASHINGTON 
PROPOSAL ID:  92-3870-603 
WORK TYPE:  PCC SIDEWALK/TRAIL 
DBE GOAL:  NONE 
 
WORKING DAYS:  30 
LATE START DATE:  2017/09/18 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
SRTS-U-3870(603)--8U-92 
ROUTE:  VARIOUS ROUTES 
VARIOUS: SIDEWALK IMPROVEMENTS ON 6TH ST, 10TH ST, 14TH ST, 
AND H AVE IN THE CITY OF KALONA PLUS EDUCATION AND ENCOURAGE 
 
        60.00  UNITS     CLEARING & GRUBBING 
       428.00  LINR FT   CURB & GUTTER P.C.C. 
       327.00  SQ YARD   DRIVES, P.C.C. 
         0.60  ACRE      MULCHING 
         0.60  ACRE      SEEDING & FERTILIZING 
       324.00  CUBIC YD  EXCAVATION CLASS 13 
       527.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        47.95  STATION   SHOULDER FINISHING 
     2,123.00  SQ YARD   SIDEWALK, P.C.C. 
         4.00  TON       SURFACING, CRUSHED STONE 



 

PROJECT DETAIL 
 

       360.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
         3.00  CUBIC YD  RETAINING WALL 
 
________________________________________________________________ 
BID ORDER NUMBER:  151 
COUNTY:  BREMER 
PROPOSAL ID:  09-0036-064 
WORK TYPE:  HMA RESURFACING 
DBE GOAL:    3.0% 
 
WORKING DAYS:  130 
LATE START DATE:  2017/04/03 
GUARANTY:       $500,000.00 
 
PROJECTS INCLUDED: 
HSIPX-003-6(64)--3L-09 
ROUTE:  IOWA 3 
US 63 TO FAYETTE CO 
 
MP-063-2(709)177--76-09 
ROUTE:  U.S. 63 
1.35 MI S OF IA 3 TO 0.7 MI S OF IA 3 (NB) 
 
       154.00  EACH      APRONS 
     4,439.20  TON       ASPHALT BINDER 
     1,416.00  GALLON    ASPHALT EMULSION, FOG SEAL 
    73,993.80  TON       HOT MIX ASPHALT 
   215,539.00  SQ YARD   HMA, IN PLACE (RECYCLED) 
     4,703.50  TON       SPECIAL BACKFILL 
       142.00  UNITS     CLEARING & GRUBBING 
        87.00  LINR FT   CULVERT PIPE 
       160.00  LINR FT   CURB & GUTTER P.C.C. 
     6,329.00  CUBIC YD  EMBANKMENT-IN-PLACE 
        12.30  ACRE      MULCHING 
         7.70  ACRE      SEEDING & FERTILIZING 
         4.60  ACRE      NATIVE GRASS SEEDING 
    11,486.00  LINR FT   SILT FENCE 
        12.30  ACRE      STABILIZING CROP, SEED & FERT. 
    19,663.00  CUBIC YD  EXCAVATION CLASS 13 
       226.50  CUBIC YD  EXCAVATION CLASS 20 
       194.20  SQ YARD   ENGINEERING FABRIC 
         1.00  EACH      FIELD LABORATORY/OFFICE 
       475.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
        18.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
       352.00  EACH      PATCHES BY COUNT 
     2,479.30  SQ YARD   PATCHES, FULL-DEPTH 
       433.90  SQ YARD   PATCHES, PARTIAL-DEPTH 
    13,996.70  SQ YARD   PAVEMENT SCARIFICATION 
     3,297.00  SQ YARD   PAVED SHOULDERS 
       881.40  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
    23,055.60  TON       GRANULAR SHOULDERS, TYPE B 
        54.70  STATION   SHOULDER FINISHING 



 

PROJECT DETAIL 
 

       418.20  CUBIC YD  MODIFIED SUBBASE 
        60.00  LINR FT   SUBDRAIN 
    29,750.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       830.00  TON       SURFACING, CRUSHED STONE 
         2.00  LUMP SUM  CONSTRUCTION SURVEY 
       850.00  LINR FT   TEMP. BARRIER RAIL 
         2.00  EACH      TEMP. TRAFFIC SIGNALS 
     3,701.90  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     7,835.60  STATION   PAVEMENT MARKINGS 
       320.00  LINR FT   POSTS, WOOD, FOR SIGNS 
 
________________________________________________________________ 
BID ORDER NUMBER:  152 
COUNTY:  CARROLL 
PROPOSAL ID:  14-C014-160 
WORK TYPE:  HMA PAVEMENT WIDEN/HMA RESURFC 
DBE GOAL:  NONE 
 
WORKING DAYS:  45 
LATE START DATE:  2017/08/14 
GUARANTY:       $125,000.00 
 
PROJECTS INCLUDED: 
FM-C014(160)--55-14 
ROUTE:  E46 
ON E46, FROM HALBUR TO US71 
 
FM-C014(161)--55-14 
ROUTE:  MAHOGANY AVE. 
ON MAHOGANY AVE, FROM 220TH STREET NORTH 1.25 MILES TO THE S 
OUTH CORPORATE LIMITS OF CARROLL, 
 
FM-C014(162)--55-14 
ROUTE:  E57 
ON E57, FROM TEMPLETON EAST 3 MILES TO THE JUNCTION OF US 71 
 
     2,164.00  TON       ASPHALT BINDER 
    24,917.00  TON       HOT MIX ASPHALT 
     5,684.00  CUBIC YD  EXCAVATION CLASS 13 
     1,807.00  SQ YARD   PAVEMENT SCARIFICATION 
     1,672.99  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  154 
COUNTY:  DECATUR 
PROPOSAL ID:  27-0351-172 
WORK TYPE:  HMA RESURFACING WITH MILLING 
DBE GOAL:  NONE 
 
WORKING DAYS:  115 
LATE START DATE:  2017/05/22 
GUARANTY:       $125,000.00 



 

PROJECT DETAIL 
 

 
PROJECTS INCLUDED: 
IMN-035-1(144)0--0E-27 
ROUTE:  I-35 
FROM MISSOURI STATE LINE N. TO W. I-35/80/235 
INTERCHANGE 
 
IMN-035-1(172)0--0E-27 
ROUTE:  I-35 
MISSOURI STATE LINE TO J14 (VARIOUS LOCATIONS) 
 
       746.11  TON       ASPHALT BINDER 
    10,678.81  TON       HOT MIX ASPHALT 
     1,380.00  LINR FT   SILT FENCE 
       999.20  CUBIC YD  EXCAVATION CLASS 13 
       490.00  LINR FT   GUARDRAIL, CABLE 
       783.00  EACH      PATCHES BY COUNT 
     8,020.50  SQ YARD   PATCHES, FULL-DEPTH 
    55,287.20  SQ YARD   PAVEMENT SCARIFICATION 
     1,064.50  TON       GRANULAR SHOULDERS, TYPE B 
    17,357.90  LINR FT   SUBDRAIN, LONGITUDINAL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       469.42  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  155 
COUNTY:  DUBUQUE 
PROPOSAL ID:  31-C031-083 
WORK TYPE:  HMA RESURFC/COLD IN-PLC RECYCL 
DBE GOAL:    3.0% 
 
WORKING DAYS:  45 
LATE START DATE:  2017/07/10 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
STP-S-C031(83)--5E-31 
ROUTE:  FEENEY ROAD 
ON FEENEY ROAD/OLDE DAVENPORT ROAD, FROM US 61 TO US 151 
 
       860.00  TON       ASPHALT BINDER 
    14,333.46  TON       HOT MIX ASPHALT 
    76,972.00  SQ YARD   HMA, IN PLACE (RECYCLED) 
     1,406.20  SQ YARD   PAVEMENT SCARIFICATION 
       273.30  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     4,013.00  TON       GRANULAR SHOULDERS, TYPE B 
        91.10  CUBIC YD  MODIFIED SUBBASE 
       828.00  TON       SURFACING, CRUSHED STONE 
     1,608.01  STATION   PAVEMENT MARKINGS 
 
 
 



 

PROJECT DETAIL 
 

________________________________________________________________ 
BID ORDER NUMBER:  156 
COUNTY:  DUBUQUE 
PROPOSAL ID:  31-C031-084 
WORK TYPE:  HMA RESURFC/COLD IN-PLC RECYCL 
DBE GOAL:    3.0% 
 
WORKING DAYS:  25 
LATE START DATE:  2017/08/07 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
STP-S-C031(84)--5E-31 
ROUTE:  CLAY HILL ROAD 
ON CLAY HILL ROAD, FROM RUPP HOLLOW ROAD NORTH  1.72 MILES T 
O US 52 
 
       245.00  TON       ASPHALT BINDER 
     4,475.00  TON       HOT MIX ASPHALT 
    20,860.00  SQ YARD   HMA, IN PLACE (RECYCLED) 
     2,275.00  SQ YARD   PAVEMENT SCARIFICATION 
     1,400.00  TON       GRANULAR SHOULDERS, TYPE B 
       200.00  TON       SURFACING, CRUSHED STONE 
       509.05  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  157 
COUNTY:  DUBUQUE 
PROPOSAL ID:  31-C031-085 
WORK TYPE:  HMA RESURFC/COLD IN-PLC RECYCL 
DBE GOAL:  NONE 
 
WORKING DAYS:  60 
LATE START DATE:  2017/07/24 
GUARANTY:       $150,000.00 
 
PROJECTS INCLUDED: 
FM-C031(85)--55-31 
ROUTE:  GUN CLUB ROAD 
ON GUN CLUB ROAD, FROM EPWORTH NCL NORTH  5.3 MILES TO BANKS 
TON ECL 
 
       816.00  TON       ASPHALT BINDER 
    13,600.00  TON       HOT MIX ASPHALT 
    71,172.00  SQ YARD   HMA, IN PLACE (RECYCLED) 
       487.50  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
     2,400.00  SQ YARD   PAVEMENT SCARIFICATION 
     5,021.00  TON       GRANULAR SHOULDERS, TYPE B 
    51,511.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       820.00  TON       SURFACING, CRUSHED STONE 
     1,557.77  STATION   PAVEMENT MARKINGS 
 



 

PROJECT DETAIL 
 

________________________________________________________________ 
BID ORDER NUMBER:  158 
COUNTY:  DUBUQUE 
PROPOSAL ID:  31-1363-049 
WORK TYPE:  HMA RESURFACING 
DBE GOAL:  NONE 
 
COMPLETION DATE:  2017/08/31 
GUARANTY:        $62,500.00 
 
PROJECTS INCLUDED: 
NHSN-000-S(846)--2R-00 
ROUTE:  SIDEWALKS 
IN DYERSVILLE (ADA - DISTRICT 6) 
 
NHSN-136-3(49)--2R-31 
ROUTE:  IOWA 136 
IN DYERSVILLE FROM 15TH AVE TO S OF THE CC RR 
 
       234.10  TON       ASPHALT BINDER 
     3,729.00  TON       HOT MIX ASPHALT 
        17.00  UNITS     CLEARING & GRUBBING 
       850.00  LINR FT   CURB & GUTTER P.C.C. 
       921.30  SQ YARD   DRIVES, P.C.C. 
         1.40  ACRE      SEEDING & FERTILIZING 
         1.40  ACRE      STABILIZING CROP, SEED & FERT. 
       240.10  CUBIC YD  EXCAVATION CLASS 13 
         1.00  EACH      FIELD LABORATORY/OFFICE 
     3,372.00  TON       PAVEMENT SCARIFICATION 
     3,431.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        28.80  STATION   SHOULDER CONSTRUCTION 
     3,082.90  SQ YARD   SIDEWALK, P.C.C. 
         2.00  LUMP SUM  CONSTRUCTION SURVEY 
        25.70  CUBIC YD  RETAINING WALL 
       539.47  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  159 
COUNTY:  FAYETTE 
PROPOSAL ID:  33-0188-042 
WORK TYPE:  HMA RESURFACING 
DBE GOAL:  NONE 
 
WORKING DAYS:  65 
SPECIFIED START DATE:  2017/07/10 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
NHSN-018-8(42)--2R-33 
ROUTE:  U.S. 18 
E OF IA 150 TO GOLDEN AVE / CO RD B64 IN WEST UNION 
 



 

PROJECT DETAIL 
 

NHSN-018-8(44)--2R-33 
ROUTE:  U.S. 18 
AUBURN ST TO N PINE ST IN WEST UNION (ADA) 
 
        16.00  EACH      APRONS 
       336.30  TON       ASPHALT BINDER 
        47.10  GALLON    ASPHALT EMULSION, FOG SEAL 
     5,063.60  TON       HOT MIX ASPHALT 
         1.10  CUBIC YD  STRUCTURAL CONCRETE 
       158.00  LINR FT   CULVERT PIPE 
       829.60  LINR FT   CURB & GUTTER P.C.C. 
       216.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         0.20  ACRE      MULCHING 
         0.90  ACRE      SEEDING & FERTILIZING 
         0.10  ACRE      NATIVE GRASS SEEDING 
       350.00  LINR FT   SILT FENCE 
         1.00  ACRE      STABILIZING CROP, SEED & FERT. 
       679.20  CUBIC YD  EXCAVATION CLASS 10 
       250.30  CUBIC YD  EXCAVATION CLASS 13 
        96.00  CUBIC YD  EXCAVATION CLASS 20 
        37.50  SQ YARD   ENGINEERING FABRIC 
       132.00  EACH      PATCHES BY COUNT 
     1,333.30  SQ YARD   PATCHES, FULL-DEPTH 
    19,845.00  SQ YARD   PAVEMENT SCARIFICATION 
     1,589.50  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     2,433.00  TON       GRANULAR SHOULDERS, TYPE B 
       999.50  SQ YARD   SIDEWALK, P.C.C. 
        40.00  POUND     REINFORCING STEEL 
       550.00  LINR FT   SUBDRAIN, LONGITUDINAL 
        99.20  TON       SURFACING, CRUSHED STONE 
         2.00  LUMP SUM  CONSTRUCTION SURVEY 
       464.50  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
         2.80  CUBIC YD  RETAINING WALL 
       780.33  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  160 
COUNTY:  GUTHRIE 
PROPOSAL ID:  39-C039-088 
WORK TYPE:  HMA RESURFC/COLD IN-PLC RECYCL 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2017/08/21 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
FM-C039(88)--55-39 
ROUTE:  P18 
ON P18, FROM 160TH ROAD NORTH 4.5 MILES 
 
       722.00  TON       ASPHALT BINDER 



 

PROJECT DETAIL 
 

    12,030.00  TON       HOT MIX ASPHALT 
       566.00  SQ YARD   PAVEMENT SCARIFICATION 
     1,683.00  TON       GRANULAR SHOULDERS, TYPE B 
        64.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       695.12  STATION   PAVEMENT MARKINGS 
________________________________________________________________ 
BID ORDER NUMBER:  161 
COUNTY:  KEOKUK 
PROPOSAL ID:  54-0928-034 
WORK TYPE:  HMA RESURFACING WITH MILLING 
DBE GOAL:  NONE 
 
WORKING DAYS:  115 
LATE START DATE:  2017/05/08 
GUARANTY:       $125,000.00 
 
PROJECTS INCLUDED: 
NHSN-092-8(34)--2R-54 
ROUTE:  IOWA 92 
MAHASKA CO TO IA 21 
 
STPN-149-1(74)--2J-54 
ROUTE:  IOWA 149 
AT IA 78 INTERSECTION 
 
        26.00  EACH      APRONS 
     1,083.11  TON       ASPHALT BINDER 
       364.40  GALLON    ASPHALT EMULSION, FOG SEAL 
    16,254.14  TON       HOT MIX ASPHALT 
       813.00  UNITS     CLEARING & GRUBBING 
        70.00  LINR FT   CULVERT PIPE 
     1,321.80  CUBIC YD  EMBANKMENT-IN-PLACE 
         6.20  ACRE      MULCHING 
         1.90  ACRE      SEEDING & FERTILIZING 
         1.20  ACRE      NATIVE GRASS SEEDING 
    11,175.00  LINR FT   SILT FENCE 
         3.10  ACRE      STABILIZING CROP, SEED & FERT. 
     1,253.20  CUBIC YD  EXCAVATION CLASS 13 
       120.00  CUBIC YD  EXCAVATION CLASS 20 
       105.00  SQ YARD   ENGINEERING FABRIC 
     6,150.00  LINR FT   GUARDRAIL, CABLE 
    25,400.00  LINR FT   JOINTS, REPAIR LONGITUDINAL 
       260.00  EACH      PATCHES BY COUNT 
     2,339.80  SQ YARD   PATCHES, FULL-DEPTH 
    27,738.70  SQ YARD   PAVEMENT SCARIFICATION 
       504.50  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     7,013.60  TON       GRANULAR SHOULDERS, TYPE B 
     4,898.00  LINR FT   SUBDRAIN, LONGITUDINAL 
         2.00  LUMP SUM  CONSTRUCTION SURVEY 
     1,030.90  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     2,130.17  STATION   PAVEMENT MARKINGS 



 

PROJECT DETAIL 
 

 
________________________________________________________________ 
BID ORDER NUMBER:  162 
COUNTY:  MARION 
PROPOSAL ID:  63-C063-125 
WORK TYPE:  HMA RESURFACING 
DBE GOAL:    2.0% 
 
WORKING DAYS:  45 
LATE START DATE:  2017/08/21 
GUARANTY:       $125,000.00 
 
PROJECTS INCLUDED: 
STP-S-C063(125)--5E-63 
ROUTE:  T17 
ON T17, FROM IA  92 TO PELLA CO. LINE 
 
     1,120.30  TON       ASPHALT BINDER 
    16,214.00  TON       HOT MIX ASPHALT 
        69.50  TON       SPECIAL BACKFILL 
       368.00  LINR FT   CURB & GUTTER P.C.C. 
        38.00  CUBIC YD  EMBANKMENT-IN-PLACE 
       194.00  CUBIC YD  EXCAVATION CLASS 10 
     1,501.20  CUBIC YD  EXCAVATION CLASS 13 
         1.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
         4.00  EACH      PATCHES BY COUNT 
       635.60  SQ YARD   PATCHES, FULL-DEPTH 
     1,451.00  SQ YARD   PAVEMENT SCARIFICATION 
       525.60  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        70.00  TON       REVETMENT 
     7,753.00  TON       GRANULAR SHOULDERS, TYPE B 
         1.00  EACH      TEMP. TRAFFIC SIGNALS 
       743.01  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  163 
COUNTY:  MARSHALL 
PROPOSAL ID:  64-3302-091 
WORK TYPE:  HMA RESURFC/COLD IN-PLC RECYCL 
DBE GOAL:  NONE 
 
WORKING DAYS:  60 
LATE START DATE:  2017/07/31 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
NHSN-330-2(91)--2R-64 
ROUTE:  IOWA 330 
SCL OF ALBION TO IA 14 
 
       965.59  TON       ASPHALT BINDER 
       550.90  GALLON    ASPHALT EMULSION, FOG SEAL 



 

PROJECT DETAIL 
 

    16,092.56  TON       HOT MIX ASPHALT 
    67,721.00  SQ YARD   HMA, IN PLACE (RECYCLED) 
         0.60  ACRE      CLEARING & GRUBBING 
       130.00  UNITS     CLEARING & GRUBBING 
       222.00  CUBIC YD  EMBANKMENT-IN-PLACE 
       705.00  LINR FT   SILT FENCE 
     3,042.60  CUBIC YD  EXCAVATION CLASS 13 
        18.00  CUBIC YD  EXCAVATION CLASS 20 
       201.00  SQ YARD   ENGINEERING FABRIC 
       700.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         5.00  EACH      PATCHES BY COUNT 
        89.30  SQ YARD   PATCHES, FULL-DEPTH 
    13,656.90  SQ YARD   PAVEMENT SCARIFICATION 
       138.00  TON       REVETMENT 
       602.70  TON       GRANULAR SHOULDERS, TYPE B 
    25,855.00  LINR FT   SUBDRAIN, LONGITUDINAL 
     2,660.64  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  164 
COUNTY:  MONTGOMERY 
PROPOSAL ID:  69-0342-062 
WORK TYPE:  HMA RESURFC/COLD IN-PLC RECYCL 
DBE GOAL:    3.0% 
 
WORKING DAYS:  125 
LATE START DATE:  2017/05/01 
GUARANTY:       $375,000.00 
 
PROJECTS INCLUDED: 
HSIPX-034-2(61)--3L-69 
ROUTE:  U.S. 34 
CO RD H34 TO US 71 
 
NHSX-034-2(62)--3H-69 
ROUTE:  U.S. 34 
CO RD H34 TO US 71 
 
        12.00  EACH      APRONS 
     3,226.89  TON       ASPHALT BINDER 
     1,048.30  GALLON    ASPHALT EMULSION, FOG SEAL 
    46,382.62  TON       HOT MIX ASPHALT 
   158,002.60  SQ YARD   HMA, IN PLACE (RECYCLED) 
     1,425.50  TON       SPECIAL BACKFILL 
         0.30  ACRE      CLEARING & GRUBBING 
         3.20  CUBIC YD  STRUCTURAL CONCRETE 
        12.00  LINR FT   CULVERT PIPE 
       907.60  CUBIC YD  EMBANKMENT-IN-PLACE 
     1,600.00  LINR FT   SILT FENCE 
        21.80  CUBIC YD  EXCAVATION CLASS 10 
     4,964.30  CUBIC YD  EXCAVATION CLASS 13 
       701.30  SQ YARD   ENGINEERING FABRIC 



 

PROJECT DETAIL 
 

         1.00  EACH      FIELD LABORATORY/OFFICE 
       350.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         8.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
     5,545.00  LINR FT   GUARDRAIL, CABLE 
         4.00  EACH      PATCHES BY COUNT 
        60.00  SQ YARD   PATCHES, FULL-DEPTH 
   161,455.60  SQ YARD   PAVEMENT SCARIFICATION 
     4,525.10  SQ YARD   PAVED SHOULDERS 
       553.30  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       552.90  TON       REVETMENT 
    10,278.30  TON       GRANULAR SHOULDERS, TYPE B 
       548.00  POUND     REINFORCING STEEL, EPOXY COATED 
       625.00  LINR FT   TEMP. BARRIER RAIL 
         2.00  EACH      TEMP. TRAFFIC SIGNALS 
        14.80  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     6,778.75  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  165 
COUNTY:  POTTAWATTAMIE 
PROPOSAL ID:  78-6802-161 
WORK TYPE:  HMA RESURFC/COLD IN-PLC RECYCL 
DBE GOAL:    3.0% 
 
WORKING DAYS:  120 
LATE START DATE:  2017/04/03 
GUARANTY:       $375,000.00 
 
PROJECTS INCLUDED: 
IMX-680-2(161)20--02-78 
ROUTE:  I-680 
FROM THE CO. RD. L34(BEEBEETOWN) INTERCHANGE E. TO I-80 
(EBL) 
 
     3,453.60  TON       ASPHALT BINDER 
     1,166.80  GALLON    ASPHALT EMULSION, FOG SEAL 
    57,643.60  TON       HOT MIX ASPHALT 
   140,515.10  SQ YARD   HMA, IN PLACE (RECYCLED) 
     1,628.80  TON       SPECIAL BACKFILL 
         6.00  CUBIC YD  STRUCTURAL CONCRETE 
     1,662.30  CUBIC YD  EMBANKMENT-IN-PLACE 
     3,312.50  LINR FT   SILT FENCE 
     1,060.00  CUBIC YD  EXCAVATION CLASS 10 
     1,310.90  CUBIC YD  EXCAVATION CLASS 13 
     1,037.50  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
        10.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
     3,271.00  LINR FT   GUARDRAIL, CABLE 
        40.00  EACH      PATCHES BY COUNT 
   256,618.80  SQ YARD   PAVEMENT SCARIFICATION 
     4,933.70  SQ YARD   PAVED SHOULDERS 
     6,228.20  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        42.50  STATION   SHOULDER CONSTRUCTION 



 

PROJECT DETAIL 
 

     1,040.00  POUND     REINFORCING STEEL, EPOXY COATED 
    35,844.00  LINR FT   SUBDRAIN, LONGITUDINAL 
     3,272.00  LINR FT   TEMP. BARRIER RAIL 
       879.40  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     2,960.32  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  166 
COUNTY:  WORTH 
PROPOSAL ID:  98-C098-072 
WORK TYPE:  HMA RESURFACING 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2017/09/11 
GUARANTY:        $62,500.00 
 
PROJECTS INCLUDED: 
FM-C098(72)--55-98 
ROUTE:  S22 
S-22: FROM W 1/4 COR SEC 1-99-22 TO NW COR SEC 12-100-22 
 
       709.00  TON       ASPHALT BINDER 
    11,810.00  TON       HOT MIX ASPHALT 
       300.00  SQ YARD   PAVEMENT SCARIFICATION 
     5,997.00  TON       GRANULAR SHOULDERS, TYPE B 
       811.34  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  167 
COUNTY:  POLK 
PROPOSAL ID:  77-0354-190-A 
WORK TYPE:  HMA RESURFACING 
DBE GOAL:  NONE 
 
WORKING DAYS:  75 
LATE START DATE:  2017/06/05 
GUARANTY:       $375,000.00 
 
PROJECTS INCLUDED: 
IMN-035-4(190)98--0E-77 
ROUTE:  I-35 
1.6 MI N OF CO RD F22 TO 3.5 MI N OF IA 210 (NB / SB) 
 
     2,804.95  TON       ASPHALT BINDER 
     1,160.90  GALLON    ASPHALT EMULSION, FOG SEAL 
    46,748.02  TON       HOT MIX ASPHALT 
         5.00  ACRE      MULCHING 
     1,519.00  LINR FT   SILT FENCE 
         5.00  ACRE      STABILIZING CROP, SEED & FERT. 
     1,235.00  CUBIC YD  EXCAVATION CLASS 13 
     1,105.00  LINR FT   FENCE, FIELD 



 

PROJECT DETAIL 
 

         1.00  EACH      FIELD LABORATORY/OFFICE 
       925.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         6.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
       680.00  LINR FT   GUARDRAIL, CABLE 
         4.00  EACH      PATCHES BY COUNT 
        57.30  SQ YARD   PATCHES, FULL-DEPTH 
       121.90  SQ YARD   PATCHES, PARTIAL-DEPTH 
   258,747.30  SQ YARD   PAVEMENT SCARIFICATION 
       781.00  SQ YARD   PAVED SHOULDERS 
         1.00  LUMP SUM  REMOVAL OF ASBESTOS 
    13,831.90  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       232.40  TON       GRANULAR SHOULDERS, TYPE A 
        84.00  STATION   SHOULDER CONSTRUCTION 
     5,954.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     2,762.31  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  201 
COUNTY:  CERRO GORDO 
PROPOSAL ID:  17-0352-725 
WORK TYPE:  MICROSURFACING 
DBE GOAL:  NONE 
 
WORKING DAYS:  30 
LATE START DATE:  2017/07/31 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
MP-057-2(707)18--76-12 
ROUTE:  IOWA 57 
4TH ST IN APLINGTON TO BEAVER CREEK NEAR PARKERSBURG 
 
MPIN-035-2(725)178--0N-17 
ROUTE:  I-35 
FROM THE FRANKLIN CO. LINE, NORTH TO 1 MI NORTH OF B55 (SB) 
 
     1,724.00  TON       AGGREGATE FOR MICROSURFACING 
    57,302.00  GALLON    ASPHALT EMULSION, MICROSURFACING 
    56,602.00  SQ YARD   PAVEMENT SURFACE REPAIR 
     3,505.68  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  202 
COUNTY:  CERRO GORDO 
PROPOSAL ID:  17-0352-726 
WORK TYPE:  HMA JOINT & CRACK SEALING 
DBE GOAL:  NONE 
 
WORKING DAYS:  5 
LATE START DATE:  2017/09/11 
GUARANTY:         $2,000.00 
 



 

PROJECT DETAIL 
 

PROJECTS INCLUDED: 
MPIN-035-2(726)195--0N-17 
ROUTE:  I-35 
NCL OF CLEAR LAKE TO NEAR 295TH ST (NB) 
 
         2.30  MILES     CRACKS (REPAIR) HMA 
 
________________________________________________________________ 
BID ORDER NUMBER:  203 
COUNTY:  MARION 
PROPOSAL ID:  63-4040-608 
WORK TYPE:  PCC PATCHING 
DBE GOAL:    3.0% 
 
WORKING DAYS:  80 
LATE START DATE:  2017/07/17 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
STP-U-4040(608)--70-63 
ROUTE:  VARIOUS ROUTES 
IN THE CITY OF KNOXVILLE, PAVEMENT REHABILITATION ON ROBINSO 
N, JACKSON, AND MAIN STREETS 
 
        46.50  TON       ASPHALT BINDER 
       775.00  TON       HOT MIX ASPHALT 
       120.00  TON       SPECIAL BACKFILL 
       400.00  TON       MACADAM STONE BASE 
     3,217.00  LINR FT   CURB & GUTTER P.C.C. 
       890.80  SQ YARD   DRIVES, P.C.C. 
         2.00  ACRE      MULCHING 
         0.60  ACRE      SEEDING & FERTILIZING 
         2.00  ACRE      STABILIZING CROP, SEED & FERT. 
     1,160.00  CUBIC YD  EXCAVATION CLASS 10 
         3.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
        36.00  EACH      PATCHES BY COUNT 
     4,674.40  SQ YARD   PATCHES, FULL-DEPTH 
     6,990.00  SQ YARD   PAVEMENT SCARIFICATION 
     1,739.70  SQ YARD   PAVEMENT, P.C.C. 
     2,763.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        43.96  STATION   SHOULDER CONSTRUCTION 
       228.70  SQ YARD   SIDEWALK, P.C.C. 
       601.00  CUBIC YD  MODIFIED SUBBASE 
     4,460.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       210.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     1,579.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
         5.16  STATION   PAVEMENT MARKINGS 
 
  



 

PROJECT DETAIL 
 

 
________________________________________________________________ 
BID ORDER NUMBER:  204 
COUNTY:  OSCEOLA 
PROPOSAL ID:  72-0093-701 
WORK TYPE:  PCC PATCHING 
DBE GOAL:  NONE 
 
WORKING DAYS:  30 
LATE START DATE:  2017/08/14 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
MP-009-3(701)42--76-72 
ROUTE:  IOWA 9 
EAST OF L40 NEAR UPRR CROSSING, EAST TO L58 
 
MP-060-3(707)5--76-75 
ROUTE:  IOWA 60 
FROM C16 IN PLYMOUTH COUNTY, NORTHEASTERLY TO IOWA 9 
IN OSCEOLA COUNTY. 
 
MP-075-3(719)116--76-75 
ROUTE:  U.S. 75 
BUSINESS U.S. 75, NORTHEAST TO IOWA 60. 
 
        38.00  EACH      PATCHES BY COUNT 
     2,324.50  SQ YARD   PATCHES, FULL-DEPTH 
        11.86  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  205 
COUNTY:  PAGE 
PROPOSAL ID:  73-C073-130 
WORK TYPE:  SEAL COAT 
DBE GOAL:  NONE 
 
WORKING DAYS:  35 
LATE START DATE:  2017/07/17 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
FM-C073(130)--55-73 
ROUTE:  J40 
FROM M60 TO US 71 AND T AVE FROM J53 TO 220TH STREET 
 
     4,204.00  TON       COVER AGGREGATE 
   118,460.00  GALLON    BINDER BITUMEN 
 
  



 

PROJECT DETAIL 
 

________________________________________________________________ 
BID ORDER NUMBER:  206 
COUNTY:  POLK 
PROPOSAL ID:  77-0281-711 
WORK TYPE:  PCC PATCHING 
DBE GOAL:  NONE 
 
WORKING DAYS:  60 
LATE START DATE:  2017/06/05 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
MP-028-1(711)12--76-77 
ROUTE:  IOWA 28 
FROM IOWA 5, NORTH TO U.S. 6 IN THE CITIES OF DES MOINES, 
WEST DES MOINES & WINSDOR HEIGHTS 
 
        42.70  TON       ASPHALT BINDER 
       713.00  TON       HOT MIX ASPHALT 
       117.00  LINR FT   CURB & GUTTER P.C.C. 
         1.00  EACH      FIELD LABORATORY/OFFICE 
       121.00  EACH      PATCHES BY COUNT 
     1,579.00  SQ YARD   PATCHES, FULL-DEPTH 
       464.00  SQ YARD   PATCHES, PARTIAL-DEPTH 
     6,556.00  SQ YARD   PAVEMENT SCARIFICATION 
       107.87  STATION   PAVEMENT MARKINGS 
________________________________________________________________ 
BID ORDER NUMBER:  207 
COUNTY:  SCOTT 
PROPOSAL ID:  82-0808-281 
WORK TYPE:  PCC PATCHING 
DBE GOAL:  NONE 
 
WORKING DAYS:  0 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
IMN-074-1(228)0--0E-82 
ROUTE:  I-74 
FROM I-80, SOUTH TO THE MISSISSIPPI RIVER 
 
IMN-080-8(281)278--0E-82 
ROUTE:  I-80 
FROM CEDAR COUNTY LINE, EAST TO THE MISSISSIPPI RIVER 
 
IMN-280-8(154)0--0E-82 
ROUTE:  I-280 
FROM I-80, SOUTH TO THE MISSISSIPPI RIVER 
 
MP-006-6(713)304--76-82 
ROUTE:  U.S. 6 
IN DAVENPORT, FROM WEST OF FAIRMOUNT, EAST TO ELMORE AVE 



 

PROJECT DETAIL 
 

 
       208.00  EACH      PATCHES BY COUNT 
     2,593.70  SQ YARD   PATCHES, FULL-DEPTH 
 
________________________________________________________________ 
BID ORDER NUMBER:  208 
COUNTY:  SHELBY 
PROPOSAL ID:  83-C083-067 
WORK TYPE:  PCC PATCHING 
DBE GOAL:  NONE 
 
WORKING DAYS:  25 
LATE START DATE:  2017/09/11 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
FM-C083(67)--55-83 
ROUTE:  M16 
FROM NORTH OF U.S. 37 TO CRAWFORD COUNTY LINE 
 
        91.00  EACH      PATCHES BY COUNT 
     2,100.13  SQ YARD   PATCHES, FULL-DEPTH 
 
________________________________________________________________ 
BID ORDER NUMBER:  209 
COUNTY:  SHELBY 
PROPOSAL ID:  83-C083-068 
WORK TYPE:  SLURRY SEAL 
DBE GOAL:  NONE 
 
WORKING DAYS:  35 
LATE START DATE:  2017/07/24 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
FM-C083(68)--55-83 
ROUTE:  MULTIPLE ROUTES 
ON VARIOUS HMA PAVEMENTS WITHIN SHELBY COUNTY 
 
     8,480.00  GALLON    ASPHALT EMULSION, SLURRY MIXES 
        32.25  MILES     SLURRY LEVEL/WEDGE/STRIP TREAT 
 
________________________________________________________________ 
BID ORDER NUMBER:  210 
COUNTY:  WRIGHT 
PROPOSAL ID:  99-0352-701 
WORK TYPE:  HMA PAVED SHOULDER - FOG SEAL 
DBE GOAL:  NONE 
 
WORKING DAYS:  15 
LATE START DATE:  2017/07/24 
GUARANTY:         $6,250.00 



 

PROJECT DETAIL 
 

 
PROJECTS INCLUDED: 
MPIN-035-2(701)150--0N-99 
ROUTE:  I-35 
FROM HAMILTON CO TO MINNESOTA STATE LINE (VARIOUS LOCATIONS) 
 
    21,046.00  GALLON    ASPHALT EMULSION, FOG SEAL 
 
________________________________________________________________ 
BID ORDER NUMBER:  301 
COUNTY:  CASS 
PROPOSAL ID:  15-1483-034 
WORK TYPE:  PIPE CULVERT / FLUME 
DBE GOAL:  NONE 
 
WORKING DAYS:  25 
LATE START DATE:  2017/10/09 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
STPN-148-3(34)--2J-15 
ROUTE:  IOWA 148 
APPROX 0.3 MI SOUTH OF G16 
 
         1.00  EACH      APRONS 
         0.23  ACRE      CLEARING & GRUBBING 
        53.20  CUBIC YD  STRUCTURAL CONCRETE 
       255.00  LINR FT   CULVERT PIPE 
       993.00  CUBIC YD  EMBANKMENT-IN-PLACE 
       243.00  CUBIC YD  EXCAVATION CLASS 13 
       130.00  CUBIC YD  EXCAVATION CLASS 20 
       135.00  SQ YARD   ENGINEERING FABRIC 
        72.60  CUBIC YD  FLOWABLE MORTAR 
       144.00  TON       REVETMENT 
     9,194.00  POUND     REINFORCING STEEL 
 
________________________________________________________________ 
BID ORDER NUMBER:  302 
COUNTY:  LINN 
PROPOSAL ID:  57-0307-120 
WORK TYPE:  GRADING 
DBE GOAL:    1.0% 
 
WORKING DAYS:  200 
LATE START DATE:  2017/04/03 
GUARANTY:       $750,000.00 
 
PROJECTS INCLUDED: 
NHSX-030-7(120)--3H-57 
ROUTE:  U.S. 30 
MT VERNON/LISBON BYPASS FROM NEAR IRISH LANE TO IA 1 
 



 

PROJECT DETAIL 
 

NHSX-030-7(122)--3H-57 
ROUTE:  U.S. 30 
AT 2 LOCATIONS ON U.S. HIGHWAY 30 BYPASS 0.56 AND 0.52 MILES 
MILES WEST OF IOWA 1 
 
        42.00  EACH      APRONS 
        19.30  TON       ASPHALT BINDER 
       322.40  TON       HOT MIX ASPHALT 
     3,093.60  CUBIC YD  GRANULAR BACKFILL 
     1,207.60  TON       SPECIAL BACKFILL 
        10.50  ACRE      CLEARING & GRUBBING 
       888.50  CUBIC YD  STRUCTURAL CONCRETE 
     3,101.00  LINR FT   CULVERT PIPE 
       308.20  SQ YARD   DRIVES, P.C.C. 
   768,809.00  CUBIC YD  EMBANKMENT-IN-PLACE 
       108.40  ACRE      MOWING 
        43.50  ACRE      MULCHING 
    22,030.00  LINR FT   SILT FENCE 
       272.50  SQUARE    SPECIAL DITCH CONTROL 
        10.70  ACRE      STABILIZING CROP, SEED & FERT. 
   147,844.00  CUBIC YD  EXCAVATION CLASS 10 
     1,533.00  CUBIC YD  EXCAVATION CLASS 13 
    10,411.00  CUBIC YD  EXCAVATION CLASS 20 
     1,638.40  SQ YARD   ENGINEERING FABRIC 
         1.00  EACH      FIELD LABORATORY/OFFICE 
        17.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
        93.10  CUBIC YD  FLOWABLE MORTAR 
       268.00  SQ YARD   PAVEMENT SCARIFICATION 
    14,444.90  SQ YARD   PAVEMENT, P.C.C. 
     7,746.20  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       971.80  TON       REVETMENT 
     1,436.00  LINR FT   SEWER, STORM 
       585.00  TON       GRANULAR SHOULDERS, TYPE B 
        47.60  STATION   SHOULDER FINISHING 
   153,740.00  POUND     REINFORCING STEEL 
     5,322.70  CUBIC YD  MODIFIED SUBBASE 
       680.00  LINR FT   SUBDRAIN 
     3,454.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       235.80  TON       SURFACING, CRUSHED STONE 
         3.00  LUMP SUM  CONSTRUCTION SURVEY 
     3,650.00  LINR FT   TEMP. BARRIER RAIL 
   109,296.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       352.06  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  303 
COUNTY:  LINN 
PROPOSAL ID:  57-0307-188 
WORK TYPE:  GRADING 
DBE GOAL:    2.0% 
 
WORKING DAYS:  200 



 

PROJECT DETAIL 
 

LATE START DATE:  2017/04/03 
GUARANTY:       $750,000.00 
 
PROJECTS INCLUDED: 
NHSX-030-7(174)--3H-57 
ROUTE:  U.S. 30 
MT. VERNON/LISBON BYPASS ON GREEN RIDGE RD. OVER US 30 
 
NHSX-030-7(185)--3H-57 
ROUTE:  U.S. 30 
ON U.S. HIGHWAY 30 BYPASS 
0.19 MILE WEST OF STANDING ROCK ROAD 
 
NHSX-030-7(186)--3H-57 
ROUTE:  U.S. 30 
APPROX. 0.17 MILES EAST OF STANDING ROCK ROAD AND 
APPROX. 0.30 MILES EAST OF SUTCLIFF RD. 
 
NHSX-030-7(188)--3H-57 
ROUTE:  U.S. 30 
MT VERNON/LISBON BYPASS FROM IA 1 TO SPRING CREEK 
 
        32.90  TON       COVER AGGREGATE 
        70.00  EACH      APRONS 
       232.90  TON       ASPHALT BINDER 
     3,881.60  TON       HOT MIX ASPHALT 
     5,942.70  CUBIC YD  GRANULAR BACKFILL 
     1,280.00  TON       SPECIAL BACKFILL 
       876.30  GALLON    BINDER BITUMEN 
        45.72  ACRE      CLEARING & GRUBBING 
     2,014.30  CUBIC YD  STRUCTURAL CONCRETE 
     4,779.00  LINR FT   CULVERT PIPE 
       250.80  SQ YARD   DRIVES, HMA 
   116,396.00  CUBIC YD  EMBANKMENT-IN-PLACE 
       281.40  ACRE      MOWING 
        93.30  ACRE      MULCHING 
    31,646.00  LINR FT   SILT FENCE 
     1,346.70  SQUARE    SPECIAL DITCH CONTROL 
        47.30  ACRE      STABILIZING CROP, SEED & FERT. 
 1,351,489.00  CUBIC YD  EXCAVATION CLASS 10 
    24,733.00  CUBIC YD  EXCAVATION CLASS 12 
    16,049.00  CUBIC YD  EXCAVATION CLASS 20 
     9,872.30  SQ YARD   ENGINEERING FABRIC 
         1.00  EACH      FIELD LABORATORY/OFFICE 
       125.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
        12.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
         1.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
       104.50  CUBIC YD  FLOWABLE MORTAR 
       961.00  SQ YARD   LONGITUDINAL GROOVING IN CONCRETE 
     3,781.20  SQ YARD   PAVED SHOULDERS 
     2,280.00  LINR FT   PILE, STEEL H, 10 IN. 
       628.00  LINR FT   RAIL, CONCRETE BARRIER 
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    11,539.80  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     7,183.50  TON       REVETMENT 
        55.76  STATION   SHOULDER FINISHING 
   254,994.00  POUND     REINFORCING STEEL 
   108,467.00  POUND     REINFORCING STEEL, EPOXY COATED 
   365,020.00  POUND     STRUCTURAL STEEL 
     1,535.30  CUBIC YD  MODIFIED SUBBASE 
       175.00  LINR FT   SUBDRAIN 
     5,996.10  LINR FT   SUBDRAIN, LONGITUDINAL 
     3,576.40  TON       SURFACING, CRUSHED STONE 
         5.00  LUMP SUM  CONSTRUCTION SURVEY 
   162,422.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        35.48  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  304 
COUNTY:  LINN 
PROPOSAL ID:  57-0307-189 
WORK TYPE:  GRADING 
DBE GOAL:    2.0% 
 
WORKING DAYS:  200 
LATE START DATE:  2017/04/03 
GUARANTY:       $750,000.00 
 
PROJECTS INCLUDED: 
NHSN-030-8(45)--2R-16 
ROUTE:  U.S. 30 
PARCEL NO 106, 218 ADAMS ST, LISBON 
 
NHSX-030-7(176)--3H-57 
ROUTE:  U.S. 30 
ADAMS AVENUE OVER US 30 
MT. VERNON/LISBON BYPASS 
 
NHSX-030-7(187)--3H-57 
ROUTE:  U.S. 30 
RELOCATED ADAMS AVE. 
APPROX. 480' SOUTH OF EXISTING U.S. HIGHWAY 30 
 
NHSX-030-7(189)--3H-57 
ROUTE:  U.S. 30 
MT VERNON/LISBON BYPASS FROM SPRING CREEK TO 
0.38 MI W OF CHARLES AVE 
 
NHSX-030-8(41)--3H-16 
ROUTE:  U.S. 30 
ON U.S. HIGHWAY 30 BYPASS 
1.0 MILES EAST OF EXISTING ADAMS AVE. 
 
        52.00  EACH      APRONS 
     4,334.70  CUBIC YD  GRANULAR BACKFILL 



 

PROJECT DETAIL 
 

        16.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
        16.90  ACRE      CLEARING & GRUBBING 
     2,228.80  CUBIC YD  STRUCTURAL CONCRETE 
       371.30  SQ YARD   COLORED SEALER COATING OF CONCRETE 
     3,398.00  LINR FT   CULVERT PIPE 
       764.80  LINR FT   CULVERT, PRECAST 
    75,040.00  CUBIC YD  EMBANKMENT-IN-PLACE 
       212.00  ACRE      MOWING 
        68.30  ACRE      MULCHING 
    21,927.00  LINR FT   SILT FENCE 
       425.00  SQUARE    SPECIAL DITCH CONTROL 
        37.70  ACRE      STABILIZING CROP, SEED & FERT. 
 1,154,553.00  CUBIC YD  EXCAVATION CLASS 10 
       782.00  CUBIC YD  EXCAVATION CLASS 12 
    12,384.00  CUBIC YD  EXCAVATION CLASS 20 
     5,419.70  SQ YARD   ENGINEERING FABRIC 
         1.00  EACH      FIELD LABORATORY/OFFICE 
         2.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
        78.70  CUBIC YD  FLOWABLE MORTAR 
     2,172.00  SQ YARD   LONGITUDINAL GROOVING IN CONCRETE 
        77.60  SQ YARD   PAVED SHOULDERS 
     3,680.00  LINR FT   PILE, STEEL H, 10 IN. 
       518.00  LINR FT   RAIL, CONCRETE BARRIER 
     3,808.10  TON       REVETMENT 
        66.00  LINR FT   SEWER, STORM 
   261,042.00  POUND     REINFORCING STEEL 
   127,503.00  POUND     REINFORCING STEEL, EPOXY COATED 
     6,044.00  POUND     STRUCTURAL STEEL 
       855.90  LINR FT   SUBDRAIN 
         6.00  LUMP SUM  CONSTRUCTION SURVEY 
   112,910.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
         1.00  LUMP SUM  SALVAGE & REMOVAL OF OBSTRUCTIONS 
 
________________________________________________________________ 
BID ORDER NUMBER:  305 
COUNTY:  POLK 
PROPOSAL ID:  77-1631-090 
WORK TYPE:  PIPE CULVERTS 
DBE GOAL:  NONE 
 
WORKING DAYS:  15 
LATE START DATE:  2017/10/02 
GUARANTY:         $4,000.00 
 
PROJECTS INCLUDED: 
NHSN-163-1(90)--2R-77 
ROUTE:  IOWA 163 
APPROX 0.3 MI WEST OF S27 (WB) 
 
         2.00  EACH      APRONS 
        84.00  LINR FT   CULVERT PIPE 
        39.20  CUBIC YD  EMBANKMENT-IN-PLACE 
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       700.00  LINR FT   SILT FENCE 
       169.80  CUBIC YD  EXCAVATION CLASS 20 
        83.50  SQ YARD   ENGINEERING FABRIC 
        22.20  CUBIC YD  FLOWABLE MORTAR 
        51.60  TON       REVETMENT 
        34.30  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
 
________________________________________________________________ 
BID ORDER NUMBER:  306 
COUNTY:  POTTAWATTAMIE 
PROPOSAL ID:  78-0293-198 
WORK TYPE:  STORM SEWER/INTAKES 
DBE GOAL:  NONE 
 
WORKING DAYS:  45 
LATE START DATE:  2017/08/28 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
IMN-029-3(198)55--0E-78 
ROUTE:  I-29 
N 28TH ST STORM SEWER CROSSING IN COUNCIL BLUFFS 
 
     3,173.20  TON       SPECIAL BACKFILL 
     5,208.30  CUBIC YD  COMPACTION WITH M & D CONTROL 
       440.00  LINR FT   CULVERT PIPE 
     3,894.20  CUBIC YD  EMBANKMENT-IN-PLACE 
         2.30  ACRE      SEEDING & FERTILIZING 
     1,759.00  LINR FT   SILT FENCE 
         2.30  ACRE      STABILIZING CROP, SEED & FERT. 
     2,162.30  CUBIC YD  EXCAVATION CLASS 13 
        13.80  SQ YARD   ENGINEERING FABRIC 
        40.00  LINR FT   FENCE, CHAIN LINK 
       288.00  CUBIC YD  FLOWABLE MORTAR 
     2,499.60  SQ YARD   PAVEMENT SCARIFICATION 
       474.70  SQ YARD   PAVEMENT, P.C.C. 
       326.50  SQ YARD   PAVED SHOULDERS 
     8,052.30  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       550.00  TON       GRANULAR SHOULDERS, TYPE A 
        49.60  STATION   SHOULDER CONSTRUCTION 
       306.60  CUBIC YD  MODIFIED SUBBASE 
       205.00  LINR FT   SUBDRAIN, LONGITUDINAL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     1,012.50  LINR FT   TEMP. BARRIER RAIL 
     2,035.50  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       625.21  STATION   PAVEMENT MARKINGS 
________________________________________________________________ 
BID ORDER NUMBER:  307 
COUNTY:  WEBSTER 
PROPOSAL ID:  94-1696-090 
WORK TYPE:  PIPE CULVERTS 
DBE GOAL:  NONE 



 

PROJECT DETAIL 
 

 
WORKING DAYS:  10 
LATE START DATE:  2017/10/09 
GUARANTY:         $4,000.00 
 
PROJECTS INCLUDED: 
NHSN-169-6(90)--2R-94 
ROUTE:  U.S. 169 
1.8 MI N OF U.S. 20 (SB) 
 
         2.00  EACH      APRONS 
        66.00  LINR FT   CULVERT PIPE 
       603.00  LINR FT   SILT FENCE 
        51.60  CUBIC YD  EXCAVATION CLASS 20 
       105.20  SQ YARD   ENGINEERING FABRIC 
        17.50  CUBIC YD  FLOWABLE MORTAR 
        82.80  TON       REVETMENT 
        28.10  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
 
________________________________________________________________ 
BID ORDER NUMBER:  351 
COUNTY:  STATEWIDE 
PROPOSAL ID:  00-000S-577 
WORK TYPE:  GUARDRAIL 
DBE GOAL:  NONE 
 
COMPLETION DATE:  2018/02/21 
GUARANTY:        $50,000.00 
 
PROJECTS INCLUDED: 
IMN-000-S(577)0--0E-00 
ROUTE:  I-80 AND I-380 
VARIOUS LOCATIONS IN DISTRICT 6 (ON-CALL) 
 
________________________________________________________________ 
BID ORDER NUMBER:  352 
COUNTY:  STATEWIDE 
PROPOSAL ID:  00-000S-859 
WORK TYPE:  TRAFFIC SIGNS 
DBE GOAL:  NONE 
 
WORKING DAYS:  0 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
NHSN-000-S(859)--2R-00 
ROUTE:  MULTIPLE ROUTES 
VARIOUS LOCATIONS STATEWIDE 
 
        20.00  EACH      CONCRETE FOOTINGS FOR SIGNS 
       426.10  LINR FT   POSTS, METAL, FOR SIGNS 
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________________________________________________________________ 
BID ORDER NUMBER:  353 
COUNTY:  MADISON 
PROPOSAL ID:  61-C061-106 
WORK TYPE:  PAVEMENT MARKINGS 
DBE GOAL:  NONE 
 
WORKING DAYS:  10 
LATE START DATE:  2017/10/09 
GUARANTY:         $4,000.00 
 
PROJECTS INCLUDED: 
FM-C061(106)--55-61 
ROUTE:  MULTIPLE ROUTES 
PAVEMENT MARKINGS ON ALL PAVED (NON-GROOVED) FM ROUTES 
S. 
 
     3,278.63  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  354 
COUNTY:  POLK 
PROPOSAL ID:  77-0354-239 
WORK TYPE:  FIBER OPTIC INSTALLATION 
DBE GOAL:  NONE 
 
WORKING DAYS:  40 
LATE START DATE:  2017/08/28 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
ITS-035-4(239)--25-77 
ROUTE:  I-35 
IN ANKENY FROM N. OF ORALABOR RD. TO NE 36TH ST 
 
________________________________________________________________ 
BID ORDER NUMBER:  355 
COUNTY:  SHELBY 
PROPOSAL ID:  83-C083-066 
WORK TYPE:  PAVEMENT MARKINGS 
DBE GOAL:  NONE 
 
WORKING DAYS:  30 
LATE START DATE:  2017/09/11 
GUARANTY:         $4,000.00 
 
PROJECTS INCLUDED: 
FM-C083(66)--55-83 
ROUTE:  MULTIPLE ROUTES 
ON VARIOUS PAVEMENTS WITHIN SHELBY COUNTY 
 
    10,335.00  STATION   PAVEMENT MARKINGS 
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________________________________________________________________ 
BID ORDER NUMBER:  401 
COUNTY:  BENTON 
PROPOSAL ID:  06-0306-239 
WORK TYPE:  SALVAGE & REMOVAL 
DBE GOAL:  NONE 
 
WORKING DAYS:  30 
APPROXIMATE START DATE:  2017/04/24 
GUARANTY:         $4,000.00 
 
PROJECTS INCLUDED: 
NHSN-030-6(239)--2R-06 
ROUTE:  U.S. 30 
PARCEL 47, 1939 73RD ST, VAN HORNE 
 
         2.27  ACRE      CLEARING & GRUBBING 
         1.00  LUMP SUM  SALVAGE & REMOVAL OF OBSTRUCTIONS 
________________________________________________________________ 
BID ORDER NUMBER:  451 
COUNTY:  ALLAMAKEE 
PROPOSAL ID:  03-0261-029 
WORK TYPE:  DEBRIS REMOVAL 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2017/04/03 
GUARANTY:         $4,000.00 
 
PROJECTS INCLUDED: 
STP-026-1(29)--2C-03 
ROUTE:  IOWA 26 
UPPER IOWA RIVER, APPROX 0.6 MI SOUTH OF A26 
 
        61.00  TON       GRANULAR BACKFILL 
 
________________________________________________________________ 
BID ORDER NUMBER:  452 
COUNTY:  FLOYD 
PROPOSAL ID:  34-2189-134 
WORK TYPE:  DEBRIS REMOVAL 
DBE GOAL:  NONE 
 
WORKING DAYS:  10 
LATE START DATE:  2017/04/03 
GUARANTY:         $2,000.00 
 
PROJECTS INCLUDED: 
STP-218-9(134)--2C-34 
ROUTE:  U.S. 218 
CEDAR RIVER 0.7 MI N OF N JCT US 18 



 

PROJECT DETAIL 
 

 
________________________________________________________________ 
BID ORDER NUMBER:  501 
COUNTY:  BLACK HAWK 
PROPOSAL ID:  07-2187-215 
WORK TYPE:  EROSION CONTROL 
DBE GOAL:  NONE 
 
WORKING DAYS:  30 
LATE START DATE:  2017/05/01 
GUARANTY:         $6,250.00 
 
PROJECTS INCLUDED: 
NHSN-218-7(215)--2R-07 
ROUTE:  U.S. 218 
U.S. 218/IOWA 27 AND C57 INTERCHANGE 
 
       552.00  ACRE      MOWING 
         9.00  ACRE      SEEDING & FERTILIZING 
        92.00  ACRE      NATIVE GRASS SEEDING 
 
________________________________________________________________ 
BID ORDER NUMBER:  502 
COUNTY:  WARREN 
PROPOSAL ID:  91-0925-067 
WORK TYPE:  CLEARING & GRUBBING 
DBE GOAL:  NONE 
 
WORKING DAYS:  10 
LATE START DATE:  2017/08/07 
GUARANTY:         $1,000.00 
 
PROJECTS INCLUDED: 
NHSN-092-5(67)--2R-91 
ROUTE:  IOWA 92 
IOWA 28 INTERSECTION IN MARTENSDALE 
 
         1.20  ACRE      CLEARING & GRUBBING 
         1.20  ACRE      MULCHING 
       100.00  LINR FT   SILT FENCE 
         1.20  ACRE      STABILIZING CROP, SEED & FERT. 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
________________________________________________________________ 
BID ORDER NUMBER:  601 
COUNTY:  DES MOINES 
PROPOSAL ID:  29-0349-208 
WORK TYPE:  BRIDGE CLEANING 
DBE GOAL:  NONE 
 
WORKING DAYS:  15 
LATE START DATE:  2017/05/08 
GUARANTY:         $6,250.00 
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PROJECTS INCLUDED: 
BRFN-034-9(208)--39-29 
ROUTE:  U.S. 34 
IN THE CITY OF BURLINGTON OVER THE MISSISSIPPI 
RIVER 
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______________________________________________________________________________ 
ESTIMATING PROPOSAL ATTACHMENTS 
 
  BID 
 ORDER  SPEC CODE   ESTIMATING PROPOSAL ATTACHMENTS 
 =====  =========   =========================================================== 
  102   720.122     ATTACHMENT OF "NON-POINT 25 UTILITY DATA" 
 
  104   720.501     ATTACHMENT OF THE "PROJECT DEVELOPMENT CERTIFICATION" 
                    LISTING RIGHT-OF-WAY ACQUISITION EXCEPTIONS. 
 
  112   720.501     ATTACHMENT OF THE "PROJECT DEVELOPMENT CERTIFICATION" 
                    LISTING RIGHT-OF-WAY ACQUISITION EXCEPTIONS. 
 
  113   720.501     ATTACHMENT OF THE "PROJECT DEVELOPMENT CERTIFICATION" 
                    LISTING RIGHT-OF-WAY ACQUISITION EXCEPTIONS. 
 
  114   720.501     ATTACHMENT OF THE "PROJECT DEVELOPMENT CERTIFICATION" 
                    LISTING RIGHT-OF-WAY ACQUISITION EXCEPTIONS. 
 
  118   720.121     ATTACHMENT OF "POINT 25 UTILITY DATA" 
        720.122     ATTACHMENT OF "NON-POINT 25 UTILITY DATA" 
 
  302   720.101     ATTACHMENT OF THE "RIGHT OF WAY CERTIFICATE" 
        720.121     ATTACHMENT OF "POINT 25 UTILITY DATA" 
 
  303   720.121     ATTACHMENT OF "POINT 25 UTILITY DATA" 
 
  304   720.121     ATTACHMENT OF "POINT 25 UTILITY DATA" 
        720.402     ATTACHMENT OF PLAN SHEETS 
 
  401   720.402     ATTACHMENT OF PLAN SHEETS 
 
  601   720.402     ATTACHMENT OF PLAN SHEETS 
 


