

**Date: May 9, 2016**

**ADDENDUM NO. 6  
to the  
Iowa Department of Transportation  
Proposal No.16355**

**For Construction of Brine Buildings at Corning and Avoca Maintenance Facilities  
Letting Date: 05/13/2016**

**Notice To Bidders:**

This Addendum is issued to incorporate the following additions, deletions, corrections, and/or clarifications to the terms or specifications and shall hereby be considered a part of the final contract documents. This Addendum shall supersede, modify and/or change all statements to the contrary in the bid proposal and shall take precedence over previous terms or specifications.

**Change in Drawing Sheets for Corning Brine Building: (see modified sheet)**

**-Sheet 1, SP-1 SITE PLAN; Changed to "CONTRACTOR TO PROVIDE NEW 2" WATER METER TO BRINE BUILDING. COORDINATE W/MUNICIPAL WATER SUPPLY", "CONTRACTOR TO PROVIDE NEW 200 AMP SERVICE FROM MAIN DISCONNECT". Added overall dimensions.**

**Revised Letting date for Corning and Avoca Brine Buildings has been extended to 1:00 p.m. on May 18, 2016**

**Change in contract start date. The new contract start date is June 13, 2016. The project must be completed by September 15, 2016.**

All Bidders must sign and return this Addendum for the bid opportunity referenced above. Failure to do so may subject the Bidder to disqualification. If a bid response has already been submitted, this Addendum shall be signed and emailed or faxed to the Purchasing Section prior to the scheduled Letting Date.

\_\_\_\_\_  
Company Name (*please print*)

\_\_\_\_\_  
Date

\_\_\_\_\_  
Signature

Sincerely,

Jody McNaughton, Purchasing Agent (title)  
Phone No. 515-239-1298 Fax No. 515-239-1538  
[Jody.mcnaughton@dot.iowa.gov](mailto:Jody.mcnaughton@dot.iowa.gov)