



Alterations to the Marshalltown DOT RCE Office Building

Detail Item: 1	D1-100 - Alterations to the existing Marshalltown RCE Office	QTY: 1	UOM: JOB
Bidder	Part#/Make	Unit Price	Extended Price
<b>JASPER CONSTRUCTION SERVICES INC</b>		<b>\$119,500.00</b>	<b>\$119,500.00</b>

ALTERNATE: 1A	ALTERNATE 1a	QTY: 1	UOM: JOB
Bidder	Part#/Make	Unit Price	Extended Price
<b>JASPER CONSTRUCTION SERVICES INC</b>	<ul style="list-style-type: none"> <li>• Alternate 1A is being added as follows:            The downspouts can drain into tiling around the building. Please bid the project as shown with the drainage piping 4" per spec section 33 4600. If you would like to provide drainage of the North-side downspouts into the building subdrainage, please bid this as Alternate #1. Provide a closed connection with PVC downspout connectors to PVC risers, properly connected to 6" PVC subdrainage system as specified in 33 4600 – perforated with sock. Use Timewell Drainage Projects or equal. (www.timewellpipe.com)</li> </ul>	<b>(\$1,000.00)</b>	<b>(\$1,000.00)</b>

DOT 's award includes alternate 1A