

# Iowa Department of Transportation Cost Proposal

Item No.	Item Description	Unit	Unit Price	Quantity	Amount
<b>Preliminary Engineering and Design</b>					
1	Requirements Document	Lump Sum	\$	1	\$
2	System Design Document	Lump Sum	\$	1	\$
3	Software Design Document	Lump Sum	\$	1	\$
4	Acceptance Test Plans	Lump Sum	\$	1	\$
5	Deployment Transition Plan	Lump Sum	\$	1	\$
6	Operations Support and Maintenance Plan	Lump Sum	\$	1	\$
Preliminary Engineering and Design Subtotal =					\$
<b>Development and Deployment</b>					
7	ATMS-ATIS Software Development	Lump Sum	\$	1	\$
8	Traveler Information Public Website	Lump Sum	\$	1	\$
9	Traveler Information Telephone Service	Lump Sum	\$	1	\$
10	Traveler Information Mobile Applications	Lump Sum	\$	1	\$
11	Video Delivery System	Sites	\$	8	\$
12	System Deployment	Lump Sum	\$	1	\$
13	Software Deployment and Integration	Lump Sum	\$	1	\$
14	Training	Lump Sum	\$	1	\$
Development and Deployment Subtotal =					
<b>Operations Support and Maintenance</b>					
15	Operations Support	Monthly	\$	12	\$
16	System Maintenance	Monthly	\$	24	\$
17	Software Maintenance	Monthly	\$	24	\$
18	Traveler Information Website Bursting Cost	Monthly			<b>Actual Invoice Cost</b>
19	Traveler Information Telephone Service Bursting Cost	Monthly			<b>Actual Invoice Cost</b>
Operations, Support, and Maintenance Subtotal =					
<b>TOTAL CONTRACT AMOUNT =</b>					